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INTRODUCTION 
 
 
 
1.1 This standard tender document for procurement of works has been 

prepared for use by procuring entities in Kenya in the procurement of 
works (i.e. Buildings and associated Civil Engineering Works). 

 
1.2 The   following   guidelines   should   be   observed   when   using   the 

document:- 
(a)     Specific details should be furnished in the Invitation to tender 

and in the special conditions of contract (where applicable). 
The tender document issued to tenderers should not have blank 
spaces or options. 

 
(b) The  instructions  to  tenderers  and  the  General  Conditions  of 

Contract should remain unchanged.  Any necessary amendments 
to these parts should be made through Appendix to instructions to 
tenderers and special conditions of contract respectively. 

 
1.3 

 

 
(b) Information contained in the invitation to tender shall conform to 

the data and information in the tender documents to enable 
prospective tenderers to decide whether or not to participate in the 
tender and shall indicate any important tender requirements 

 
(c) The invitation to tender shall be as an advertisement in accordance 

with the regulations or a letter of invitation addressed to tenderers 
who have been prequalified following a request for prequalification. 

 
1.4             The cover of the document shall be modified to include:- 

 
I.  Tender number. 

II.  Tender name. 
III.  Name of procuring entity. 
IV.  Delete name and address of PPOA. 
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SECTION I   
 
 
 

 
 
 
INVITATION FOR TENDERS 

Tender reference No. PSC/006/2017-2018 

Tender Name: Proposed Interior Fit-Out for Multi-Storey Office Block 

1.1             The Parliamentary Service Commission (PSC) invites sealed tenders 
for the construction of the Proposed Interior Fit-Out for Multi-Storey 
Office Block. 

 
1.2 Interested eligible candidates may obtain further information and 

inspect tender documents from the Procurement Office on 2nd Floor, 
Protection House, Parliament Road, Nairobi during normal working 
hours. 

 
1.3       A complete set of tender documents can be downloaded from the 

Parliament Website; www.parliament.go.ke or the National Treasury 
IFMIS portal at www.supplier.treasury.go.ke 

 
1.4 There shall be a mandatory Pre-bid Meeting on Friday, 25th 

August, 2017 from 11.00am in the 2nd Floor Boardroom, 
Protection House, at the junction of Parliament Road and Haile 
Selassie Avenue, Nairobi. 

1.5  Prices quoted should be net inclusive of all taxes, must be in Kenya 
shillings and shall remain valid for 150 days from the closing date of 
tender. 

1.5           Completed  tender  documents  are  to  be  enclosed  in  plain  sealed 
envelopes marked with Tender name and reference number and 
deposited in the Tender Box at the Reception on 2nd Floor, 
Protection House, at the junction of Parliament Road and Haile 
Selassie Avenue, Nairobi or be addressed to:- 

Clerk of the Senate/Secretary, 
   Parliamentary Service Commission, 
   P. O. Box 41842-00100, 
   NAIROBI 

so as to be received on or before Monday, 4th September, 2017 at 
11.00am. 

 

1.6 Tender documents will be opened immediately thereafter in the 
presence of the Candidates who choose to attend or their 
representatives, on 2nd Floor, Protection House, Parliament Road, 
Nairobi. 
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CLERK OF THE SENATE/SECRETARY,  
PARLIAMENTARY SERVICE COMMISSION 
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INSTRUCTIONS TO TENDERERS. 

 
1. 1.     General/Eligibility/Qualifications/Joint venture/Cost of 

tendering 
 

1.1 The Employer as defined in the Appendix to Conditions of Contract 
invites tenders f o r   Works  Contract  as  described  in  the  tender 
documents.  The successful tenderer will be expected to complete the 
Works by the Intended Completion Date specified in the tender 
documents. 

 
1.2 All tenderers shall provide the Qualification Information, a statement 

that the tenderer (including all members of a joint venture and 
subcontractors) is not associated, or has not been associated in the 
past, directly or indirectly, with the Consultant or any other entity 
that has prepared the design, specifications, and other documents for 
the project or being proposed as Project Manager for the Contract.  A 
firm that has been engaged by the Employer to provide consulting 
services for the preparation or supervision of the Works, and any of its 
affiliates, shall not be eligible to tender. 

 
1.3 All tenderers shall provide in the Form of Tender and Qualification 

Information, a preliminary description of the proposed work method 
and schedule, including drawings and charts, as necessary. 

 
1.4 In the event that pre-qualification of potential tenderers has been 

undertaken, only t e n d e r s   from  pre-qualified     tenderers  will  
be considered for award of Contract.   These qualified tenderers 
should submit with their tenders any information updating their 
original pre- qualification applications or, alternatively, confirm in 
their tenders that the originally submitted pre-qualification 
information remains essentially correct as of the date of tender 
submission. 

 
1.5 Where no pre-qualification of potential tenderers has been done, all 

tenderers shall include the following information and documents with 
their tenders, unless otherwise stated: 

 
(a) copies of original documents defining the constitution or legal 

status, place of registration, and principal place of business; 
written  power  of  attorney  of  the  signatory  of  the  tender  to 
commit the tenderer: 

 
(b) Total monetary value of construction work performed for each 

of the last five years: 
 

(c) experience in works of a similar nature and size for each of the 
last five years, and details of work under way or contractually 
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committed; and names and addresses of clients who may be 
contacted for further information on these contracts; 

 
 

(d) major items of construction equipment proposed to carry out 
the Contract and an undertaking that they will be available for 
the Contract. 

 
(e) qualifications and   experience  of  key  site  management  and 

technical personnel   proposed   for   the   Contract   and   an 
undertaking that they shall be available for the Contract. 

 
(f) reports on the financial standing of the tenderer, such as profit 

and  loss  statements  and  auditor’s  reports  for  the  past  five 
years; 

 
(g) evidence  of  adequacy  of  working  capital  for  this  Contract 

(access to line(s) of  credit and availability of other financial 
resources); 

 
(h)     authority to seek references from the tenderer’s bankers; 

 
(i) information regarding any litigation, current or during the last 

five years, in which the tenderer is involved, the parties 
concerned and disputed amount; and 

 
(j) proposals   for   subcontracting   components   of   the   Works 

amounting to more than 10 percent of the Contract Price. 
 

1.6 Tenders submitted by a joint venture of two or more firms as partners 
shall comply with the following requirements, unless otherwise stated: 

 
 (a) the tender shall include all the information listed in clause 1.5 

above for each joint venture partner; 
 

(b) 
 

the tender shall be signed so as to be legally binding on all 
partners; 

 

(c) 
 

all partners shall be jointly and severally liable for the execution 
of the Contract in accordance with the Contract terms; 

 

(d) 
 

one of the partners will be nominated as being in charge, 
authorised to incur liabilities, and receive instructions for and 
on behalf of all partners of the joint venture; and 

 

(e) 
 

the execution of the entire Contract, including payment, shall be 
done exclusively with the partner in charge. 

 

1.7 
 

To 
 

qualify  for  award  of  the  Contract,  tenderers  shall  meet  the 
following minimum qualifying criteria; 



9 
 

(a) annual  volume  of  construction  work  of  at  least  2.5  times  the 
estimated annual cash flow for the Contract; 

 
(b) experience as main contractor in the construction of at least 

 
 
 

(c)  two works of a nature and complexity equivalent to the Works 
over the last 10 years (to comply with this requirement, works cited 
should be at least 70 percent complete); 

 
(d) proposals for the timely acquisition (own, lease, hire, etc.) of the 

essential equipment listed as required for the Works; 
 

(e) a Contract manager with at least five years’ experience in works of 
an equivalent nature and volume, including no less than three 
years as Manager; and 

 
(f) liquid  assets  and/or  credit  facilities,  net  of  other  contractual 

commitments and exclusive of any advance payments which may 
be made under the Contract, of no less than 4 months of the 
estimated payment flow under this Contract. 

 
1.8 The figures for each of the partners of a joint venture shall be added 

together to determine the tenderer’s compliance with the minimum 
qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture 
to qualify, each of its partners must meet at least 25 percent of 
minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and 
the partner in charge at least 40 percent of those minimum criteria. 
Failure to comply with this requirement will result in rejection of the 
joint venture’s tender.  Subcontractors’ experience and resources will 
not be taken into account in determining the tenderer’s compliance 
with the qualifying criteria, unless otherwise stated. 

 
1.9 Each tenderer shall submit only one tender, either individually or as a 

partner in a joint venture.  A tenderer who submits or participates in 
more than one tender (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the 
proposals with the tenderer’s participation to be disqualified. 

 
1.10  The tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be 
responsible or liable for those costs. 

 
1.11 The tenderer, at the tenderer’s own responsibility and risk, is 

encouraged to visit and examine the Site of the Works and its 
surroundings, and obtain all information that may be necessary for 
preparing the tender and entering into a contract for construction of 
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the Works.  The costs of visiting the Site shall be at the tenderer’s own 
expense. 

 
1.12  The   procuring   entity’s   employees,   committee   members,   board 

members and their relative (spouse and children) are not eligible to 
participate in the tender. 

 
1.13  The price to be changed for the tender document shall not exceed 

Kshs. 1,000/= 
 

1.14  The procuring entity shall allow the tenderer to review the tender 
document free of charge before purchase. 

 
 
 
2.     Tender Documents 

 
2.1 The complete set of tender documents comprises the documents listed 

below and any addenda issued in accordance with Clause 2.4. 
 

(a)     These Instructions to Tenderers 
(b)     Form of Tender and Qualification Information 
(c)     Conditions of Contract 
(d)     Appendix to Conditions of Contract 
(e)     Specifications 
(f)      Drawings 
(g)     Bills of Quantities 
(h)     Forms of Securities 

 
2.2 The tenderer shall examine all Instructions, Forms to be filled and 

Specifications in the tender documents.   Failure to furnish all 
information required by the tender documents, or submission of a 
tender not substantially responsive to the tendering documents in 
every respect will be at the tenderer’s risk and may result in rejection 
of his tender. 

 
2.3 A  prospective  tenderer  making  an  inquiry  relating  to  the  tender 

documents may notify the Employer in writing or by cable, telex or 
facsimile at the address indicated in the letter of invitation to tender. 
The Employer will only respond to requests for clarification received 
earlier  than  seven  days  prior  to  the  deadline  for  submission  of 
tenders. Copies of the Employer’s response will be forwarded to all 
persons issued with tendering documents, including a description of 
the inquiry, but without identifying its source. 

 
2.4 Before the deadline for submission of tenders, the Employer may 

modify the tendering documents by issuing addenda.  Any addendum 
thus issued shall be part of the tendering documents and shall be 
communicated  in  writing  or  by  cable,  telex  or  facsimile  to  all 
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tenderers.   Prospective tenderers shall acknowledge receipt of each 
addendum in writing to the Employer. 

7 
2.5    To give prospective tenderers reasonable time in which to take an 

addendum into account in preparing their tenders, the Employer shall 
extend, as necessary, the deadline for submission of tenders, in 
accordance with Clause 4.2 here below. 

 
 
 
3.     Preparation of Tenders 

 
3.1 All documents relating to the tender and any correspondence shall be 

in English language. 
 

3.2    The tender submitted by the tenderer shall comprise the following: 
 
 
 

(a) These Instructions to Tenderers, Form of Tender, Conditions of 
Contract, Appendix    to    Conditions    of    Contract    and 
Specifications; 

 
 

(b)     Tender Security; 
 

(c)     Priced Bill of Quantities ; 
 

(d)     Qualification Information Form and Documents; 

(e)     Alternative offers where invited; and 

(f) Any other materials required to be completed and submitted by 
the tenderers. 

 
3.3 The tenderer  shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities.  Items for which no rate or price is 
entered by the tenderer will not be paid for when executed and shall 
be deemed covered by the other rates and prices in the Bill of 
Quantities. All  duties,  taxes,  and  other  levies  payable  by  the 
Contractor under the Contract, or for any other cause relevant to the 
Contract,  as  of  30  days  prior  to  the  deadline  for  submission  of 
tenders, shall be included in the tender price submitted by the 
tenderer. 

 
3.4 The rates and prices quoted by the tenderer shall only be subject to 

adjustment during the performance of the Contract if provided for in 
the Appendix to Conditions of Contract and provisions made in the 
Conditions of Contract. 
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3.5    The unit rates and prices shall be in Kenya Shillings. 

 
3.6 Tenders shall remain valid for a period of sixty (60) days from the date 

of submission.  However in exceptional circumstances, the Employer 
may request that the tenderers extend the period of validity for a 
specified additional period.  The request and the tenderers’ responses 
shall be made in writing.  A tenderer may refuse the request without 
forfeiting the Tender Security.  A tenderer agreeing to the request will 
not be required or permitted to otherwise modify the tender, but will 
be required to extend the validity of Tender Security for the period of 
the  extension,  and  in  compliance  with  Clause  3.7  -  3.11  in  all 
respects. 

 
3.7 The tenderer shall furnish, as part of the tender, a Tender Security in 

the amount and form specified in the appendix to invitation to 
tenderers.  This shall be in the amount not exceeding 2 percent of the 
tender price 

 
 
 

3.8 The format of the Tender Security should be in accordance with the 
form of Tender Security included in Section G - Standard forms or any 
other form acceptable to the Employer . Tender Security shall be valid 
for 30 days beyond the validity of the tender. 

 
 
 

3.9 Any tender not accompanied by an acceptable Tender Security shall 
be rejected.   The Tender Security of a joint venture must define as 
“Tenderer” all joint venture partners and list them in the following 
manner: a   joint   venture   consisting   of”…………”,”…………”,and 
“…………”. 

 
 
 

3.10  The  Tender  Securities  of  unsuccessful  tenderers  will  be  returned 
within 28 days of the end of the tender validity period specified in 
Clause 3.6. 

 
 
 

3.11  The Tender Security of the successful tenderer will be discharged 
when the tenderer has signed the Contract Agreement and furnished 
the required Performance Security. 

 
 
 

3.12  The Tender Security may be forfeited 
 

(a) if the tenderer withdraws the tender after tender opening during 
the period of tender validity; 
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(b) if the tenderer does not accept the correction of the tender 

price, pursuant to Clause 5.7; 
 
 
 

(c) in the case of a successful tenderer, if the tenderer fails within 
the specified time limit to 

 
(i)      sign the Agreement, or 

 
(ii)     furnish the required Performance Security. 

 
 
 

3.13  Tenderers shall submit offers that comply with the requirements of 
the  tendering  documents,  including  the  basic  technical  design  as 
indicated in the Drawings and Specifications.  Alternatives will not be 
considered, unless specifically allowed in the invitation to tender.  If 
so allowed, tenderers wishing to offer technical alternatives to the 
requirements of the tendering documents must also submit a tender 
that complies with the requirements of the tendering documents, 
including the basic technical design as indicated in the Drawings and 
Specifications. In  addition  to  submitting  the  basic  tender,  the 
tenderer  shall  provide  all  information  necessary  for  a  complete 
evaluation of the alternative, including design calculations, technical 
specifications, breakdown of prices, proposed construction methods 
and other relevant details.  Only the technical alternatives, if any, of 
the lowest e v a l u a t e d  t e n d e r  c o n f o r m i n g  t o  t h e  b a s i c  
t e c h n i c a l  requirements shall be considered. 

 
3.14  The tenderer shall prepare one original of the documents comprising 

the tender documents as described in Clause 3.2 of these Instructions 
to Tenderers, bound with the volume containing the Form of Tender, 
and  clearly  marked  “ORIGINAL”.    In  addition,  the  tenderer  shall 
submit copies of the tender, in the number specified in the invitation 
to  tender,  and  clearly  marked  as  “COPIES”.     In t h e  e v e n t  
o f  discrepancy between them, the original shall prevail. 

 
3.15  The original and all copies of the tender shall be typed or written in 

indelible ink and shall be signed by a person or persons duly 
authorised to sign on behalf of the tenderer, pursuant to Clause 1.5 
(a) or 1.6 (b), as the case may be.   All pages of the tender where 
alterations or additions have been made shall be initialled by the 
person or persons signing the tender. 

 
3.16  Clarification  of  tenders  shall  be  requested  by  the  tenderer  to  be 

received by the procuring entity not later than 7 days prior to the 
deadline for submission of tenders. 
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3.17  The procuring entity shall reply to any clarifications sought by the 
tenderer within 3 days of receiving the request to enable the tenderer 
to make timely submission of its tender. 

 
3.18  The tender security shall be in the amount of 0.5 – 2 per cent of the 

tender price. 
 
4.     Submission of Tenders 

 
4.1 The tenderer shall seal the original and all copies of the tender in two 

inner envelopes and one outer envelope, duly marking the inner 
envelopes as “ORIGINAL” and “COPIES” as appropriate.   The inner 
and outer envelopes shall: 

10 
(a) be addressed to the Employer at the address provided in the 

invitation to tender; 
 

(b) bear the name and identification number of the Contract as 
defined in the invitation to tender; and 

 
(c) provide a warning not to open before the specified time and date 

for tender opening. 
 

4.2 Tenders shall be delivered to the Employer at the address specified 
above not later than the time and date specified in the invitation to 
tender. However, t h e  E m p l o y e r  m a y  e x t e n d  t h e  
d e a d l i n e  f o r  submission of tenders by issuing an amendment in 
accordance with Sub-Clause 2.5 in which case all rights and 
obligations of the Employer and the tenderers previously subject to the 
original deadline will then be subject to the new deadline. 

 
4.3 Any tender received after the deadline prescribed in clause 4.2 will be 

returned to the tenderer un-opened. 
 

4.4 Tenderers may modify or withdraw their tenders by giving notice in 
writing before the deadline prescribed in clause 4.2.  Each tenderer’s 
modification or withdrawal notice shall be prepared, sealed, marked, 
and delivered in accordance with clause 3.13 and 4.1, with the outer 
and inner   envelopes   additionally   marked   “MODIFICATION” and 
“WITHDRAWAL”, as appropriate.  No tender may be modified after the 
deadline for submission of tenders. 

 
4.5    Withdrawal of a tender between the deadline for submission of 

tenders and the expiration of the period of tender validity specified in 
the invitation to tender or as extended pursuant to Clause 3.6 may 
result in the forfeiture of the Tender Security pursuant to Clause 
3.11. 
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4.6 Tenderers may only offer discounts to, or otherwise modify the prices 
of their tenders by submitting tender modifications in accordance with 
Clause 4.4 or be included in the original tender submission. 

 
5.     Tender Opening and Evaluation 

5.1 The tenders will be opened by the Employer, including modifications 
made pursuant to Clause 4.4, in the presence of the tenderers’ 
representatives who choose to attend at the time and in the place 
specified in   the   invitation   to   tender.       Envelopes   marked 
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and 
Employer’s representatives who are present during the opening shall 
sign a register evidencing their attendance. 

 
5.2 The tenderers’ names, the tender prices, the total amount of each 

tender and of any alternative tender (if alternatives have been 
requested or permitted), any discounts, tender modifications and 
withdrawals, the presence or absence of Tender Security, and such 
other details as may be considered appropriate, will be announced by 
the  Employer  at  the  opening.    Minutes of  the  tender  opening, 
including the information disclosed to those present will be prepared 
by the Employer. 

 
5.3 Information relating to the examination, clarification, evaluation, and 

comparison of  tenders  and  recommendations  for  the  award  of 
Contract shall not be disclosed to tenderers or any other persons not 
officially concerned  with  such  process  until  the  award  to  the 
successful tenderer has been announced.  Any effort by a tenderer to 
influence the Employer’s officials, processing of tenders or award 
decisions may result in the rejection of his tender. 

 
5.4 To assist in the examination, evaluation, and comparison of tenders, 

the Employer at his discretion, may ask any tenderer for clarification 
of the tender, including breakdowns of unit rates.   The request for 
clarification and the response shall be in writing or by cable, telex or 
facsimile but no change in the price or substance of the tender shall 
be sought, offered, or permitted except as required to confirm the 
correction of arithmetic errors discovered in the evaluation of the 
tenders in accordance with Clause 5.7. 

 
5.5 Prior  to  the  detailed  evaluation  of  tenders,  the  Employer  will 

determine whether each tender (a) meets the eligibility criteria defined 
in Clause 1.7;(b) has been properly signed; (c) is accompanied by the 
required securities;  and  (d)  is  substantially  responsive  to  the 
requirements of the tendering documents.  A substantially responsive 
tender is one which conforms to all the terms, conditions and 
specifications of the tendering documents, without material deviation 
or reservation.  A material deviation or reservation is one (a) which 
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affects in any substantial way the scope, quality, or performance of 
the works; (b) which limits in any substantial way, inconsistent with 
the tendering documents, the Employer’s rights or the tenderer’s 
obligations under the Contract; or (c) whose rectification would affect 
unfairly the competitive position of other tenderers presenting 
substantially responsive tenders. 

 
5.6 If a tender is not substantially responsive, it will be rejected, and may 

not subsequently be made responsive by correction or withdrawal of 
the nonconforming deviation or reservation. 

 
5.7 Tenders determined to be substantially responsive will be checked for 

any arithmetic errors.  Errors will be corrected as follows: 
 

(a) where there is a discrepancy between the amount in figures and 
the amount in words, the amount in words will prevail; and 

 
(b) where there is a discrepancy between the unit rate and the line 

item total resulting from multiplying the unit rate by the 
quantity, the unit rate as quoted will prevail, unless in the 
opinion  of  the  Employer,  there  is  an  obvious  typographical 
error, in which case the adjustment will be made to the entry 
containing that error. 

 
(c) In the event of a discrepancy between the tender amount as 

stated in the Form of Tender and the corrected tender figure in 
the main summary of the Bill of Quantities, the amount as 
stated in the Form of Tender shall prevail. 

 
(d) The Error Correction Factor shall be computed by expressing 

the difference between the tender amount and the corrected 
tender sum as a percentage of the corrected Builder’s Work (i.e. 
Corrected tender sum less P.C. and Provisional Sums) 

 
(e) The Error Correction Factor shall be applied to all Builder’s 

Work  (as  a  rebate  or  addition  as  the  case may be) for the 
purposes of valuations for Interim Certificates and valuation of 
variations. 

 
(f) the amount stated in the tender will be adjusted in accordance 

with the above procedure for the correction of errors and, with 
concurrence of the tenderer, shall be considered as binding 
upon the tenderer.  If the tenderer does not accept the corrected 
amount, the tender may be rejected and the Tender Security 
may be forfeited in accordance with clause 3.11. 

5.8 The Employer will evaluate and compare only the tenders determined 
to be substantially responsive in accordance with Clause 5.5. 
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5.9 In evaluating the tenders, the Employer will determine for each tender 
the evaluated tender price by adjusting the tender price as follows: 

 
(a)     making any correction for errors pursuant to clause 5.7; 

 
(b) excluding  provisional  sums  and  the  provision,  if  any,  for 

contingencies in the Bill of Quantities, but including Dayworks 
where priced competitively. 

 
(c) making  an  appropriate  adjustment  for  any  other  acceptable 

variations, deviations,   or   alternative   offers   submitted   in 
accordance with clause 3.12; and 

 
(d) making appropriate adjustments to reflect discounts or other 

price modifications offered in accordance with clause 4.6 
 

5.10  The Employer reserves the right to accept or reject any variation, 
deviation, or alternative offer.  Variations, deviations, and alternative 
offers and other factors which are in excess of the requirements of the 
tender documents or otherwise result in unsolicited benefits for the 
Employer will not be taken into account in tender evaluation. 

 
 
 

5.11  The tenderer shall not influence the Employer on any matter relating 
to his tender from the time of the tender opening to the time the 
Contract is awarded.   Any effort by the Tenderer to influence the 
Employer  or  his  employees  in  his  decision  on  tender  evaluation, 
tender comparison or Contract award may result in the rejection of 
the tender. 

 
5.12  Firms incorporated in Kenya where indigenous Kenyans own 51% or 

more of the share capital shall be allowed a 10% preferential bias 
provided that they do not sub-contract work valued at more than 50% 
of the Contract Price excluding Provisional Sums to an 
non-indigenous sub-contractor. 

 
6.     Award of Contract 

 
6.1 Subject to Clause 6.2, the award of the Contract will be made to the 

tenderer whose tender has been determined to be substantially 
responsive to the tendering documents and who has offered the lowest 
evaluated tender  price,  provided  that  such  tenderer  has  been 
determined  to  be  (a)  eligible  in  accordance  with  the  provision  of 
Clauses 1.2, and (b) qualified in accordance with the provisions of 
clause 1.7 and 1.8. 
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6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to 
accept or reject any tender, and to cancel the tendering process and 
reject all tenders, at any time prior to the award of Contract, without 
thereby incurring any liability to the affected tenderer or tenderers or 
any obligation to inform the affected tenderer or tenderers of the 
grounds for the action. 

 
6.3 The tenderer whose tender has been accepted will be notified of the 

award prior to expiration of the tender validity period in writing or by 
cable, telex or facsimile.   This notification (hereinafter and in all 
Contract documents called the “Letter of Acceptance”) will state the 
sum (hereinafter and in all Contract documents called the “Contract 
Price”)that the Employer will pay the Contractor in consideration of 
the execution,  completion,  and  maintenance of the Works by the 
Contractor as prescribed by the Contract. At the same time the other 
tenderers shall  be  informed  that  their  tenders  have  not  been 
successful. 

 
The contract shall be formed on the parties signing the contract. 

 
6.4 The Agreement will incorporate all agreements between the Employer 

and the successful tenderer.  Within 14 days of receipt the successful 
tenderer will sign the Agreement and return it to the Employer. 

 
6.5 Within 21 days after receipt of the Letter of Acceptance, the successful 

tenderer shall deliver to the Employer a Performance Security in the 
amount stipulated in the Appendix to Conditions of Contract and in 
the form stipulated in the Tender documents. The Performance 
Security shall be in the amount and specified form 

 
6.6 Failure of the successful tenderer to comply with the requirements of 

clause 6.5 shall constitute sufficient grounds for cancellation of the 
award and forfeiture of the Tender Security. 

 
6.7 Upon the furnishing by the successful tenderer of the Performance 

Security, the Employer will promptly notify the other tenderers that 
their tenders have been unsuccessful. 

 
6.8 Preference where allowed in the evaluation of tenders shall not be 

allowed for contracts not exceeding one year (12 months) 
 

6.9 The tender evaluation committee shall evaluate the tender within 30 
days of the validity period from the date of opening the tender. 

 
6.10  The parties to the contract shall have it signed within 30 days from 

the date  of  notification  of  contract  award  unless  there  is  an 
administrative review request. 
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6.11 Contract price variations shall not be allowed for contracts not 
exceeding one year (12 months) 

 
6.12  Where  contract  price  variation  is  allowed, the valuation shall not 

exceed 15% of the original contract price. 
 

6.13  Price variation request shall be processed by the procuring entity 
within 30 days of receiving the request. 

 
6.14 The procuring entity may at any time terminate procurement 

proceedings  before contract  award  and shall not be liable to any 
person for the termination. 

 
6.15  The procuring entity shall give prompt notice of the termination to the 

tenderers and on request give its reasons for termination within 14 
days of receiving the request from any tenderer. 

 
6.16  A tenderer who gives false information in the tender document about 

its qualification  or  who  refuses  to  enter  into  a  contract  after 
notification of contract award shall be considered for debarment from 
participating in future public procurement. 

 
7.     Corrupt and Fraudulent practices 

 
7.1 The  procuring  entity  requires  that  tenderers  observe  the  highest 

standards of  ethics  during  procurement process and execution of 
contracts. A tenderer shall sign a declaration that he has not and will 
not be involved in corrupt and fraudulent practices. 
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SECTION III:               APPENDIX TO INSTRUCTIONS TO BIDDERS  

(A) GENERAL AMMENDMENTS TO INSTRUCTIONS TO TENDERERS  

Clause – 1.7 (a) delete the word “contract” and insert the word “sub 
contract”. Add..for purposes of calculating estimated cash flow 
during technical evaluation ,the value of work will be assumed to be 
over Ksh 500M. 
Clause – 1.7 (b) delete the word “main”  
Clause – 1.7 (f) Insert the word “sub” before the word contract 
- Insert the phrase “(specific to this subcontract)” after the word 

“facilities. Delete ‘four’  and insert ‘one and half’ (1.5) 
Clause – 5.12 The clause is deleted. 
Clause 3.6 – Sixty (60) and insert 150 (One hundred and Fifty) 
Clause 4.1 – Add – 
 (d) This is a two stage tender (Technical and Financial 
components) and the requirement in clause 4.1 (a-c) applies to both 
components.  Bidder must clearly label the financial tender 
document thus “Financial Tender Document – Do not open with 
Technical Tender Document” 
Clause 5.1 – Add – The technical bid shall be opened and evaluated.  
Only bidders who are successful in the technical stage will be 
invited to witness  the opening of Financial bids.  Financial bids 
from the unsuccessful bidders will be returned unopened as per the 
procurement laws. 
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(B) ADDITIONAL EVALUATION CRITERIA 

STAGE 1: PRELIMNARY EVALUATION - MANDATORY REQUIREMENTS 
 

No. Parameters / Requirements Complied/ 
Not Complied 

M1 Mandatory attendance of pre-bid meeting form signed 
and stamped by authorized personnel 

 

M2 Must be licensed by the NCA in the Building Works 
category – Registration with NCA1 (CATEGORY 1 
ONLY) 

 

M3 A copy of valid certificate of Registration/ 
Incorporation 

 

M4 A copy of current/valid tax compliance certificate 
issued by the Kenya Revenue Authority including 
vat/pin certificate 

 

M5 Valid business / trade permit  
M6 Must submit duly filled ad signed confidential 

business questionnaire in the format provided 
 

M7 Must give evidence of performing similar works in the 
last five years for at least five (5) reputable clients 
(copies of contract and completion certificate with 
their values). 

 

M8 Must provide qualification and experience of at least 
three (3) key members of staff who will manage the 
assignment 

 

M9 Must submit Audited Accounts for the last three (3) 
financial years 

 

M10 Interested bidders will be required to provide a Tender 
Security /  Bid Bond of Kshs. 1,000,000.00 from 
institutions approved by Public Procurement 
Regulatory Authority (PPRA) 

 

M11 Submission of the Bid in two separate well labelled 
‘Technical Bid’ and ‘Financial Bid’ documents, each 
Comprising of one original and one copy of the bid. 

 

M12 Bidders whose previous contracts (in the previous 10 
years) with the Government had been terminated due 
to non performance will automatically be disqualified. 

 

M13 Properly paginated, serialized and well bound tender 
document 
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Note: Tenders will proceed to the technical evaluation stage (two) only if they are 
in compliance with stage one, preliminary Evaluation 

 
 

STAGE 2: TECHNICAL EVALUATION 
 

NO. CRITERIA MAX POINTS 
1 Neatness of documents as per Tender Format i.e. 

i)  Properly bound, and serialized of all documents 
without any breaks  
ii) Clarity of information 
iii) Proper labelling of contents 
iv) Proper referencing of contents 
v)  Relevance of attached documents in conformity with 

the requested information in tender document 
(5  marks broken down into 1 mark for each parameter) 

5 

2 Experience as Main Contractor in the similar construction 
field of at least 5 years. 

i)  Five Years and Above – 5 marks 
ii) Four Years – 4 marks 
iii) Three Years – 3 marks 
iv) Two Years  – 2 marks 
v)  One Year and below – 1 marks 

 
vi) Extra mark for  5yrs experience in office fitting and 

renovation works – 5 marks 
 

vii) Evidence of  steel, aluminium, glass 
Installation and tile works – 5 marks 

15 

3 A statement of work methods (Methodology). Include 
charts, pictures, drawings and brief description in your 
illustrations 
(marks for each concept on safety, method, execution, 
material testing and day work units) 
(5 extra marks for sequence and matching BOQ) 

10 

4 Qualified technical staff in the company relevant to the 
building construction industry who will actively be involved 
in the proposed project. Provide employment/ appointment 
letters, contract of the key personnel including length of 
service and termination dates, CV, Academic and 
professional certificates and evidence of registration with 
relevant professional bodies and telephone contacts. 

i)  M i n i m u m  B a c h e l o r  d e g r e e  i n  Building 
or Civil Engineering  or Quantity Surveyor –6 marks 
ii) Diploma in Building or Civil or Quantity Surveyor – 4 

marks 
 (Bidders can only qualify in i or ii and iii to get 

10 
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 maximum 10 marks)  

5 Number of years of gainful employment of key staff 
1. Project Manager 

i)       8 years and above 8 years – 6 marks 
ii)      Below 8 years– 3marks 

2. Project Engineer 
i)       5 years and above 5 years – 5 marks 
ii)      Less than 5 years – 2 marks 

3. General Foreman 
i)       5 years and above 3 years – 4 marks 
ii)      Less than 5 years – 1 marks 

4. Safety officer 
i)       5 years and above – 2 marks 
ii)      Less than 5 years – 1 marks 

5. Office Fitout Foreman 
iii)     5 years and above – 3marks 
iv)     Less than 5 years – 1 marks 

20 

 
6 

 
Accomplishments (completed contracts): (previous & 
current projects) details of similar building projects 
undertaken successfully within the last 5 years with 
evidenced of 3 letters of reference from clients , certificates 
of occupation and completion certificates for the respective 
projects.(For a project to qualify it must be at least 70% 
complete. For projects that are not completed, letters of 
reference from respective Architects and Clients must be 
provided. 

i)  Above 5 projects ------------5 marks 
ii) Two to Five projects ----------------3 marks 
iii) 1 project ------------1 marks (5 extra marks for 2 

similar projects done) 

10 

7 Schedules of contractors equipment, tools and transport 
(attach proof or evidence of ownership) 

i)  Key equipment/tools and transport – 6 marks 
ii) Transport (vehicle) – 4 marks 
iii) No means of transport and equipment – 0 marks 

10 

8 Quality assurance policy, philosophy, certification in ISO 
standards OHS/QMS/membership in regulatory bodies 

5 

9 Audited financial report (last 3years) – 10 marks 10 
10 Proof of availability of working office with functionalities 

(attach proof of location/ physical address; utility bills, 
rent, lease valid agreements etc) 

5 

 TOTAL 100 
 

Note: the total marks are 100%. The pass mark is 80%. Only those bidders who 
obtain the mandatory cut off point shall be considered for the financial evaluation. 
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STAGE 3: FINANCIAL EVALUATION 

 
i) The financial ranking of the bids will in the first instance take into 

consideration the ranking from lowest to highest bidder. 
ii) Evaluation in accordance with clause 1.7(a) and (f) of the 

instructions to Tenderers 
iii) Bidders will be evaluated against the overall estimate and 

percentage deviations from the estimate will be reported to 
assist in recommendation 

iv) In case of discrepancy between the unit price and the total price, 
the unit price shall prevail 

v) Errors will be calculated and the effect of the error on the overall 
bid shall be noted, and the effect on the bid amount reported. 

vi) The lowest financial bid meeting all the above conditions and that 
passed the preliminary and technical evaluation stages will be 
recommended for award. 
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CONDITIONS OF CONTRACT 
 
1.     Definitions 

 
1.1 In  this  Contract,  except  where  context  otherwise  requires,  the 

following terms shall be interpreted as indicated; 
 

“Bill  of  Quantities”  means  the  priced  and  completed  Bill  of 
Quantities forming part of the tender. 

 
“Compensation Events” are those defined in Clause 24 hereunder. 

 
“The Completion Date” means the date of completion of the Works 
as certified by the Project Manager, in accordance with Clause 31. 

 
“The Contract” means the agreement entered into between the 
Employer and the Contractor as recorded in the Agreement Form and 
signed  by  the  parties  including  all  attachments  and  appendices 
thereto and all documents incorporated by reference therein to 
execute, complete, and maintain the Works, 

 
“The  Contractor”  refers  to  the  person  or  corporate  body  whose 
tender to carry out the Works has been accepted by the Employer. 

 
“The Contractor’s Tender”is the completed tendering document 
submitted by the Contractor to the Employer. 

 
“The Contract Price” is the price stated in the Letter of Acceptance 
and thereafter as adjusted in accordance with the provisions of the 
Contract. 

 
“Days” are calendar days; “Months” are calendar months. 

 
“A Defect” is any part of the Works not completed in accordance with 
the Contract. 

 
“The  Defects  Liability  Certificate”  is  the  certificate  issued  by 
Project Manager upon correction of defects by the Contractor. 

 
“The Defects Liability Period” is the period named in the Contract 
Data and calculated from the Completion Date. 

 
“Drawings” include calculations and other information provided or 
approved by the Project Manager for the execution of the Contract. 

 
“Dayworks” are Work inputs subject to payment on a time basis for 
labour and the associated materials and plant. 
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“Employer”,  or  the  “Procuring  entity” as  defined  in  the  Public 
Procurement Regulations (i.e. Central or Local Government 
administration,  Universities,  Public  Institutions  and  Corporations, 
etc) is the party who employs the Contractor to carry out the Works. 

 
“Equipment” is  the  Contractor’s  machinery  and  vehicles  brought 
temporarily to the Site for the execution of the Works. 

 
“The Intended Completion Date” is the date on which it is intended 
that the Contractor shall complete the Works.   The Intended 
Completion Date may be revised only by the Project Manager by 
issuing an extension of time or an acceleration order. 

 
“Materials” are all  supplies, including consumables, used by the 
Contractor for incorporation in the Works. 

 
“Plant”  is  any  integral  part  of  the  Works  that  shall  have  a 
mechanical, electrical, chemical, or biological function. 

 
“Project  Manager”  is  the  person  named  in  the  Appendix  to 
Conditions of Contract (or any other competent person appointed by 
the Employer and notified to the Contractor, to act in replacement of 
the Project Manager) who is responsible for supervising the execution 
of the Works and administering the Contract and shall be an 
“Architect” or a “Quantity Surveyor” registered under the Architects 
and  Quantity  Surveyors  Act  Cap  525  or  an  “Engineer”  registered 
under Engineers Registration Act Cap 530. 

 
“Site” is the area defined as such in the Appendix to Condition of 
Contract. 

 
“Site Investigation Reports” are those reports that may be included 
in the tendering documents which are factual and interpretative about 
the surface and subsurface conditions at the Site. 

 
“Specifications” means the Specifications of the Works included in 
the Contract and any modification or addition made or approved by 
the Project Manager. 

 
“Start Date” is the latest date when the Contractor shall commence 
execution of the Works.  It does not necessarily coincide with the Site 
possession date(s). 

 
“A Subcontractor” is a person or corporate body who has a Contract 
with the Contractor to carry out a part of the Work in the Contract, 
which includes Work on the Site. 

 
“Temporary works” are works designed, constructed, installed, and 
removed by the Contractor which are needed for construction or 
installation of the Works. 
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“A Variation” is an instruction given by the Project Manager which varies 
the Works. 
“The Works” are what the Contract requires the Contractor to construct, 
install, and turnover to the Employer, as defined in the Appendix to 
Conditions of Contract. 

 
2.     Interpretation 

 
2.1 In  interpreting  these  Conditions  of  Contract,  singular  also  means 

plural, male also means female or neuter, and the other way around. 
Headings have no significance.  Words have their normal meaning in 
English Language unless specifically defined.   The Project Manager 
will provide instructions clarifying queries about these Conditions of 
Contract. 

2.2 If sectional completion is specified in the Appendix to Conditions of 
Contract, reference in the Conditions of Contract to the Works, the 
Completion Date and the Intended Completion Date apply to any 
section of  the  Works  (other  than  references  to  the  Intended 
Completion Date for the whole of the Works). 

 
2.3 The following documents shall constitute the Contract documents and 

shall be interpreted in the following order of priority; 
 

(1)     Agreement, 
 

(2)     Letter of Acceptance, 
(3)     Contractor’s Tender, 
(4)     Appendix to Conditions of Contract, 
(5)     Conditions of Contract, 
(6)     Specifications, 
(7)     Drawings, 
(8)     Bill of Quantities, 

 
(9)     Any other documents listed in the Appendix to Conditions of 

Contract as forming part of the Contract. 
 

Immediately after the execution of the Contract, the Project Manager 
shall furnish both the Employer and the Contractor with two copies 
each of all the Contract documents. Further, as and when necessary 
the Project Manager shall furnish the Contractor [always with a copy 
to the Employer] with three [3] copies of such further drawings or 
details or descriptive schedules as are reasonably necessary either 
to explain or amplify the Contract drawings or to enable the 
Contractor to carry out and complete the Works in accordance with 
these Conditions. 
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3.      Language and Law 
 

3.1    Language of the Contract and the law governing the Contract shall be 
English language and the Laws of Kenya respectively unless 
otherwise stated. 

 
4  Project Manager’s Decisions 

 
4.1 Except where otherwise specifically stated, the Project Manager will 

decide contractual matters between the Employer and the Contractor 
in the role representing the Employer. 

 
5.  Delegation 

 
5.1 The   Project   Manager   may   delegate   any   of   his   duties   and 

responsibilities to others after notifying the Contractor. 
 
6  Communications 

 
6.1 Communication  between  parties  shall  be  effective  only  when  in 

writing.  A notice shall be effective only when it is delivered. 
 
7  Subcontracting 

 
7.1 The  Contractor  may  subcontract  with  the  approval  of  the  Project 

Manager, but may not assign the Contract without the approval of the 
Employer in writing.  Subcontracting shall not alter the Contractor’s 
obligations. 

 
8  Other Contractors 

 
8.1 The  Contractor  shall  cooperate  and  share  the  Site  with  other 

contractors, public authorities, utilities etc. as listed in the Appendix 
to Conditions of Contract and also with the Employer, as per the 
directions of the Project Manager.  The Contractor shall also provide 
facilities and services for them.   The Employer may modify the said 
List of Other Contractors etc., and shall notify the Contractor of any 
such modification. 

 
9  Personnel 

 
9.1 The  Contractor  shall  employ  the  key  personnel  named  in  the 

Qualification Information, to carry out the functions stated in the said 
Information or other personnel approved by the Project Manager. The 
Project Manager will approve any proposed replacement of key 
personnel only  if  their  relevant  qualifications  and  abilities  are 
substantially equal to or better than those of the personnel listed in 
the  Qualification  Information.    If  the  Project  Manager  asks  the 
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Contractor to remove a person who is a member of the Contractor’s 
staff or work force, stating the reasons, the Contractor shall ensure 
that the person leaves the Site within seven days and has no further 
connection with the Work in the Contract. 

 
10 Works 

 
10.1  The Contractor shall construct and install the Works in accordance 

with the Specifications and Drawings.  The Works may commence on 
the  Start  Date  and  shall  be  carried  out  in  accordance  with  the 
Program submitted by the Contractor, as updated with the approval of 
the Project Manager, and complete them by the Intended Completion 
Date. 

 
11 Safety and Temporary Works 

 
11.1  The  Contractor  shall  be  responsible  for  the  design  of  temporary 

works.  However before erecting the same, he shall submit his designs 
including specifications and drawings to the Project Manager and to 
any other relevant third parties for   their approval.   No erection of 
temporary works shall be done until such approvals are obtained. 

 
11.2 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary works and all drawings 
prepared by the Contractor for the execution of the temporary or 
permanent Works, shall be  subject to prior approval by the Project 
Manager before they can be used. 

 
11.3  The Contractor shall be responsible for the safety of all activities on 

the Site. 
 
12.   Discoveries 

 
12.1 Anything of historical or other interest or of significant value 

unexpectedly  discovered  on     Site  shall  be  the  property  of  the 
Employer. The Contractor shall notify the Project Manager of such 
discoveries  and  carry  out  the  Project  Manager’s  instructions  for 
dealing with them. 

 
13.   Work Program 

 
13.1  Within the time stated in the Appendix to Conditions of Contract, the 

Contractor  shall  submit  to  the  Project  Manager  for  approval  a 
program showing the general methods, arrangements, order, and 
timing for all the activities in the Works.  An update of the program 
shall be a program showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the 
remaining Work, including any changes to the sequence of the 
activities. 



32 
 

The Contractor shall submit to the Project Manager for approval an 
updated program at intervals no longer than the period stated in the 
Appendix  to  Conditions  of  Contract.    If  the  Contractor  does  not 
submit an updated program within this period, the Project Manager 
may withhold the amount stated in the said Appendix from the next 
payment certificate and continue to withhold this amount until  the 
next payment after the date on which the overdue program has been 
submitted.  The Project Manager’s approval of the program shall not 
alter the Contractor’s obligations.   The Contractor may revise the 
program and submit it to the Project Manager again at any time.  A 
revised program shall show the effect of Variations and Compensation 
Events. 

 
14.   Possession of Site 

 
14.1  The Employer shall give possession of all parts of the Site to the 

Contractor.  If possession of a part is not given by the date stated in 
the Appendix to Conditions of Contract , the Employer will be deemed 
to have delayed the start of the relevant activities, and this will be a 
Compensation Event. 

 
15.   Access to Site 

 
15.1  The Contractor shall allow the Project Manager and any other person 

authorised by the Project Manager, access to the Site and to any place 
where work in connection with the Contract is being carried out or is 
intended to be carried out. 

 
16.   Instructions 

 
16.1  The Contractor shall carry out all instructions of the Project Manager 

which are in accordance with the Contract. 
 
17.   Extension or Acceleration of Completion Date 

17.1  The Project Manager shall extend the Intended Completion Date if a 
Compensation Event occurs or a variation is issued which makes it 
impossible for completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining 
Work, which would cause the Contractor to incur additional cost.  The 
Project Manager shall decide whether and by how much to extend the 
Intended Completion Date within 21 days of the Contractor asking the 
Project Manager in writing for a decision upon the effect of a 
Compensation Event or variation and submitting full supporting 
information. If the Contractor has failed to give early warning of a 
delay or has failed to cooperate in dealing with a delay, the delay 
caused by such failure shall not be considered in assessing the new 
(extended) Completion Date. 

 
17.2  No bonus for early completion of the Works shall be paid to the 
Contractor by the Employer. 



33 
 

18.   Management Meetings 
 

18.1  A Contract management meeting shall be held monthly and attended 
by the Project Manager and the Contractor.  Its business shall be to 
review the plans for the remaining Work and to deal with matters 
raised in accordance with the early warning procedure.  The Project 
Manager shall record the minutes of management meetings and 
provide copies of the same to those attending the meeting and the 
Employer. The responsibility of the parties for actions to be taken 
shall be decided by the Project Manager either at the management 
meeting or after the management meeting and stated in writing to all 
who attended the meeting. 

 
19.   Early Warning 

 
19.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the Work, increase the Contract Price or 
delay the execution of the Works.  The Project Manager may require 
the Contractor to provide an estimate of the expected effect of the 
future event or circumstance on the Contract Price and Completion 
Date. The estimate shall be provided by the Contractor as soon as 
reasonably possible. 

 
19.2  The Contractor shall cooperate with the Project Manager in making 

and considering proposals on how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the 
Work and in carrying out any resulting instructions of the Project 
Manager. 

 
20.   Defects 

 
20.1  The Project Manager shall inspect the Contractor’s work and notify 

the Contractor of any defects that are found.  Such inspection shall 
not affect the Contractor’s responsibilities.  The Project Manager may 
instruct the Contractor to search for a defect and to uncover and test 
any Work that the Project Manager considers may have a defect. 
Should the defect be found, the cost of uncovering and making good 
shall be borne by the Contractor, However, if there is no defect found, 
the cost of uncovering and making good shall be treated as a variation 
and added to the Contract Price. 

 
20.2  The Project Manager shall give notice to the Contractor of any defects 

before  the  end  of  the  Defects  Liability  Period,  which  begins  at 
Completion, and is defined in the Appendix to Conditions of Contract. 
The Defects Liability Period shall be extended for as long as defects 
remain to be corrected. 
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20.3  Every time notice of a defect is given, the Contractor shall correct the 
notified defect within the length of time specified by the Project 
Manager’s notice.  If the Contractor has not corrected a defect within 
the time specified in the Project Manager’s notice, the Project Manager 
will assess the cost of having the defect corrected by other parties and 
such cost shall be treated as a variation and be deducted from the 
Contract Price. 

 
21.   Bills Of Quantities 

 
21.1 The Bills of Quantities shall contain items for the construction, 

installation, testing and commissioning of the Work to be done by the 
Contractor.  The Contractor will be paid for the quantity of the Work 
done at the rate in the Bills of Quantities for each item. 

 
21.2  If the final quantity of the Work done differs from the quantity in the 

Bills of Quantities for the particular item by more than 25 percent 
and provided the change exceeds 1 percent of the Initial Contract 
price,  the  Project  Manager  shall  adjust  the  rate  to  allow  for  the 
change. 

 
21.3  If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the 
Bills of Quantities. 

 
22.   Variations 

 
22.1  All variations shall be included in updated programs produced by the 

Contractor. 
 
 
 

22.2  The Contractor shall provide the Project Manager with a quotation for 
carrying out the variations when requested to do so.   The Project 
Manager shall assess the quotation, which shall be given within seven 
days of the request or within any longer period as may be stated by 
the Project Manager and before the Variation is ordered. 

 
 
 

22.3  If the work in the variation corresponds with an item description in 
the Bills of Quantities and if in the opinion of the Project Manager, the 
quantity of work is not above the limit stated in Clause 21.2 or the 
timing of its execution does not cause the cost per unit of quantity to 
change, the rate in the Bills of Quantities shall be used to calculate 
the value of the variation.  If the cost per unit of quantity changes, or 
if  the  nature  or  timing  of  the  work  in  the  variation  does  not 
correspond with items in the Bills of Quantities, the quotation by the 
Contractor shall be in the form of new rates for the relevant items of 
Work. 
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22.4  If the Contractor’s quotation is unreasonable, the Project Manager 
may order the variation and make a change to the Contract price, 
which shall be based on the Project Manager’s own forecast of the 
effects of the variation on the Contractor’s costs. 

 
 
 

22.5  If the Project Manager decides that the urgency of varying the Work 
would  prevent  a  quotation  being  given  and  considered  without 
delaying the Work, no quotation shall be given and the variation shall 
be treated as a Compensation Event. 

 
 
 

22.6  The Contractor shall not be entitled to additional payment for costs 
that could have been avoided by giving early warning. 

 
 
 

22.7  When the Program is updated, the Contractor shall provide the Project 
Manager with an updated cash flow forecast. 

 
23.   Payment Certificates, Currency of Payments and Advance Payments 

 
23.1 The Contractor shall submit to the Project Manager monthly 

applications for payment giving sufficient details of the Work done 
and materials  on  Site  and  the  amounts  which  the  Contractor 
considers himself to be entitled to. The Project Manager shall check 
the monthly application and certify the amount to be paid to the 
Contractor within 14 days.  The value of Work executed and payable 
shall be determined by the Project Manager. 

 
 
 

23.2  The value of Work executed shall comprise the value of the quantities 
of the items in the Bills of Quantities completed, materials delivered 
on Site,  variations and compensation events.    Such materials shall 
become the property of the Employer once the Employer has paid the 
Contractor for their value .   Thereafter, they shall not be removed 
from Site without the Project Manager’s instructions except for use 
upon the Works. 

 
 
 

23.3  Payments  shall  be  adjusted  for  deductions  for  retention.     The 
Employer  shall  pay  the  Contractor  the  amounts  certified  by  the 
Project  Manager  within  45  days  of  the  date  of  issue  of    each 
certificate. If the Employer makes a late payment, the Contractor 
shall be paid simple interest on the late payment in the next payment. 
Interest shall be calculated on the basis of number of days delayed  at 
a rate three percentage points above the Central Bank of Kenya’s 
average  rate  for  base  lending    prevailing  as  of  the  first  day  the 
payment becomes overdue. 
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23.4  If an amount certified is increased in a later certificate or as a result 
of an award by an Arbitrator, the Contractor shall be paid interest 
upon the delayed payment as set out in this clause.  Interest shall be 
calculated from the date upon which the increased amount would 
have been certified in the absence of dispute. 

 
 
 

23.5  Items of the Works for which no rate or price has been entered in will 
not be paid for by the Employer and shall be deemed covered by other 
rates and prices in the Contract. 

 
23.6  The Contract Price shall be stated in Kenya Shillings.  All payments to 

the Contractor shall be made in Kenya Shillings and foreign currency 
in the proportion indicated in the tender, or agreed prior to the 
execution of the Contract Agreement and indicated therein.  The rate 
of exchange for the calculation of the amount of foreign currency 
payment shall be the rate of exchange indicated in the Appendix to 
Conditions of Contract.  If the Contractor indicated foreign currencies 
for payment other than the currencies of the countries of origin of 
related goods and services the Employer reserves the right to pay the 
equivalent at the time of payment in the currencies of the countries of 
such goods and services.   The Employer and the Project Manager 
shall be notified promptly by the Contractor of an changes in the 
expected foreign currency requirements of the Contractor during the 
execution of the Works as indicated in the Schedule of Foreign 
Currency Requirements and the foreign and local currency portions of 
the balance of the Contract Price shall then be amended by agreement 
between Employer and the Contractor in order to reflect appropriately 
such changes. 

 
23.7  No  advance  payment  is  payable.  However,  in  the  event  that  an 

advance  payment  is granted  by  the  Employer, the following shall 
apply:- 

 
a) On  signature  of  the  Contract,  the  Contractor  shall  at  his 

request, and  without  furnishing  proof  of  expenditure,  be 
entitled to an advance of 10% (ten percent) of the original 
amount of the Contract.   The advance shall not be subject to 
retention money. 

 
b) No advance payment may be made before the Contractor has 

submitted proof of the establishment of deposit or  a directly 
liable guarantee satisfactory to the Employer in the amount of 
the advance payment.   The guarantee shall be in the same 
currency as the advance. 

c) Reimbursement of the lump sum advance shall be made by 
deductions from the Interim payments and where applicable 
from  the  balance  owing  to  the  Contractor.    Reimbursement 
shall begin when the amount of the sums due under the 
Contract reaches 20% of the original amount of the Contract.  It 
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shall have been completed by the time 80% of this amount is 
reached. 

 
The  amount  to  be  repaid  by  way  of  successive  deductions  shall  be 
calculated by means of the formula: 

 
R       =       A(x1 – x11) 

 
Where: 

 

 
80 – 20 

 
R       =       the amount to be reimbursed 

 
A       =       the amount of the advance which has been granted 

 
X1         =       the amount of proposed cumulative payments as a 

percentage of the original amount of the Contract. 
This figure will exceed 20% but not exceed 80%. 

 
X11       =       the amount of the previous cumulative payments as 

a percentage of the original amount of the Contract. 
This figure will be below 80%but not less than 20%. 

 
d) with each reimbursement the counterpart of the directly liable 

guarantee may be reduced accordingly. 
 
24.   Compensation Events 

 
24.1  The following issues shall constitute Compensation Events: 

 
(a) The Employer does not give access to a part of the Site by the 

Site Possession Date stated in the Appendix to Conditions of 
Contract. 

 
(b) The Employer modifies the List of Other Contractors, etc., in a 

way that affects the Work of the Contractor under the Contract. 
 

(c) The Project Manager orders a delay or does not issue drawings, 
specifications  or  instructions  required  for  execution  of  the 
Works on time. 

 
(d) The Project Manager instructs the Contractor to uncover or to 

carry out additional tests upon the Work, which is then found 
to have no defects. 

 
(e) The   Project   Manager   unreasonably   does   not   approve   a 

subcontract to be let. 
 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of the Letter of 
Acceptance from the information issued to tenderers (including 
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the  Site  investigation  reports),  from  information  available 
publicly and from a visual inspection of the Site. 

 
(g) The Project Manager gives an instruction for dealing with an 

unforeseen  condition,  caused  by  the Employer  or  additional 
work required for safety or other reasons. 

 
(h) Other contractors, public authorities, utilities, or the Employer 

does not work within the dates and other constraints stated in 
the Contract, and they cause delay or extra cost to the 
Contractor. 

 
(i)      The effects on the Contractor of any of the Employer’s risks. 

 
(j) The Project Manager unreasonably delays issuing a Certificate 

of Completion. 
 

(k) Other  compensation  events  described  in  the  Contract  or 
determined by the Project Manager shall apply. 

 
24.2  If a compensation event would cause additional cost or would prevent 

the Work being completed before the Intended Completion Date, the 
Contract Price shall be increased and/or the Intended Completion 
Date shall be extended.   The Project Manager shall decide whether 
and by how much the Contract Price shall be increased and whether 
and by how much the Intended Completion Date shall be extended. 

 
24.3  As soon as information demonstrating the effect of each compensation 

event upon the Contractor’s forecast cost has been provided by the 
Contractor,  it  shall  be  assessed  by  the  Project Manager, and the 
Contract  Price  shall  be  adjusted  accordingly.    If  the  Contractor’s 
forecast is deemed unreasonable, the Project Manager shall adjust the 
Contract Price based on the Project Manager’s own forecast. The 
Project Manager   will   assume   that   the   Contractor   will   react 
competently and promptly to the event. 

 
24.4  The Contractor shall not be entitled to compensation to the extent 

that the Employer’s interests are adversely affected by the Contractor 
not having given early warning or not having co-operated with the 
Project Manager. 

 
24.5  Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the Appendix to Conditions of Contract. 
 

24.6  The Contractor shall give written notice to the Project Manager of his 
intention to make a claim within thirty days after the event giving rise 
to the claim has first arisen.   The claim shall be submitted within 
thirty days thereafter. 
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Provided always that should the event giving rise to the claim of 
continuing effect, the Contractor shall submit an interim claim within 
the said thirty days and a final claim within thirty days of the end of 
the event giving rise to the claim. 

 
25.   Price Adjustment 

25.1  The Project Manager shall adjust the Contract Price if taxes, duties 
and other levies are changed between the date of the submission of 
tenders for the Contract and the date of Completion.  The adjustment 
shall be the change in the amount of tax payable by the Contractor. 

 
25.2  The Contract Price shall be deemed to be based on exchange rates 

current at the date of tender submission in calculating the cost to the 
Contractor of  materials  to  be  specifically  imported  (by  express 
provisions in the Contract Bills of Quantities or Specifications) for 
permanent incorporation in the Works.   Unless otherwise stated in 
the  Contract,  if  at  any  time  during  the  period  of  the  Contract 
exchange rates shall be varied and this shall affect the cost to the 
Contractor of such materials, then the Project Manager shall assess 
the net difference in the cost of such materials.   Any amount from 
time to time so assessed shall be added to or deducted from the 
Contract Price, as the case may be. 

 
25.3  Unless otherwise stated in the Contract, the Contract Price shall be 

deemed to have been calculated in the manner set out below and in 
sub-clauses 25.4 and 25.5 and shall be subject to adjustment in the 
events specified thereunder; 

 
(i) The prices contained in the Contract Bills of Quantities shall be 

deemed to be based upon the rates of wages and other 
emoluments and expenses as determined by the Joint Building 
Council of Kenya (J.B.C.) and set out in the schedule of basic 
rates issued 30 days before the date for submission of tenders.A 
copy of the schedule used by the Contractor in his pricing shall 
be attached in the Appendix to Conditions of Contract. 

 
(ii) Upon J.B.C. determining that any of the said rates of wages or 

other emoluments and expenses are increased or decreased, 
then the Contract Price shall be increased or decreased by the 
amount assessed by the Project Manager based upon the 
difference, expressed as a percentage, between the rate set out 
in the schedule of basic rates issued 30 days before the date for 
submission of tenders and the rate published by the J.B.C. and 
applied to the quantum of labour incorporated within the 
amount of Work remaining to be executed at the date of 
publication of such increase or decrease. 

 
(iii) No adjustment shall be made in respect of changes in the rates 

of wages and other emoluments and expenses which occur after 
the date of Completion except during such other period as may 
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be granted as an extension of time under clause 17.0 of these 
Conditions. 

 
25.4  The  prices  contained  in  the  Contract  Bills  of  Quantities  shall  be 

deemed to be based upon the basic prices of materials to be 
permanently incorporated in the Works as determined by the J.B.C. 
and set out in the schedule of basic rates issued 30 days before the 
date for submission of tenders. A copy of the schedule used by the 
Contractor in his pricing shall be attached in the Appendix to 
Conditions of Contract. 

 
25.5  Upon the J.B.C. determining that any of the said basic prices are 

increased or decreased then the Contract Price shall be increased or 
decreased by the amount to be assessed by the Project Manager based 
upon the difference between the price set out in the schedule of basic 
rates issued 30 days before the date for submission of tenders and the 
rate published by the J.B.C. and applied to the quantum of the 
relevant materials which have not been taken into account in arriving 
at the amount of any interim certificate under clause 23 of these 
Conditions issued before the date of publication of such increase or 
decrease. 

 
25.6  No adjustment shall be made in respect of changes in basic prices of 

materials which occur after the date for Completion except during 
such other period as may be granted as an extension of time under 
clause 17.0 of these Conditions. 

 
 
 

25.7  The provisions of sub-clause 25.1 to 25.2 herein shall not apply in 
respect of any materials included in the schedule of basic rates. 

 
26.   Retention 

 
26.1  The Employer shall retain from each payment due to the Contractor 

the proportion stated in the Appendix to Conditions of Contract until 
Completion of the whole of the Works.  On Completion of the whole of 
the Works,  half  the  total  amount  retained shall be repaid to the 
Contractor and the remaining half when the Defects Liability Period 
has passed and the Project Manager has certified that all defects 
notified to the Contractor before the end of this period have been 
corrected. 

 
27.   Liquidated Damages 

 
27.1  The Contractor shall pay liquidated damages to the Employer at the 

rate stated in the Appendix to Conditions of Contract for each day 
that the actual Completion Date is later than the Intended Completion 
Date. The Employer may deduct liquidated damages from payments 
due to the Contractor.  Payment of liquidated damages shall not alter 
the Contractor’s liabilities. 
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27.2  If the Intended Completion Date is extended after liquidated damages 
have been paid, the Project Manager shall correct any overpayment of 
liquidated damages by the Contractor by adjusting the next payment 
certificate.  The Contractor shall be paid interest on the overpayment, 
calculated from the date of payment to the date of repayment, at the 
rate specified in Clause 23.30 

 
28.   Securities 

 
28.1  The Performance Security shall be provided to the Employer no later 

than the date specified in the Letter of Acceptance and shall be issued 
in an amount and form and by a reputable bank acceptable to the 
Employer, and denominated in Kenya Shillings. The Performance 
Security shall be valid until a date 30 days beyond the date of issue of 
the Certificate of Completion. 

29.   Dayworks 
 

29.1  If applicable, the Dayworks rates in the Contractor’s tender shall be 
used for small additional amounts of Work only when the Project 
Manager has given written instructions in advance for additional work 
to be paid for in that way. 

 
29.2  All  work  to  be  paid  for  as  Dayworks  shall  be  recorded  by  the 

Contractor on Forms approved by the Project Manager. Each 
completed form shall be verified and signed by the Project Manager 
within two days of the Work being done. 

 
29.3  The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 
 

30.   Liability and Insurance 
 

30.1  From the Start Date until the Defects Correction Certificate has been 
issued, the following are the Employer’s risks: 

 
(a) The  risk  of  personal  injury,  death  or  loss  of  or  damage  to 

property  (excluding  the  Works,  Plant,  Materials  and 
Equipment), which are due to; 

 
(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result of 
the Works, or 

 
(ii) negligence, breach of statutory duty or interference with 

any legal  right  by  the  Employer  or  by  any  person 
employed by or contracted to him except the Contractor. 

 
 

(b)     The  risk  of  damage  to  the  Works,  Plant,  Materials,  and 
Equipment to the extent that it is due to a fault of the Employer
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Or in Employer’s design, or due to war or radioactive contamination directly 
affecting the place where the Works are being  executed. 

30.2  From the Completion Date until the Defects Correction Certificate has 
been issued, the risk of loss of or damage to the Works, Plant, and 
Materials is the Employer’s risk except loss or damage due to; 

 
(a)     a defect which existed on or before the Completion Date. 

 
(b)     an event occurring before the Completion Date, which was not 

itself the Employer’s risk 
 

(c)     the activities of the Contractor on the Site after the Completion 
Date. 

 
30.3  From the Start Date until the Defects Correction Certificate has been 

issued, the risks of personal injury, death and loss of or damage to 
property (including, without limitation, the Works, Plant, Materials, 
and Equipment) which are not Employer’s risk are Contractor’s risks. 

 
The Contractor shall provide, in the joint names of the Employer and 
the Contractor, insurance cover from the Start Date to the end of the 
Defects Liability Period, in the amounts stated in the Appendix to 
Conditions of Contract for the following events; 
(a)     loss of or damage to the Works, Plant, and Materials; 
(b)     loss of or damage to Equipment; 
(c)     loss  of  or  damage  to  property  (except  the  Works,  Plant, 

Materials, and Equipment) in connection with the Contract, and 
(d)     personal injury or death. 

 
30.4 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s approval 
before the  Start  Date.     All  such  insurance  shall  provide  for 
compensation required to rectify the loss or damage incurred. 

 
30.5  If the Contractor does not provide any of the policies and certificates 

required, the Employer may effect the insurance which the Contractor 
should have provided and recover the premiums from payments 
otherwise due to the Contractor or, if no payment is due, the payment 
of the premiums shall be a debt due. 

 
30.6  Alterations to the terms of an insurance shall not be made without 

the approval of the Project Manager.  Both parties shall comply with 
any conditions of insurance policies. 

 
31.   Completion and taking over 
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31.1  Upon deciding that the Works are complete, the Contractor shall issue a 
written request to the Project Manager to issue a Certificate of Completion of the 
Works.  The Employer shall take over the Site and the Works within seven [7] days 
of the Project Manager’s issuing a Certificate of Completion. 
 
32.   Final Account 

32.1  The  Contractor  shall  issue  the  Project  Manager  with  a  detailed 
account of the total amount that the Contractor considers payable to 
him by the Employer under the Contract before the end of the Defects 
Liability Period.   The Project Manager shall issue a Defects Liability 
Certificate and certify any final payment that is due to the Contractor 
within 30 days of receiving the Contractor’s account if it is correct and 
complete.  If it is not, the Project Manager shall issue within 30 days a 
schedule that states the scope of the corrections or additions that are 
necessary.  If the final account is still unsatisfactory after it has been 
resubmitted, the Project Manager shall decide on the amount payable 
to the Contractor and issue a Payment Certificate.   The Employer 
shall  pay  the  Contractor  the  amount  due in the Final Certificate 
within 60 days. 

 
33.   Termination 

 
33.1  The Employer or the Contractor may terminate the Contract if the 

other party causes a fundamental breach of the Contract. These 
 

fundamental breaches of Contract shall include, but shall not be 
limited to, the following; 

 
(a) the Contractor stops work for 30 days when no stoppage of 

work is shown on the current program and the stoppage has 
not been authorised by the Project Manager; 

 
(b) the  Project  Manager  instructs  the  Contractor  to  delay  the 

progress of the Works, and the instruction is not withdrawn 
within 30 days; 

 
(c) the Contractor is declared bankrupt or goes into liquidation 

other than for a reconstruction or amalgamation; 
 

(d) a payment certified by the Project Manager is not paid by the 
Employer to  the  Contractor  within  30  days  (for  Interim 
Certificate) or 60 days (for Final Certificate)of issue. 

 
(e) the  Project  Manager  gives  notice  that  failure  to  correct  a 

particular defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time 
determined by the Project Manager; 

 
(f)      the Contractor does not maintain a security, which is required. 



Page 44 of 106 

 

33.2  When either party to the Contract gives notice of a breach of Contract 
to the Project Manager for a cause other than those listed under 
Clause  33.1  above,  the  Project  Manager  shall decide whether the 
breach is fundamental or not. 

 
33.3  Notwithstanding the above, the Employer may terminate the Contract 

for convenience. 
 

33.4 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as 
soon as reasonably possible.  The Project Manager shall immediately 
thereafter arrange for a meeting for the purpose of taking record of the 
Works executed and materials, goods, equipment and temporary 
buildings on Site. 

34.   Payment Upon Termination 
 

34.1  If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the Project Manager shall issue a 
certificate for the value of the Work done and materials ordered and 
delivered  to  Site  up  to  the  date  of  the  issue  of  the  certificate. 
Additional liquidated damages shall not apply.   If the total amount 
due to the Employer exceeds any payment due to the Contractor, the 
difference shall be a debt payable by the Contractor. 

 
34.2  If  the  Contract  is  terminated  for  the  Employer’s  convenience  or 

because of a fundamental breach of Contract by the Employer, the 
Project Manager shall issue a certificate for the value of the Work 
done, materials ordered, the reasonable cost of removal of equipment, 
repatriation of the Contractor’s personnel employed solely on the 
Works,  and  the  Contractor’s  costs  of  protecting and  securing the 
Works. 

 
34.3  The Employer may employ and pay other persons to carry out and 

complete the Works and to rectify any defects and may enter upon the 
Works and use all materials on the Site, plant, equipment and 
temporary works. 

 
34.4  The Contractor shall, during the execution or after the completion of 

the  Works  under  this  clause  remove  from  the  Site  as  and  when 
required, within such reasonable time as the Project Manager may in 
writing specify,   any   temporary   buildings,   plant,   machinery, 
appliances, goods or materials belonging to or hired by him, and in 
default the Employer may (without being responsible for any loss or 
damage) remove and sell any such property of the Contractor, holding 
the proceeds less all costs incurred to the credit of the Contractor. 
Until after completion of the Works under this clause the Employer 
shall not be bound by any other provision of this Contract to make 
any  payment  to  the  Contractor,  but  upon  such  completion  as 
aforesaid and the verification within a reasonable time of the accounts 
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therefore the Project Manager shall certify the amount of expenses 
properly incurred by the Employer and, if such amount added to the 
money paid to the Contractor before such determination exceeds the 
total amount which would have been payable on due completion in 
accordance with this Contract the difference shall be a debt payable to 
the Employer by the Contractor; and if the said amount added to the 
said money be less than the said total amount, the difference shall be 
a debt payable by the Employer to the Contractor. 

 
35.   Release from Performance 

 
35.1  If the Contract is frustrated by the outbreak of war or by any other 

event entirely outside the control of either the Employer or the 
Contractor, the Project Manager shall certify that the Contract has 
been frustrated.   The Contractor shall make the Site safe and stop 
Work as quickly as possible after receiving this certificate and shall be 
paid for all Work carried out before receiving it. 

 
36.   Corrupt gifts and payments of commission 

 
The Contractor shall not; 

 
(a)     Offer or give or agree to give to any person in the service of the 

 
Employer any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to 
do any act in relation to the obtaining or execution of this or any other 
Contract for the Employer or for showing or forbearing to show favour 
or disfavour to any person in relation to this or any other contract for 
the Employer. 

 
(b) Enter into this or any other contract with the Employer in connection 

with which commission has been paid or agreed to be paid by him or 
on his behalf or to his knowledge, unless before the Contract is made 
particulars of any such commission and of the terms and conditions 
of any agreement for the payment thereof have been disclosed in 
writing to the Employer. 

 
Any  breach  of  this  Condition  by  the  Contractor  or  by  anyone 
employed by him or acting on his behalf (whether with or without the 
knowledge of the Contractor) shall be an offence under the provisions 
of the Public Procurement Regulations issued under The Exchequer 
and Audit Act Cap 412 of the Laws of Kenya. 

37.   Settlement Of Disputes 
 

37.1  In case any dispute or difference shall arise between the Employer or 
the Project Manager on his behalf and the Contractor, either during 
the progress or after the completion or termination of the Works, such 
dispute shall be notified in writing by either party to the other with a 
request to submit it to arbitration and to concur in the appointment 
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of an Arbitrator within thirty days of the notice.  The dispute shall be 
referred to the arbitration and final decision of a person to be agreed 
between the parties.  Failing agreement to concur in the appointment 
of an Arbitrator, the Arbitrator shall be appointed by the Chairman or 
Vice Chairman of any of the following professional institutions; 

 
(i)      Architectural Association of Kenya 

 
(ii)     Institute of Quantity Surveyors of Kenya 

 
(iii)    Association of Consulting Engineers of Kenya 

 
(iv)    Chartered Institute of Arbitrators (Kenya Branch) 

(v)     Institution of Engineers of Kenya 

On the request of the applying party.  The institution written to first 
by   the   aggrieved   party   shall   take   precedence   over   all   other 
institutions. 

 
 
 

37.2  The arbitration may be on the construction of this Contract or on any 
matter or thing of whatsoever nature arising thereunder or in 
connection therewith, including any matter or thing left by this 
Contract to the discretion of the Project Manager, or the withholding 
by the Project Manager of any certificate to which the Contractor may 
claim to be entitled to or the measurement and valuation referred to 
in clause 23.0 of these conditions, or the rights and liabilities of the 
parties subsequent to the termination of Contract. 

 
37.3  Provided that no arbitration proceedings shall be commenced on any 

dispute or difference where notice of a dispute or difference has not 
been given by the applying party within ninety days of the occurrence 
or discovery of the matter or issue giving rise to the dispute. 

 
37.4  Notwithstanding the issue of a notice as stated above, the arbitration 

of such a dispute or difference shall not commence unless an attempt 
has in the first instance been made by the parties to settle such 
dispute or difference amicably with or without the assistance of third 
parties.  Proof of such attempt shall be required. 

 
37.5  Notwithstanding anything stated herein the following matters may be 

referred to arbitration before the practical completion of the Works or 
abandonment of the Works or termination of the Contract by either 
party: 
37.5.1 The appointment of a replacement Project Manager 

upon the said person ceasing to act. 
 

37.5.2         Whether or not the issue of an instruction by the Project 
Manager is empowered by these Conditions. 
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37.5.3 Whether or not a certificate has been improperly withheld 
or is not in accordance with these Conditions. 

 
37.5.4 Any dispute or difference arising in respect of war risks 

or war damage. 
 

37.6 All other matters shall only be referred to arbitration after the 
completion  or  alleged  completion  of  the  Works  or  termination  or 
alleged termination of the Contract, unless the Employer and the 
Contractor agree otherwise in writing. 

 
37.7  The Arbitrator shall, without prejudice to the generality of his powers, 

have powers to direct such measurements, computations, tests or 
valuations as may in his opinion be desirable in order to determine 
the rights of the parties and assess and award any sums which ought 
to have been the subject of or included in any certificate. 

 
 

37.8  The Arbitrator shall, without prejudice to the generality of his powers, 

have powers to open up, review and revise any certificate, opinion, 
decision,  requirement  or  notice  and  to  determine  all  matters  in 
dispute which shall be submitted to him in the same manner as if no 
such certificate, opinion, decision requirement or notice had been 
given. 

 
37.9  The award of such Arbitrator shall be final and binding upon the 

parties. 
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SECTION V – APPENDIX TO CONDITIONS OF CONTRACT 
 
THE CONTRACT 

 
THIS SHALL BE A SUB CONTRACT BETWEEN THE WINNING BID AND THE 
MAIN CONTYRACTOR AS PART OF SERVICES FOR ERECTION OF MULTI 
STOREY OFFICE BLOCK FOR THE KENYA NATIONAL ASSEMBLY 

 
THE EMPLOYER IS 

 
Name:  PARLIAMENTARY SERVICE COMMISSION 

 
Address:  P. O BOX 41842 - 00100 NAIROBI 

 
Name of Authorized Representative:  CLERK TO SENATE/ SECRETARY TO 
PARLIAMENTARY SERVICE COMMISSION 

 
Telephone:   2221291 

 
Facsimile:  +254020336589 

 
The Project Manager is 

 
Name:  WORKS SECRETARY, STATE DEPARTMENT OF PUBLIC WORKS. 

 
Address: P. O BOX 30743 NAIROBI. 

 
Telephone:  020 2723101 

 
Facsimile: 2716737 

 
The name (and identification number) of the Sub Contract is PROPOSED 
INTERIOR FIT OUT FOR THE PROPOSED MULTI STOREY OFFICE BLOCK FOR 
PARLIAMENTARY SERVICE COMMISSION W.P. ITEM NO. D 29 NB/NB 901 JOB 
NO.7753C 

 
The Works consist of INTERIOR FIT OUT TO THE MULTI STOREY OFFICE 
BLOCK ACCORDING TO DESIGN AND SPECIFICATIONS 

 
The Start Date shall be AGREED WITH THE PROJECT MANAGER AND THE 
MAIN CONTRACTOR. 

 
The Completion period for the works shall be   52   WEEKS FROM DATE OF 
COMMENCEMENT. (52 Weeks will run concurrently with the remaining Main 
contract period and any spill over will be factored as revision of the Main Contract 
period) 
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The following documents also form part of the Contract: 
AS LISTED IN CLAUSE 2.3 OF CONDITIONS OF CONTRACT. 

 
The Sub Contractor shall submit a revised program for the Works within 
      7      days of delivery of the Letter of Acceptance. 

 
The Site Commencement Date shall be AGREED WITH THE PROJECT 
MANAGER AND THE MAIN CONTRACTOR. 

 
The Site is located along Harambee Avenue, within Nairobi city centre and is 
defined by drawings Nos. L(00)100 to L(01) 35 

 
The Defects Liability period is                 180                     days and will run 
concurrently with defects liability period for the Main Contract. 

 
Other Contractors, utilities etc., to be engaged by the Employer on the Site 
Include those for the execution of; 

a. As per the main contract 
 
The minimum insurance covers to be executed with the Main Contractor shall be; 

 
1. The minimum cover for insurance of the Works and of Plant and Materials in 
respect of the Contractor’s faulty design is: 

 
2.   The minimum cover for loss or damage to Equipment 

 
3.   The minimum for insurance of other property 

 
4.   The minimum cover for personal injury or death insurance 

 
           For the Contractor’s employees is GPA 

 
           And for other people is GPA 

 
The following events shall also be Compensation Events: 

 
1. AS PER THE MAIN CONTRACT The period between Program updates is  7 

days. 
 
The amount to be withheld for late submission of an updated Program is WHOLE 
CERTIFICATE 

 
The proportion of payments retained is 10% percent. 

The Limit of Retention is 5% percent. 

The Price Adjustment Clause SHALL apply 
 
The liquidated damages for the whole of the Works is Kshs. 1,000,000.00 (per 
week or part thereof) as per the Main Contract 
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The Performance Security shall be for the following minimum amounts equivalent 
as a percentage of the Contract Price------5%--------- percent (%) 

 
The Completion Period for the Works is 52[Weeks] 
 
The rate of exchange for calculation of foreign currency payments is NOT 
APPLICABLE 

 
The schedule of basic rates used in pricing by the Contractor is as attached 
[Contractor to attach].PRICE INCREASE WILL BE BASED ON JBC INDECES 

 
Advance Payment SHALL NOT BE granted. 

 
Prices for V.A.T. should be given as a percentage at the GRAND SUMMARY PAGE 

 
Copies of tender documents: only one copy will be required. 

 
ALL OTHER ASPECTS SHALL BE INTERPRETED AS PER THE MAIN 

CONTRACT. 
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SECTION VI - SPECIFICATIONS 
 
 

Notes for preparing Specifications 
 

 
1.0 Specifications must be drafted to present a clear and 

precise statement of the required standards of materials, 
and workmanship for tenderers to respond realistically 
and competitively to the requirements of the Employer 
and ensure responsiveness of tenders.  The Specifications 
should require  that  all  materials,  plant,  and  other 
supplies to be permanently incorporated in the Works be 
new, unused, of the most recent or current models, and 
incorporating  all  recent  improvements  in  design  and 
materials  unless  provided  otherwise  in  the  Contract. 
Where the Contractor is responsible for the design of any 
part of the permanent Works, the extent of his obligations 
must be stated. 

 
2.0 Specifications from previous similar projects are useful 

and may not be necessary to re-write specifications for 
every Works Contract. 

 
3.0 There   are   considerable   advantages   in   standardizing 

General Specifications for repetitive Works in recognized 
public sectors,   such   as   highways,   urban   housing, 
irrigation and water supply.   The General Specifications 
should cover all classes of workmanship, materials and 
equipment commonly involved in constructions, although 
not necessarily to be used in a particular works contract. 
Deletions or addenda should then adapt the General 
Specifications to the particular Works. 

 
4.0 Care must be taken in drafting Specifications to ensure 

they are not restrictive.  In the Specifications of standards 
for materials, plant and workmanship, existing Kenya 
Standards should be used as much as possible, otherwise 
recognized international standards may also be used. 

 
5.0 The Employer should decide whether technical solutions 

to specified parts of the Works are to be permitted. 
Alternatives are appropriate in cases where obvious (and 
potentially less costly) alternatives are possible to the 
technical solutions indicated in tender documents for 
certain elements of the Works, taking into consideration 
the comparative   specialized   advantage   of   potential 
tenderers. 
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The Employer should provide a description of the selected 
parts   of   the   Works   with   appropriate   reference   to 
Drawings, Specifications, Bills of Quantities, and Design 
or Performance criteria, stating that the alternative 
solutions shall be at least structurally and functionally 
equivalent to the basic design parameters and 
Specifications. 

 
Such alternative solutions shall be accompanied by all 
information necessary for a complete evaluation by the 
Employer, including drawings, design calculations, 
technical specifications, breakdown of prices, proposed 
construction methodology, and other relevant details. 
Technical alternatives permitted in this manner shall be 
considered by the Employer each on its own merits and 
independently of whether the tenderer has priced the item 
as described in the Employer’s design included with the 
tender documents. 
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SECTION VII - DRAWINGS 
 
Note  1.      A list of drawings should be inserted here 

 
2. The actual drawings including Site plans should be annexed in a 

separate booklet. 
 
3. Drawings can be inspected at the offices of the Consulting Architect at 
the address below 

 
 

MUTISO MENEZES INTERNATIONAL, 
MMID STUDIO 
WESTLANDS ROAD, WESTLANDS 
5TH FLOOR, P.O. Box 44934-00100, NAIROBI 
TEL. +254 203742710/1/2 OR 0722206193
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 requirements, the layout and content of the Bill of Quantities should 
be as simple and brief as possible. 

 

2.0   

The Bills of Quantities should be divided generally into the following 
sections: 

  

(a) 
 

Preliminaries. 

   

The preliminaries should indicate the inclusiveness of the unit prices, 
and should state the methods of measurement which have been 
adopted in the preparation of the Bill of Quantities and which are to 
be used for the measurement of any part of the Works. 

   

The number of preliminary items to be priced by the tenderer should 
be limited to tangible items such as site office and other temporary 
works, otherwise items such as security for the Works which are 
primarily part of the Contractor’s obligations should be included in 
the Contractor’s rates. 

SECTION VIII - BILL OF QUANTITIES 
 
 

Notes for preparing Bills of Quantities 
 
1.0    The objectives of the Bills of Quantities are; 

 
 
 

(a) to provide sufficient information on the quantities of Works to be 
performed to enable tenders to be prepared efficiently and accurately; 
and 

 
(b)     when a Contract has been entered into, to provide a priced Bill of 

Quantities for use in the periodic valuation of Works executed. 
 

In order to attain these objectives, Works should be itemized in the 
Bill of Quantities in sufficient detail to distinguish between the 
different classes of Works, or between Works of the same nature 
carried out in different locations or in other circumstances which may 
give rise to different considerations of cost.   Consistent with these 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(b)              Work Items 
 

(i) The items in the Bills of Quantities should be grouped into 
sections to distinguish between those parts of the Works which 
by nature,  location,  access,  timing,  or  any  other  special 
characteristics may   give   rise   to   different   methods   of 
construction, or phasing of the Works, or considerations of cost. 
General  items  common  to  all  parts  of  the  Works  may  be 
grouped as a separate section in the Bill of Quantities. 
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(ii) Quantities should be computed net from the Drawings, unless 
directed otherwise in the Contract, and no allowance should be 
made for bulking, shrinkage or waste.   Quantities should be 
rounded up or down where appropriate. 

 
(iii) The  following  units  of  measurement  and  abbreviations  are 

recommended for use. 
 
 
 

Unit Abbreviation Unit Abbreviation 
cubic meter 
hectare 
hour 
kilogram 
lump sum 
meter 
metric           ton 
(1,000 kg) 

m3 or cu m 
ha 
h 
kg 
sum 
m 
t 

millimeter 
month 
number 
square meter 
square millimeter 
week 

mm 
mon 
nr 
m2 or sq m 
mm2 or sq mm 
wk 

 
(iv) The  commencing  surface  should  be  identified  in  the 

description of each item for Work involving excavation, 
boring or drilling, for which the commencing surface is 
not also the original surface.   The excavated surface 
should be identified in the description of each item for 
Work involving   excavation   for   which   the  excavated 
surface is not also the final surface.  The depths of Work 
should be measured from the commencing surface to the 
excavated surface, as defined. 

 
(c)  Daywork Schedule 

 
A Daywork Schedule should be included if the probability of unforeseen work, 
outside the items included in the Bill of Quantities, is relatively high.   To 
facilitate checking by the Employer of the realism of  rates quoted by the 
tenderers, the Daywork Schedule should normally comprise: 

 
(i) a list of the various classes of labour, and 

materials for which basic Day work rates or 
prices are to be inserted by the tenderer, 
together with a statement of the conditions 
under which the Contractor will be paid for 
Work executed on a Day work basis; and 

 
(ii) a percentage to be entered by the tenderer against 

each basic Day work Subtotal amount for labour, 
materials and plant representing the Contractor’s 
profit, overheads, supervision and other charges. 
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(d) Provisional Quantities and Sums 
(i)  Provision for quantity contingencies in any particular 

 item or class of Work with a high expectation of 
 quantity overrun should be made by entering specific 
 “Provisional Quantities” or “Provisional Items” in the 
  Bill of Quantities, and not by increasing the quantities 
  for that item or class of Work beyond those of the Work 
   normally expected to be required.  To the extent not 
   covered above, a general provision for physical 
   contingencies (quantity overruns) should be made by 
  including a “Provisional Sum” in the Summary of the 
   Bill of Quantities.  Similarly, a contingency allowance 
   for possible price increases should be provided as a 
 “Provisional Sum” in the Summary of the Bill of 
 Quantities.  The inclusion of such provisional sums often 
facilitates budgetary approval by avoiding the need to 
  request periodic supplementary approvals as the future 
  need arises. 

  

(ii) 
 

Provisional sums to cover specialized works normally 
carried out by Nominated Sub Contractors should be 
avoided and instead Bills of Quantities of the specialised 
Works should be included as a section of the main Bills of 
Quantities to be priced by the Main Contractor.  The Main 
Contractor should be required to indicate the name (s) of 

 

the specialised firms he proposes to engage to carry out the 
specialized Works as his approved domestic sub-contractors. 
Only provisional sums to cover specialized Works by statutory 
authorities should be included in the Bills of Quantities. 

 
(e)  Summary 

 
The Summary should contain a tabulation of the separate 
parts of the Bills of Quantities carried forward, with 
provisional sums for Daywork, for physical (quantity) 
contingencies, and for price contingencies (upward price 
adjustment) where applicable. 
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SECTION IX – STANDARD FORM 
 

(i)           Form of Invitation for Tenders 
(ii)            Form of Tender 
(iii)           Letter of Acceptance 
(iv)           Form of Agreement 
(v)            Form of Tender Security 
(vi)           Performance Bank Guarantee 
(vii)           Bank Guarantee for Advance Payment 
(viii)         Qualification Information 
(ix)           Tender Questionnaire 
(xi)           Confidential Business Questionnaire 
(x)            Statement of Foreign Currency Requirement 
(xi)           Details of Sub-Contractors 
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FORM OF INVITATION TO TENDER 
 
 
 

                                                  [Date] 
 

 
 
 
 
 
To:        [Name of Contractor] 

[Address] 
 
 
 
 
Dear Sirs, 

 
RE: PROPOSED INTERIOR FIT_OUT FOR MULTI-STOREY OFFICE BLOCK 

FOR THE PARLIAMENTARY SERVICE COMMISSION 
(WP ITEM NO BD29NB/NBI 901 – JOB NO 7753C) 

 
You have been invited to tender for the above project. 

 
We hereby invite you and other short listed Category A/1 Tenderers to submit a 
tender for the execution and completion of the above Contract. 

 
A complete set of tender documents may be purchased by you from The Clerk of 
National Assembly, P.O. Box 41482-00100 NAIROBI, upon payment of a non 
refundable fee of Kshs. 10,000 [ten thousand shillings only]. 

 
All tenders must be accompanied by security in the form and amount specified in 
the  tendering  documents,  and  must  be  delivered  to  The  Clerk  of  National 
Assembly,  P.O.  Box  41482-00200,  NAIROBI  at  or  before     
                                                        [time  and  date].    Tenders  will  be  opened 
immediately thereafter in the presence of Tenderers’ representatives who choose to 
attend. 
Please confirm receipt of this letter immediately in writing by cable/facsimile or 
telex. 

 
Yours faithfully, 

 
 
                                                                 Authorized signature 

 
 
                                                                Name and Title 
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LETTER OF ACCEPTANCE (Letterhead Paper of the Employer) 
 
 
 
 
                                    [Date] 
 
To:  

 
[Name of the Contractor 
 
 
 
[Address of the Contractor] 
Dear Sir, 
This is to notify your that your Tender dated                                             for the 
execution of PROPOSED INTERIOR FIT_OUT FOR MULTI-STOREY OFFICE 
BLOCK FOR THE KENYA NATIONAL ASSEMBLY for the Contract Price of 
Kshs.                                                              [amount in figures][ (Kenya 
shillings] 
                                                                              [amount in words] in 
accordance with the Instructions to Tenders is hereby accepted. 
 
You are hereby instructed to proceed with the execution of the said works in 
accordance with the Contract documents. 
 
Authorized signature 
………………………………………………………………………… Name and Title of 
Signatory………………………………………………………………… Attachment: 
Agreement 
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LETTER OF ACCEPTANCE (Letterhead Paper of the 
Employer) 
 
 
 
 

                                    [Date] 
 
To: 

 

 
[Name of the Contractor] 

 
 
 

[Address of the Contractor] 
 
 
 
 
Dear Sir, 

 
 
 
This is to notify your that your Tender dated                                             for the 
execution of PROPOSED INTERIOR FIT_OUT FOR MULTI-STOREY OFFICE 
BLOCK FOR THE PARLIAMENTARY SERVICE COMMISSION at the sub 
Contract Price of 
Kshs.                                                              [amount in figures][ (Kenya shillings] 
                                                                              [amount in words] in 
accordance with the Instructions to Tenders is hereby accepted. 

 
You are hereby instructed to proceed with the execution of the said works in 
accordance with the Contract documents. 

 
Authorized signature ………………………………………………………………………… 

Name and Title of Signatory………………………………………………………………… 

Attachment: Agreement 
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FORM OF AGREEMENT 
 
 
 
THIS AGREEMENT, made the 
between     
is  situated  at] 

day of              20               _ 
of [or whose registered office 

[hereinafter 
called “the Contractor”] of the one part AND    
of [or whose registered office is situated at] 
[hereinafter called “the Contractor”] of the other part. 

 
 
 
WHEREAS    THE    Employer    is    desirous    that    the    Contractor    executes 

 
                                                                     [name  and  identification  number  of 
Contract]       [hereinafter        called        “the        works”        ]       located       at 
                            [Place/location of the Works] and the Employer has accepted the 
tender submitted by the Contractor for the execution and completion of such 
Works and the remedying of any  defects therein for the Contract Price of Kshs. 
                                         [amount         in         figures],         Kenya         shillings 
                                                                                         [amount in words] 

 
 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:- 

 
 
1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred 
to. 

 
2. The following  documents  shall  be  deemed to form and shall be read and 

construed as part of this Agreement i.e. 
 

(i)      Letter of Acceptance 
(ii)     Form of Tender 
(iii)    Conditions of Contract Part I 
(iv)    Conditions of Contract Part II and Appendix to Conditions of Contract 
(v)     Ministry of Works specifications (1976) edition 
(vi)    Drawings 
(vii)    Priced Bills of Quantities 

 
3. In consideration of the payments to be made by the Sub-contractor to the 

Contractor  as  hereinafter  mentioned,  the  Sub-contractor  hereby  covenants 
with the Contractor to execute and complete the Works and remedy any defects 
therein in conformity in all respects with the provisions of the Contract. 
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4. The Contractor hereby covenants to pay the Sub-contractor in consideration of 
the execution and completion of the Works and the remedying of defects 
therein, the Contract Price or such other sum as may become payable under 
the provisions of the Contract at the times and in the manner prescribed by the 
Contractor 

 
 
 
 
IN WITNESS whereof the parties hereto have caused this Agreement to be 
executed the day and year first before written. 

 
The common Seal of    

 
Was hereunto affixed in the presence of   

 
Signed Sealed, and Delivered by the said   

 
Binding Signature of Main Contractor    

 
Binding Signature of Sub Contractor    

 
 
 
 
In the presence of          (i)       Name:    

 
 
 

Address:   
 
 
 

Signature:    
 
 
 
 

(ii)      Name:    
 
 
 

Address:    
 
 
 

Signature:    
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a. FORM OF TENDER SECURITY 

 
 
 
WHEREAS ………………………………………………. [hereinafter called “the Tenderer”] 
has submitted his tender dated …………………………………. For the construction 
of …………………………………………….………………………… [name of Contract] 

 
KNOW  ALL  PEOPLE  by  these  presents  that  WE  ………………………………….. 
having our registered office at ……………………………………… [hereinafter called 
“the Bank”], are bound unto ………………………………[hereinafter called “the 
Employer”] in the sum of Kshs. ………………………………. For which payment well 
and truly to be made to the said Employer, the Bank binds itself, its successors 
and assigns by these presents sealed with the Common Seal of the said Bank this 
…….… Day of ……………….20 ……………. 

 
THE CONDITIONS of this obligation are: 

 
1. If after tender opening the Tenderer withdraws his tender during the period 

of tender validity specified in the instructions to Tenderers 
 

Or 
 
2.      If the Tenderer, having been notified of the acceptance of his tender by the 

Employer during the period of tender validity: 
 

(a) fail or refuse to execute the Form of Agreement in accordance with the 
Instructions to Tenderers, if required; or 

 
(b) fails or refuses to furnish the Performance Security, in accordance with 

the Instructions of Tenderers: 
 

We undertake to pay the Employer up to the above amount upon receipt of 
his first written demand, without the Employer having to substantiate his 
demand, provided that his demand the Employer will note that the amount 
claimed by him is due to him, owing to the occurrence of one or both of the 
two conditions, specifying the occurred condition or conditions. 

 
This guarantee will remain in force up to and including thirty (30) days after 
the period of tender validity, and any demand in respect thereof should 
reach the Bank not later than the said date. 

 
 
 

[Date]                                                                  [Signature of the Bank] 
 
 
 
 

[Witness]                                                   [Seal] 
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PERFORMANCE BANK GUARANTEE 
 
 
 
 
TO: [name of Employer] [Date] 

 
                                                           [Address of Employer] 

Dear Sir, 

WHEREAS                                            [hereinafter  called  “the  Contractor”]  has 
undertaken in pursuance of Contract No.    
to execute                        [hereinafter called “The Works”] 

dated    

 
AND WHERES it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the 
sum  specified  therein  as  security  for  compliance  with  his  obligations  in 
accordance with the Contract: 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you  on  behalf  of  the  Contractor,  up  to  a  total  of  Kshs.     
[Amount          of          Guarantee          in          figures]         Kenya         Shillings 
                                                       [amount  of   Guarantee   in   words],  and  we 
undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limit of Kshs.                   [amount of 
Guarantee in  words] as a foresaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 

 
We  hereby  waive  the  necessity  of  your  demanding  the  said  debt  from  the 
Contractor before presenting us with the demand. 

 
We further agree that no change, addition or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this Guarantee, and we hereby waive notice of 
any change, addition or modification. 

 
This  guarantee  shall  be  valid  until  the  date  of  issue  of  the  Certificate  of 
Completion. 

 
 

SIGNATURE AND SEAL OF THE GUARANTOR: 
 

Name of Bank:    
Address:    

 
Date:    
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 
To:                                                               [name of Employer] [Date] 

 
                                                                [address of Employer] 

Gentlemen, 

RE: INTERIOR FIT_OUT FOR MULTI-STORY OFFICE BLOCK FOR THE 
PARLIAMENTARY SERVICE COMMISSION. 

 
In accordance with the provisions of the Conditions of Contract of the above 
mentioned  Contract,  We,     [name  and  address  of 
Contractor]     [hereinafter     called     “the     Contractor]     shall     deposit     with 
                                              [name of Employer] a bank guarantee to guarantee 
his proper and faithful performance under the said Contract in an amount of 
Kshs.     [amount  of  Guarantee  in  figures]  Kenya 
shillings                                                       [amount of Guarantee in words]. 

 
We,      [bank  or  financial  institution],  as 
instructed by the Contractor, agree unconditionally and irrevocably to guarantee 
as   primary   obligator   and   not   as   Surety   merely,   the   payment       to 
                                            [name  of  Employer]  on  his  first  demand  without 
whatsoever  right  of  objection  on  our  part and without his first claim to the 
Contractor,   in   the  amount   not   exceeding   Kshs.                       [amount   of 
Guarantee in figures] Kenya shillings [amount of 
Guarantee in  words], such amount to be reduced periodically by the amount 
recovered by you from the proceeds of the Contract. 

 
We further agree that no change or addition to our other modification of the terms 
of Contract or of the Works to be performed thereunder or of any other Contract 
documents              which             may             be             made             between 
                                                          [name of Employer] and the Contractor, shall 
in any way release us from any liability under this guarantee, and we hereby 
waive notice of any such change, addition and modification. 

 
No drawing may be made by you under this Guarantee until we have received 
notice in writing from you that an advance payment of the amount listed above 
has been paid to the Contractor pursuant to the contract. 

 
The Guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until                                           [name of Employer] 
receives full payment of the same amount from the Contract. 
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Yours faithfully, 
 
Signature and Seal   

 
Name of the bank or Financial Institution 

 
 
 
Address   

 
Date   

 
 
 
 
Witness:      Name:    

 
 
 

Address   
 

Signature    
 

Date  
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Year Volume 

 Currency Value 
   
 

 
QUALIFICATION  INFORMATION 

 
1.     Individual Tenderers or Individual Members of Joint Ventures 

 
1.1    Constitution or legal status of tenderer (attach copy or Incorporation 

Certificate); 
Place of registration: 

 
Principal place of business         
Power of attorney of signatory of tender     

1.2 Total annual volume of construction work performed in the last five 
years 

 

 
 
 
 
 
 
 

1.3 Work performed as Main Contractor on works of a similar nature and 
volume over the last five years.  Also list details of work under way or 
committed, including expected completion date. 

 
 Project name Name of client 

and contact 
person 

Type of work 
performed and 
year of 
completion 

Value of 
Contract 

 

      

 

1.4    Major items of Contractor’s Equipment proposed for carrying out the 
Works.  List all information requested below. 

Item of 
Equipment 

Description, 
Make and age 
(years) 

Condition(new, 
good, poor) and 
number 
available 

Owned, leased 
(from whom?), or 
to be purchased 
(from whom?) 

  
 

  

    

    

(etc.)    
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1.5 Qualifications and experience of key personnel proposed for 
administration and execution of the Contract. Attach biographical 
data. 

 
Position Name Years of 

experience 
(general) 

Years of 
experience in 
proposed position 

Project Manager 
 
 
 
 
 
 
(etc.) 

    

  
  
  

 
 

1.6    Financial reports for the last five years: balance sheets, profit and 
loss statements, auditor’s reports, etc.  List below and attach copies. 

 

 
 
 
 
 

1.7 Evidence of access to financial resources to meet the qualification 
requirements:  cash in hand, lines of credit, etc. List below and 
attach copies of supportive documents. 

 
 
 
 
 
 

1.8 Name, address and telephone, telex and facsimile numbers of banks 
that may provide reference if contacted by the Employer. 

 
 
 
 
 
 

1.9    Statement of compliance with the requirements of Clause 1.2 of the 
Instructions to Tenderers. 

 
 
 
 
 
 

1.10  Proposed program (work method and schedule) for the whole of the 
Works. 
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2  Joint Ventures 
 

2.4 The information listed in 1.1 – 1.10 above shall be provided for each 
partner of the joint venture. 

 
 
 

2.5 The information required in 1.11 above shall be provided for the joint 
venture. 

 
2.6 Attach  the  power  of  attorney  of  the  signatory(ies)  of  the  tender 

authorizing signature of the tender on behalf of the joint venture 
 

2.7 Attach the Agreement among all partners of the joint venture ( and 
which is legally binding on all partners), which shows that: 

 
a) all partners shall be jointly and severally liable for the execution 

of the Contract in accordance with the Contract terms; 
 

b) one  of  the  partners  will  be  nominated  as  being  in  charge, 
authorized to incur liabilities  and receive instructions for and 
on behalf of any and all partners of the joint venture; and 

 
c) the execution of the entire Contract, including payment, shall 

be done exclusively with the partner in charge.
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TENDER QUESTIONNAIRE 
 
Please fill in block letters. 
 
1.      Full names of tenderer 
 
TENDER QUESTIONNAIRE 
 

Please fill in block letters. 
 
1.      Full names of tenderer 

 
……………………………………………………………………………………… 

 
2.      Full address of tenderer to which tender correspondence is to be sent 

(unless an agent has been appointed below) 
 

……………………………………………………………………………………… 
 
3.      Telephone number (s) of tenderer 

 
……………………………………………………………………………………… 

 
4.      Telex address of tenderer 

 
……………………………………………………………………………………… 

 
5.      Name of tenderer’s representative to be contacted on matters of the 

tender 
during the tender period 

 
……………………………………………………………………………………… 

 
6. Details of tenderer’s nominated agent (if any) to receive tender notices. 

This is essential if the tenderer does not have his registered address in 
Kenya (name, address, telephone, telex) 

 
……………………………………………………………………………………… 

 
……………………………………………………………………………………… 

 
 
 

Signature of Tenderer 
 

Make copy and deliver to:                                (Name of Employer) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
You are requested to give the particulars indicated in Part 1 and either Part 2 
(a), 
2 (b) or 2 (c) and 2 (d) whichever applies to your type of business. 

 
You are advised that it is a serious offence to give false information on this 
Form. 

 
Part 1 – General 
Business Name  

……………………………………………………………………… Location of 

business premises;          Country/Town………………………. Plot 

No……………………………………… Street/Road ………………………… 

Postal Address……………………………… Tel 

No……………………………….. Nature of 

Business………………………………………………………………….. 

Current Trade Licence No…………………… Expiring 

date………………… 

Maximum   value   of   business   which   you   can   handle   at   any   time:   
K. 
pound……………………….. 

 
Name of your 
bankers……………………………………………………………… 
Branch……………………………………………………………………………
…… Part 2 (a) – Sole Proprietor 
Your name in full…………………………………… 
Age………………………… Nationality………………………………… 
Country of Origin………………… 
*Citizenship details ………………………………………………………………… 
Part 2 (b) – Partnership 
Give details of partners as follows: 

Name in full    Nationality     Citizenship Details          
Shares 

 
1………………………………………………………………………………

… 
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2………………………………………………………………………………
… 

3………………………………………………………………………………
… 

Part 2(c) – Registered Company: 
Private or public…………………………………………………………… 
State the nominal and issued capital of the Company- 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 
 
 
You are requested to give the particulars indicated in Part 1 and either Part 2 
(a), 
2 (b) or 2 (c) and 2 (d) whichever applies to your type of business. 

 
You are advised that it is a serious offence to give false information on this 
Form. 

 
Part 1 – General 

 
Business Name  

……………………………………………………………………… Location of 

business premises;          Country/Town………………………. Plot 

No……………………………………… Street/Road ………………………… 

Postal Address……………………………… Tel 

No……………………………….. Nature of 

Business………………………………………………………………….. 

Current Trade Licence No…………………… Expiring 

date………………… 

Maximum   value   of   business   which   you   can   handle   at   any   time:   
K. 
pound……………………….. 

 
Name of your 

bankers……………………………………………………………… 

Branch……………………………………………………………………………

…… Part 2 (a) – Sole Proprietor 

Your name in full…………………………………… 

Age………………………… Nationality………………………………… 

Country of Origin………………… 

*Citizenship details ………………………………………………………………… 
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Part 2 (b) – Partnership 

 
Give details of partners as follows: 

 
Name in full    Nationality     Citizenship Details          

Shares 
1………………………………………………………………………………

…… 
2………………………………………………………………………………

…… 
3………………………………………………………………………………

…… 
Part 2(c) – Registered Company: 

 
Private or public…………………………………………………………… 

 
State the nominal and issued capital of the Company- 
Nominal 

Kshs………………………………………………………………… 

Issued 

Kshs…………………………………………………………………… 

Give details of all directors as follows: 

Name in full .     Nationality.    Citizenship Details*.      
Shares. 

 
 
 

1 
………………………………………………………………………………… 

 
2 
………………………………………………………………………………… 

 
3 
………………………………………………………………………………… 

 
4 
………………………………………………………………………………… 

 
 
 

Part 2(d) – Interest in the Firm: 
 

Is there any person / persons in …………… ………(Name of Employer) 
who 



75 

 

has interest in this firm? Yes/No………………………(Delete as 
necessary) 

 
I certify that the information given above is 
correct. 

 
……………………… ……………………… ………………… 
(Title) (Signature) (Date) 

 
 
          Attach proof of citizenship 
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS 
 

(See Clause 23] of the Conditions of Contract) 
 

In the event of our Tender for the  execution of   
                                         (name of Contract) being accepted, we would 
require in accordance with Clause 21 of the Conditions of Contract, which is 
attached hereto, the following percentage: 

 
(Figures)………………………… (Words)………………………………… 

 
of the Contract Sum, (Less Fluctuations) to be paid in foreign currency. 

 
 
 

Currency in which foreign exchange element is required: 
 

……………………………………………………………………………………… 

Date:  The ………… Day of …………….. 20……………. 

Enter 0% (zero percent) if no payment will be made in foreign currency. 
 

Maximum foreign currency requirement shall be                     (percent) of 
the Contract Sum, less Fluctuations. 

 
 
 
 
 
 
 
 

(Signature of Tenderer) 
 
 
 
 
NOTE: Clause 23.6 as it relates to Foreign Currency shall not apply. 

All payments shall be made in Kenya Shillings and Cents. 
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DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any 
heading, he must give below details of the sub-contractors he intends to 
employ for each portion. 

 
Failure to comply with this requirement may invalidate the tender. 

(1)     Portion of Works to be sublet:          ……………………………… 

[i)      Full name of Sub-contractor 
and address of head office:      ……………………………… 

 
……………………………… 

 
(ii) Sub-contractor’s experience 

of similar works carried out 
in the last 3 years with 
Contract value:                       ……………………………… 

 
……………………………… 

 
……………………………… 

 
(2)     Portion of Works to sublet:               ……………………………… 

 
(i)      Full name of sub-contractor 

and address of head office:      ……………………………… 
 

……………………………… 
 

……………………………… 
 

(ii) Sub-contractor’s experience 
of similar works carried out 
in the last 3 years with 
contract value:                        …………………………… 

 
…………………………… 

 
 
 
 

[Signature of Tenderer)                     Date 
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LETTER OF NOTIFICATION OF AWARD 
 

Address of Procuring Entity 
 
 
 
To:   

 

 
 
 
 
 
RE: Tender No.   

 
Tender Name   

 
This is to notify that the contract/s stated below under the above 
mentioned tender have been awarded to you. 

 
 
 
 

1. Please acknowledge receipt of this letter of notification signifying 
your acceptance. 

 
2. The contract/contracts shall be signed by the parties within 30 days 

of the date of this letter but not earlier than 14 days from the date of 
the letter. 

 
 
 

3. You may contact the officer(s) whose particulars appear below 
on the subject matter of this letter of notification of award. 

 
(FULL PARTICULARS)   

 
 
 
 
 
 
 
 

SIGNED FOR ACCOUNTING OFFICER 
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SECTION X 
SUB-CONTRACT AGREEMENT (KABCEC) 
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ORIGINAL                                                                           COUNTERPART 
embossed stamp                                                 embossed stamp 

 
 
 
1.0       AGREEMENT 

 
1.1    This agreement is made on ……………………………………………… 

 
between …………………………………………………………………. 

 
of (or whose registered office is situated at) …………………………… 

 
…………………………………………………………………………… 

 
(hereinafter called “the Contractor”) of the one part …………………… 

 
and ………………………………………………………………………. 

 
of (or whole registered office is situated at) …………………………… 

 
…………………………………………………………………………... 
(hereinafter called “the Sub-Contractor”) of the other part: 

 
1.2 SUPPLEMENTAL to an agreement(hereinafter referred to as the “the main 

contract”) 
 

made on …………………………………………………………………. 

Between ………………………………………………………………… 

…………………………………………………………………………… 
(hereinafter called “the Employer”) of the one part and the Contractor 
of the other part based on the Agreement and Conditions of Contract 
for Building Works, published by the Joint Building Council, Kenya 
…….. 
……………….. edition. 

 
1.3 WHEREAS  the  contractor  is  desirous  of  sub-letting  to  the  Sub- 

Contractor 
 

…………………………………………………………………………….. 
 

……………………………………………………………………………. 
 

……………………………………………………………………………… 
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hereinafter called “the sub-contractor works” at…………………………... 
 

on Land Reference No……………………………...being part of the main 
contract works. 

 
1.4 And whereas the Su-Contractor has supplied the Contractor with a 

priced 
copy of the bills of quantities (hereinafter referred to as “the sub- 
contractor bills”), where applicable, which together with the drawings 
numbered…………………………………………………………………… 

 
……………………………………………………………………………... 
(hereinafter referred to as “the sub-contract drawings), the 
specifications and the conditions of sub-contract have been signed by 
or on behalf of the parties thereto. 

 
And whereas the Sub-Contractor has had reasonable opportunity of 
inspecting the main contract or a copy thereof except the detailed 
prices of the Contractor included in the bills of quantities or schedule 
of rates. 

 
1.5 And whereas the Architect, with the approval of the Employer, has 

nominated the Sub-Contractor to carry out the works described at 
clause 1.3 herein: 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

 
 

1.6 For the consideration herein stated, the Sub-Contractor shall upon 
and subject to the conditions annexed hereto carry out and complete 
the sub-contract works shown upon the sub-contract drawings and 
described by or referred to in the sub-contract bills, specifications and 
in the said conditions. 

 
1.7    The Contractor shall pay the Sub-Contractor the sum of the Kshs (in 

words)……………………………………………………………………… 
 

…………………………………………………………………………… 
 

……………………………………Kshs……………..……………………) 
(hereinafter referred to as “the sub-contractor price”) or such sum as 
shall become payable hereinafter at the times and in manner specified 
in the said conditions. 

 
1.8    The  term  ‘Architect’,  ‘Quantity  Surveyor’  and  ‘Engineer’,  where 

applicable, shall refer to the persons appointed by the Employer to 
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1.9 Administer the sub-contract in accordance with the main contract 
agreement. Where  applicable,  reference  to  the  Architect  shall  be 
deemed to include reference to the Engineer. 

 
1.10  In the even of the need to appoint a replacement Architect, Quantity 

Surveyor, Engineer  or  other  specialist  (whether  named  in  this 
agreement or not) the Employer shall make such appointment as soon 
as practicable after the need for such appointment arises and shall 
communicate the appointment to the Sub-Contractor through the 
Contract. 

 
1.11  Where the sub-contract does not incorporate bills of quantities, the 

term “sub-contract bills” and “bills of quantities” wherever appearing 
shall be deemed deleted and replaced with the term “schedule of rates” 
as applicable. 

 
1.12  The terms defined in clause 1.0 of the main contract shall have the 

same meaning in this sub-contract as that assigned to them therein. 
 

1.13  AS WITNESS the hands of the said parties; 

Signed by the said 

…………………………………………………………..(Contractor) 
 

In the presence of 
 

Name ………………………………………………………….. 

Address ……………………………………………………….. 

Signed by the  said 

…………………………………………….(Sub-Contractor) 

In the presence of 

Name ………………………………………………………… 

Address ……………………………………………………… 
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CONDITIONS OF SUB-CONTRACT 
 
 
2.0     GENERAL OBLIGATIONS OF THE CONTRACTOR 

 
 

The Contractor shall: 
 

2.1 Timeously obtain from the Architect on behalf of the Sub-Contractor 
all drawings, necessary details, instructions and other information 
required by the Sub-Contractor for the proper carrying out of the sub- 
contract works. 

 
2.2 Provide  all  such  facilities  and  attend  upon  the  Sub-Contractor  as 

required and as provided in the specifications, bills of quantities and 
these conditions to the extent compatible with the provisions of the 
main contract 

 
2.3 Observe,  perform  and  comply  with  all  the  provisions  of  the  main 

contract and of this sub-contract on the part of the Contractor to be 
observed, performed   and   complied   with   to   ensure   satisfactory 
completion of the sub-contract works. 

 
3.0     GENERAL OBLIGATIONS OF THE SUB-CONTRACTOR 

 
 

3.1 The  Sub-Contractor  shall  be  deemed  to  have  notice  of  all  the 
provisions of the main contract except the detailed prices of the 
Contractor included in the bills of quantities or in the schedule of 
rates. 

 
3.2 The Sub-Contractor shall carry out and complete the sub-contract 

works in accordance with this sub-contract and in all respects to the 
reasonable satisfaction of the Contractor and of the Architect and in 
conformity with all reasonable directions and requirements of the 
Contractor regulating the due carrying out of the contract works. 

 
3.3 The Sub-Contractor shall observe, perform and comply with all the 

provisions of the main contact on the part of the Sub-Contractor to be 
observed, performed and complied with so far as they relate and apply 
to the  sub-contract  works  or  any  portion  thereof  and  are  not 
inconsistent with the expressions of this sub-contract as if all the 
same were set out herein. 

 
3.4 Without prejudice to the generality of the foregoing requirements, the 

Sub-Contractor shall especially observe perform and comply with the 
provisions of clauses 9.0, 18.0, 19.0 22.0, 30.0, 31.0, 34.0 and 36.0 of 
the main contract as they apply to the sub-contract works 
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4.0     SUB-CONTRACT DOCUMENTS 
4.1 The sub-contract documents for use in the carrying out of the sub- 

contract works shall be:- 
 

4.1.1 The agreement and these conditions 
 

4.1.2 The sub-contract drawings as listed in the agreement 
 

4.1.3 The  sub-contract  bill  of  quantities  or  schedule  of  rates  as 
applicable 

 
4.1.4 The specifications as separately supplied or as contained in the 

sub-contract bills. 
 

4.2 Upon the execution of the sub-contract, the Contractor shall register 
the agreement with the relevant statutory authority and pay all fees, 
charges, taxes, duties and all costs arising therefrom. 

 
4.3 The manner of supplying contract documents, their custody, display 

on site and their interpretation in the event of discrepancies shall be 
as  provided  in  the  main  contract  in respect  of  the  main  contract 
documents with the necessary amendments made to refer to the sub- 
contract. 

 
 
5.0     GENERAL LIABILITY OF THE SUB-CONTRACTOR 

5.1    The Sub-Contractor shall be liable for and shall indemnify the 
Contractor against and from: 

 
5.1.1 Any breach, non-observance or non-performance by the Sub- 

Contractor, his servants or agents of any of the said provisions 
of the main contract and of this sub-contract. 

5.1.2 Any  act  or  omission  of  the  Sub-Contractor,  his  servants  or 
agents  which  involve  the  Contractor  in  any  liability  to  the 
Employer under the main contract 

5.1.3 Any claim, damage, loss or expense due to or resulting from any 
negligence or breach of duty on the part of the Sub-Contractor, 
his servants or agents. 

5.1.4 Any loss or damage resulting from any claim under any statute 
or common law by an employee of the Sub-Contractor in respect 
of personal injury or death arising out of or in the course of his 
employment. 

5.2 Provided that nothing contained in this sub-contract shall impose any 
liability on the Sub-Contractor in respect of any negligence or breach 
of duty on the part of the Employer, the Contractor, other sub- 
contractors or their respective servants or agents nor create any privity 
of contract between the Sub-Contractor and the Employer or any other 
sub-contractor. 
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6.0     INSURANCE AGAINST INJURY TO PERSONS AND PROPERTY 
 
 

6.1 Without prejudice to his liability to indemnify the Contractor under 
clause 5.0 above, the Sub-Contractor shall maintain:- 

 
6.1.1 Such insurances as are necessary to cover the liability of the 

Sub-Contractor in respect of injury or damage to property 
including damage to the works arising out of  or in the  course of 
or by reason of the carrying out of the sub-contract works except 
for liability against the contingencies specified at clause 6.3 
herein. 

6.1.2 The insurances required under sub clause 6.1.1 and 6.1.2 above 
shall be placed with insurers approved by the Contractor and 
the Architect. 

 
6.2 Notwithstanding the provisions of clause 23.0 of these conditions, the 

Contractor shall not be obliged to make payments to the Sub- 
Contractor before the said policies have been provided. 

 
6.3 Where  clause  13.0  of  the  main  contract  applies,  the  sub-contract 

works, including materials and goods of the sub-Contractor delivered 
to the works, shall as regards loss or damage by the contingencies 
stated at clause 13.0 therein, namely, fire, earthquake, fire following 
earthquake, lightning, explosion, storm, tempest, flood, bursting or 
overflowing  of  water  tanks,  apparatus  or  pipes,  aircraft and  other 
aerial devices or articles dropped therefrom, riot and civil commotion, 
be at the sole risk of the contractor.  The Contractor shall cover his 
liability for the works by procuring insurances as required in the said 
clause. 

 
 
 

6.4 Where clause 14.0 or 15.0 or the main contract applies, the sub- 
contract works, including materials and goods of the Sub-Contractor 
delivered to the works shall, as regards loss or damage by the 
contingencies stated therein be at the sole risk of the Employer.  The 
Employer shall  cover  his  liability  for  the  works  by  procuring 
insurances as required in the said clause. 

 
6.5 The  Sub-Contractor  shall  observe  and  comply  with  the  conditions 

contained in the policy or policies of insurance of the Contractor 
or of the Employer, as the case may be, as regards loss or damage 
which may be caused by the stated contingencies. For this purpose, 
the Contractor or the Employer as the case may be, shall avail the said 
policies to the Sub-Contractor for his perusal. 
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6.6 If any loss or damage affecting the sub-contract works or any part 
thereof or any unfixed goods or materials is occasioned by any one or 
more of the said contingencies, then, 

 
6.6.1 The occurrence of such loss or damage shall be disregarded in 
computing any amounts payable to the Sub-Contractor under the sub- 
contract, and 

 
6.6.2 The Sub-Contractor shall, with due diligence, restore the work 
damaged, replace or repair any unfixed materials or goods which have 
been destroyed or damaged, remove and dispose of any debris and 
proceed with the carrying out and completion of the sub-contract 
works. 

 
6.6.3 The restoration of work damaged the replacement and repair of 
unfixed materials and goods and the removal of debris shall be deemed 
to be a variation required by the Architect. Such work shall be paid for 
in accordance with clause 30.0 of the main contract. 

 
 
 
7.0   PERFORMANCE BOND 

 
Before commencing the works, the Sub-Contractor shall provide one surety 
who must be an established bank or insurance company to the approval of 
the  Contractor  and  who  will  be  bound  to  the  Contractor  in  the  sum 
equivalent to ten per cent (10%) of the sub-contract price for the due 
performance of the sub-contract until the certified date of practical 
completion.   Notwithstanding   the   provisions   of   clause   23.0   of   these 
conditions, no payments shall made to the Sub-Contractor before the said 
bond is provided. 

 
 
 
8.0   POSSESSION OF SITE AND COMMENCEMENT OF WORKS 

 
8.1   Within  the  period  stated  in  the  appendix  to  these  conditions,  the 
Contractor shall give possession of the site works to the Sub-Contractor and 
such  access  as  may  be  necessary  to  enable  the  Sub-Contractor  to 

commence and proceed with the sub-contract works in accordance 
with the sub-contract. 

 
8.2 On or before the date for commencement of works stated in the appendix to 

these conditions, the Sub-Contractor shall commence the carrying out of the 
sub-contract works and shall proceed regularly and diligently with the same 
in accordance  with  the  sub-contract  programme,  the  main  contract 
programme  and  or  with  the  progress  of  the  main  contract  works  and 
complete on or before the date stated in the appendix to these conditions as 
the date for practical completion or within any extended time granted under 
clause 25.0 of these conditions. 
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9.0   ARCHITECT’S INSTRUCTIONS 
9.1    The Sub-Contractor shall forthwith comply with all the instructions 
issued        to   him  by   the   Architect,   either  directly  or  through   the 
Contractor, in regard to any matter in respect of which the Architect is 
expressly empowered by the main contract conditions to issue instructions. 

 
9.2    The manner of complying with or querying the validity of an Architect’s 
instruction shall be as provided in clause 22.0 of the main contract. The 
Sub-Contractor shall not be obliged to carry our instructions not issued in 
the manner provided therein. 

 
10.0  VARIATIONS 

10.1  The term “variation” shall have the meaning assigned to it at clause 
30.0 of the main contract. 

 
10.2   The valuation of variations shall be made by the Quantity Surveyor in 
accordance with sub-clause 30.6 of the main contract. 

 
10.3  Effect shall be given to the measurement and valuation of variations in 
interim certificates and by the adjustment of the sub-contract price. 

 
11.0  LIABILITY FOR OWN EQUIPMENT 

The construction equipment and other property belonging to or provided by 
the Sub-Contractor and brought onto the site for carrying out the works 
shall be at the sole risk of the Sub-Contractor. Any loss or damage to the 
same or caused by the same shall, except for any loss or damage due to any 
negligence, omission or default of the Contractor, be at the sole risk of the 
Sub-Contractor who shall indemnify the Contractor against loss, damage or 
claims in respect thereof. Insurance against any such loss, damage or claims 
shall be the sole responsibility of the Sub-Contractor. 

 
12.0  PROVISION OF FACILITIES BY THE CONTRACTOR 

12.1  Where provided in the main contract, the Contractor shall supply at 
his own cost all necessary water, lighting, electric power, telephones and 
security required for the sub-contract works. Where not so provided, the 
Sub-Contractor shall provide the said services at his own cost. 

 
12.2  Except as otherwise provided in the main contract, the Sub-Contractor 
shall construct at his own expense all necessary workshops, stores, offices, 
workers’  accommodation  and  other  temporary buildings required for the 
carrying out of the works at such places on site as the Contractor shall 
identify. The Contractor undertakes to give the sub-Contractor the required 
space and all reasonable facilities for such construction.   Upon practical 
completion of the works, the Sub-contractor shall remove the said facilities 
and reinstate disturbed surface to the satisfaction of the Contractor. 
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12.3  The Contractor shall provide, without charge, general attendance to 
the Sub-Contractor to facilitate the carrying out of the works which 
attendance shall include facilities for access to and movement within the site 
and sections or parts of the building or buildings where the sub-contract 
works are being carried out, the use of temporary roads, paths and access 
ways, sanitary and welfare facilities. 

 
12.4  The  Contractor  shall  permit  the  Sub-Contractor  to  use,  without 
charge,  at  all  reasonable  times,  any  scaffolding  and  hoisting  equipment 
belonging to or provided by the Contractor while it remains so erected upon 
the site. The use by the Sub-Contractor of any other equipment, facilities or 
services provided by the Contractor for the works shall be subject to private 
arrangements between the parties hereto and shall not be regulated        by 
these conditions. 

 
12.5  Provided that such use of the scaffolding and hoisting equipment shall 
be on the express condition that no warranty or other liability on the part of 
the Contractor shall be created or implied in regard to fitness, condition or 
suitability for the intended purpose except that the Sub-Contractor shall be 
liable for any damage caused thereto or thereby. 

 
12.6  Where required, the Contractor shall provide the facilities, equipment 
and the like and carry out any necessary builder’ works within a reasonable 
time of the request by the Sub-Contractor to enable timely performance of 
the sub-contract. 

 
13.0  LIABILITY FOR OWN WORK 

 
13.1  The Contractor and the Sub-Contractor   shall be liable for the due 
carrying out of their respective works in accordance with their respective 
contracts without causing damage or injury to the works of the other sub- 
contractors, and in particular: 

 
13.2  Should the carrying out of the sub-contract works cause injury or 
damage      to the main contract works, or to the work of the other sub- 
contractors, the Sub-contractor shall rectify the damage so caused at his 
own cost. 

 
13.3  Should the carrying out of the main contract works cause damage or 
injury to the sub-contract works, the Contractor shall rectify the damage at 
his own cost. 

 
13.4  If in the course of carrying out the sub-contract works, the Sub- 
Contractor  is required to carry out work not included in his sub-contract by 
reason of any materials of workmanship not being in accordance with the 
main contract or with other sub-contracts, the Contractor shall reimburse 
the Sub-Contractor the expenses incurred therein. 
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14.0  CO-OPERATION IN USE OF FACILITIES 
14.1  The Contractor and the Sub-Contractor undertake to co-operate with 

each  other  and  co-ordinate  work  arrangements  and  procedures 
required in carrying preventing interference, disruption or disturbance 
to the progress of the works or to the activities of other sub- 
contractors. 

14.2  The Contractor and the Sub-Contractor undertake not to wrongfully 
use or interfere with equipment, scaffolding, appliances, ways, 
temporary works, temporary buildings and other property belonging to 
or provided by the other part or by other sub-contractors. 

14.3  Provided that nothing contained in this clause shall prejudice or limit 
the rights of the Contractor or of the sub-Contractor in carrying out 
their respective statutory and or contractual duties under this sub- 
contract or under the main contract. 

 
15.0  ASSIGNMENT AND SUBLETTING 

15.1  Neither  the  Contractor  nor  the  Sub-Contractor  shall,  without  the 
written consent of the other and the Employer, assign this sub- 
contract. 

15.2  The Sub-Contractor shall not sub-let the whole of the works without 
the written consent of the Contractor and the Architect. 

15.3  Provided that any assignment and any sub-contracts as well as this 
sub-contract shall terminate immediately upon (for whatever reason) of 
the main contract. 

 
16.0  WORK PRIOR TO APPOINTMENT OF CONTRACTOR 

16.1 Where the Sub-Contractor is appointed before the Contractor is 
appointed, any work done by the Sub-Contractor prior to the said 
appointment shall be treated as a separate contract between the 
Employer and the Sub-Contractor and shall be valued by the Quantity 
Surveyor   and   paid   for   directly   by   the   Employer   without   the 
involvement of the Contractor. 

16.2  Where  the  Sub-Contractor  is  appointed  before  the  Contractor  is 
appointed, the Sub-Contractor shall be permitted, when the identity of 
the Contractor     is  known  and  within  30  days  thereof,  to  raise 
objections  (on  reasonable  grounds)  against  entering  into  a  sub- 
contract with the Contractor 

16.3  Where work which is outside the sub-contract is ordered directly by 
Employer or the Architect, that work shall be treated as a separate 
contract between the Sub-Contractor and the Employer and shall be 
valued and paid for directly to the Sub-Contractor in accordance with 
sub-clause 16.1 herein without the involvement of the Contractor. The 
cost of equipment, facilities and the like provided by the Contractor to 
the Sub-contractor and any builder’s work carried out by the 
Contractor with regard to such work shall be paid directly by the Sub- 
Contractor to the Contractor. 
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17.0  SUB-CONTRACTOR DESIGN 
 

Where the sub-contract includes a design component by the Sub-Contractor, 
the design shall be to the approval of the Architect and the Employer. Not 
withstanding and approvals, the Sub-Contractor shall be liable directly to 
the Employer for any consequences of failure of the design to comply with 
the requirements of the Employer or to be fit or suitable for the purposes for 
which the sub-contract works or the relevant part thereof were intended. 

 
18.0  SPECIFICATION OF GOODS, MATERIALS AND WORKMANSHIP 

 
18.1  All materials, goods and workmanship shall, so far as procurable, be of 

the respective kinds and standards described in the sub-contract bills, 
specifications and drawings. 

 
18.2  The provisions  of  clause  23.0  of  the  main contract regulating the 

procurement, specification   and   quality   assurance   of   materials, 
processes and workmanship and the requirements of clause 24.0 
therein dealing with the provision of samples and the carrying out of 
specified tests shall apply to the sub-contract in the same manner as 
they apply to the main contract. 

 
 
 
19.0  COMPLIANCE WITH STATUTORY AND OTHER REGULATIONS 

 
The Sub-Contract shall comply with all statutory and other regulations of 
competent authorities regulating the carrying out of the works in accordance 
with the provisions of clause 17.0 of the main contract, as applicable. 

 
20.0  ROYALTIES AND PATENT RIGHTS 

 
20.1  All royalties or other sums payable in respect of the supply and use of 

any patented articles, processes or inventions in carrying out the 
works as described by or referred to in the sub-contract bills, 
specifications or drawings shall be deemed to have been included  in 
the sub-contract price. 

 
20.2  The provision of clause 25.0 of the main contract dealing with he same 

shall apply to the sub-contract in the same manner as they apply to 
the main contract. 

 
21.0  ANTIQUITIES AND OTHER OBJECTS OF VALUE 

 
All fossils, antiquities and other objects of interest or value which may be 
found on the site or in excavating the same during the progress of the sub- 
contract shall be dealt with in accordance with the provisions of clause 44.0 
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of the main contract. 
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22.0    SUSPENSION OF WORKS 
22.1  An instruction by the Architect to postpone or suspend the works 

under clause 28.0 of the main contract shall have the same effect on 
the sub-contract works as it has on the main contract works. 

 
22.2  If the suspension arises due to default by the contractor and the sub- 

contract works are  adversely effected  by the suspension, the sub- 
contractor shall be entitled to reimbursement by the contractor of all 
expenses arising therefrom. 

 
22.3  If the suspension arises due to default by the sub-contractor, the sub- 

contractor shall be liable to the contractor for all expenses arising 
therefrom. 

 
22.4  A notice by the contractor to suspend the works under clause 29.0 of 

the main  contract  shall  have  the  same  effect on the sub-contract 
works as it has on the main contract works. 

 
22.5  Should the sub-contract works be adversely affected by suspension 

under clause 29.0 of the main contract, the sub-contractor shall be 
entitled to the remedies provided for at clauses 25.0 and 26.0 of this 
sub-contract. 

 
23.0    PAYMENTS 

23.1  Procedures for originating and processing applications for payments 
and payment certificates as regards the sub-contract works shall be 
the same as those prescribed for the Contractor in the main contract 
at clause 34.0. All references therein to the contractor shall be deemed 
to include references to the Sub-contractor. 

 
23.2  Before submitting an application for payment to the Quantity Surveyor 

in accordance   with   clause   34.1   of   the   main   contract,   the 
Contractor shall give the Sub-Contractor a notice of not less than 7 
days to submit the details of the amounts which the Sub-Contractor 
considers  himself  entitled  to  for  the  relevant period. Such  details, 
when received, shall be annexed to the said Contractor’s application. 

 
23.3  Where it is necessary to measure the sub-contract works for purpose 

of interim valuation or for the preparation of the final account, the 
Quantity Surveyor   shall   give   the   Sub-Contractor   a   reasonable 
opportunity to be present at the time of the measurements and to take 
notes and measurements as he may require. 

 
23.4  Neither the Quantity Surveyor nor the Architect shall be bound to 

issue  a  valuation  or  a  payment  certificate  in  respect  of  the  sub- 
contract works, as the case may be, whose value is less than the 
amount stated in the appendix to these conditions as the minimum 
amount of a payment certificate before the issue of the certificate of 
practical completion of the main contract or of the sub-contract, as 
applicable. 
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23.5   Provided that where the minimum amount of a certificate inserted in the 
appendix to these conditions has been achieved but the corresponding 
minimum inserted in the appendix to the main contract in respect of the 
Contractor’s work has not been achieved, or the Contractor has not applied 
for payment within the stated period, the Architect may with the consent of 
the Contractor, issue a payment certificate directly to the Sub-Contractor for 
payment by the Employer. 

 
23.6   Within 7 days of receipt by the Contractor of payment by the Employer, the 

Contractor shall notify and pay to the Sub-Contractor the total value certified 
therein in respect of the sub-contract works less the portion of the retention 
money attributable to the sub-contract works and less amounts previously 
paid to the Sub-Contractor. 

 
23.7   Where certificates are not paid by the Employer within the prescribed period, 

the Sub-Contractor shall be entitled to be paid by the Contractor, upon 
receipt of payment from the Employer, the interest certified for the delay in 
accordance  with sub-clause  34.6 of the main contract in respect of the 
portion of the sub-contract works included in the certificate. 

 
23.8   Where the Contractor has received payment from the Employer but has not 

released the appropriate amount to the Sub-Contractor within the stated 
period, the Contractor shall pay to the Sub-Contractor in addition to the 
amount not paid, simple interest on the unpaid amount for the period it 
remains unpaid at the commercial bank lending rate in force during the 
period of default. 

 
23.9   If, upon application by the Sub-Contractor and Architect agree, or if the 

Contractor fails to make payment to the Sub-Contractor in accordance with 
sub-clause 23.6 herein and continues such default for 14 days thereafter, the 
Architect may issue a payment certificate directly to the Sub-Contractor for 
payment by the Employer, where applicable, and deduct the amount from 
subsequent payment to the Contractor. 

 
23.10 Upon the issue of the certificate of practical completion and the release of 

one  half  of  the  total  amount  of  the  retention  of  money  to  the 
Contractor, the Contractor shall pay the portion attributable to the sub- 
contract to the Sub-Contractor within 7 days of receipt of the payment. 

 
23.11 Upon the issue of the certificate of rectification of defects and receipt of the 

balance of the retention money by the Contractor, the Contractor shall pay 
the balance of the portion of the retention money attributable to the sub- 
contract to the Sub-Contractor within 7 days of receipt of the payment. 

 
23.12 The sub-contract final account shall be agreed between the Sub-Contractor, 

the  Contractor,  the  Quantity  Surveyor  and  the  Architect  and  shall  be 
annexed to the Contractor’s final accounts which shall be agreed as provided 
for in the main contract. For purpose of finalizing the accounts, the Quantity 
Surveyor may request the Sub-Contractor to submit further documents as he 
may deem necessary. 
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23.13 The  final  certificate  issued  under  sub-clause  34.21  of  the  main 
contract shall be final and binding on the Sub-Contractor in the same 
manner it is         binding on the Contractor. 

 
23.14 If the Architect desires to secure final payment to the Sub-Contractor 

before final payment is due to the Contractor, the provisions of sub- 
clause 31.10 of the main contract shall apply. 

 
23.15 The Contractor shall be entitled to deduct from or set off against any 

money due from him to the Sub-Contractor in interim certificates any 
sum or sums which the Sub-Contractor is liable to pay to the 
Contractor arising under or in connection with the sub-contract. 

 
24.0  PRACTICAL COMPLETION AND DEFECTS LIABILITY 

24.1  The  Sub-Contractor  shall  proceed  with  the  works  regularly  and 
diligently and complete the same within the period stated in the 
appendix to this sub-contract or within such extended period as may 
be granted under clause 25.0 of this sub-contract. 

 
24.2  Where the sub-contract works are to be completed in sections or where 

the sub-contract works are to be completed in advance of the main 
contract works, the provisions of clause 42.0 of the main contract shall 
apply, as appropriate, to the sub-contractor in the same manner as 
they apply to the main contract. 

 
24.3  The procedures for certifying practical completion and for dealing with 

defects in the sub-contract works as well as the main contract works 
are as prescribed at clause 41.0 of the main contract. Upon the issue 
of the certificate of practical completion of the whole of the works or of 
the sub-contract works, as applicable, the Sub-contractor shall be 
entitled to release of one half of the retention money attributable to the 
sub-contract works within 7 days after the Contractor has received 
payment. 

 
24.4  The balance of the retention money shall be released to the Sub- 

Contractor after the defects appearing in the works have been rectified 
in accordance with sub-clause 41.6 and 41.7 of the main contract and 
after the Contractor has received the said payment as provided for in 
sub-clause 34.16.3 of the main contract. 

 
25.0  EXTENSION OF TIME 

25.1  Upon it becoming reasonably apparent that the progress of the sub- 
contract works is or will be delayed, the Sub-Contractor shall forthwith 
give written notice of the cause of the delay to the Contractor and to 
the  Architect  with  supporting  details  showing  the  extent  of  delay 
caused or likely to be caused. Thereafter, the Architect shall evaluate 
the information supplied by the Sub-Contractor and if in his opinion 
the completion of the works is likely to be or has been delayed beyond 
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the date for practical 
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completion stated in the appendix to these conditions or beyond any 
extended time previously fixed under this clause, by any of the reasons 
entitling the Contractor to extension of time under sub-clause 36.1 of 
the    main contract, then the Architect shall, so soon as he is able 
estimate the length of the delay beyond the date or time aforesaid, 
recommend to the Contractor a fair and reasonable extension of time 
to be granted for the completion of the sub-contract works. 

 
25.2  Thereupon, the Contractor shall grant in writing to the Sub-Contractor 

the recommended time. Provided that the Contractor shall not grant 
any extension of time to the Sub-Contractor without the written 
recommendation of  the  Architect.  And  provided  that  the  Sub- 
Contractor shall constantly use his best endeavours to prevent delay 
and shall do all that may be reasonably required to proceed with the 
works. 

 
25.3  The procedures for dealing with requests for extension of time and the 

observance  of  time  limits  prescribed  at  clause  36.0  of  the  main 
contract shall apply to the sub-contract in the same manner as they 
apply to the main contract. 

 
 
 
26.0  LOSS AND EXPENSE CAUSED BY DISTURBANCE OF REGULAR 

PROGRESS 
 

26.1  If upon written application being made by the Sub-Contractor to the 
Contractor and to the Architect, the Architect is of the opinion that the 
Sub-Contractor has been involved in direct loss and or expense, for 
which he would not be reimbursed by a payment made under any 
other provision in this sub-contract, by reasons of the regular progress 
of the sub-contract works or any part thereof having been materially 
affected by any of the reasons which would entitle the Contractor to 
reimbursement under clause 37.0 of the main contract, the Quantity 
Surveyor shall assess the amount of such loss and or expense. 

 
26.2  Any amount so assessed shall be added to the sub-contract price and 

if an interim certificate is issued after the date of assessment, any 
such amount shall be added to the amount which would otherwise be 
stated as due in such certificate as regards the Sub-Contractor’s 
entitlement. 

 
26.3  The procedures for dealing with loss and or expense claims prescribed 

at clause 37.0 of the main contract shall apply to the sub-contract in 
the same manner as they apply to the main contract, as appropriate. 

 
27.0  DAMAGES FOR DELAY IN COMPLETION 
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27.1  If the Sub-Contractor fails to complete the sub-contract works by the 
date for  practical  completion  stated  in  the  appendix  to  these 
conditions or within any extended time fixed under clause 25.0 herein, 
and the Architect certifies in writing that in his opinion the same 
ought reasonably so to have been completed, then the Sub-Contractor 
shall pay or allow to the Contractor a sum calculated at the rate stated 
in the  said  appendix  as  liquidated  damages for the period during 
which the works shall so remain or have remained incomplete. 

27.2  The Contractor may deduct such sum from any money due or to 
become due to the Sub-Contractor under the sub-contract or remover 
the same the Sub-Contractor as a debt. Provided that the Contractor 
shall not be entitled to recover any liquidated damages from the Sub- 
Contractor without first obtaining the Architect’s certificate of delay 
prescribed herein. 

 
28.0  FLUCTUATIONS 

28.1  Unless otherwise stated in the sub-contract bills or specifications, the 
sub-contract price shall be deemed to have been calculated to include 
all duties and taxes imposed by statutory and other competent 
authorities in the country where the works are being carried out, and 

28.2 The sub-contract price shall be deemed to be based on currency 
exchange rates current at the date of tender as regards materials or 
goods to be specifically imported for permanent incorporation in the 
works. 

28.3  Should duties, taxes and exchange rates vary during the period of the 
contract, compensation thereof shall be calculated in accordance with 
sub-clause 35.1 and 35.2 of the main contract. 

28.4  Compensation for change in prices of goods and materials 
incorporated in    the works and in the rates of wages provided for at 
sub-clause 35.3,35.4 and 35.5 of the main contract shall not apply to 
the sub-contract unless specifically provided for in the bill of 
quantities or specifications. 

 
29.0    TERMINATION OF MAIN CONTRACT 

29.1  If, for any reason, the contractor’s employment is terminated either 
under clause 38.0, 39.0 or 40.0 of the main contract, this sub-contract 
shall thereupon also terminate. 

29.2  Upon termination, the sub-contractor shall ceases all work and vacate 
the site.  He shall not remove any equipment or any materials brought 
onto the site for the carrying out of the works without the written 
approval of the contractor and the Architect 

29.3  Where the termination of the main contract occurs without the default 
of the  sub-contractor,  the  sub-contractor  shall  be  paid  by  the 
contractor for work done in the like manner as the Contractor is paid 
at clause 39.5 of the main contract. 
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29.4   Where the termination of main contract arises from the default by the sub- 
contractor, the adjustment of the sub-contract accounts shall be performed 
in the like manner as is provided at sub-clause 38.8 of the main contract 
regarding the main contract accounts. 

 
30.0   TERMINATION OF SUB-CONTRACT. 

 
30.1   Without prejudice to any other rights and remedies which the contractor may 

possess, if the sub-contractor shall make default in any one or more of the 
respects which would entitle the employer to terminate the main contract 
under clause 38.0 therein, the contractor shall give the sub-contractor a 
notice, with a copy to the Architect and to the employer by registered post of 
recorded delivery specifying the default.  Should the sub-contractor continue 
the default for 14 days after receipt of such notice or at any time thereafter 
repeat such default and should the Architect certify that the sub-contractor 
is in default, the contractor may terminate the Sub-contract forthwith after 
the expiry of the notice provided that the notice is not given unreasonably or 
vexatious.  The termination letter shall be copied to the Architect and to the 
Employer. 

 
30.2   Where the sub-contract is terminated due to the default of the sub-contractor 

as in sub-clause 30.1 herein, the adjustment of sub-contract accounts shall 
be performed in the like manner as is provided at sub-clause 38.8 of the 
main contract regarding the main contract accounts. 

 
30.3   Without  prejudice  to  any  other  rights  and  remedies  which  the  Sub- 

Contractor may possess, if the Contractor shall make default in one or more 
of the respects which, if committed by the Employer, would entitle the 
contractor to terminate the main contract under clause 39.0 therein, the 
Sub-Contractor  shall  give  the  Contractor  a  notice,  with  a  copy  to  the 
Architect and to the Employer, by registered post or recorded delivery 
specifying the default.   Should the contractor continue the default for 14 
days after receipt of such notice or at any time thereafter repeat such default, 
and should the Architect certify that the contractor is in default, the Sub- 
Contractor  may  terminate  the  sub-contract  forthwith  after  expiry  of  the 
notice, provided that the notice is not given unreasonably or vexatiously.  The 
termination letter shall be copied to the Architect and to the Employer. 

 
30.4   If the Sub-Contract is terminated due to the default of the Contractor as in 

sub-clause 30.3 herein, the Contractor shall pay the sub-contractor for work 
done in the like manner as the Contractor would be paid at sub-clause 39.5 
of the main contract where the termination is done by the Contractor. 

 
30.5   Where the sub-contract is terminated due to the default of the Contractor, all 

expenses arising from the termination shall be done wholly by the Contractor 
and the termination shall not create any liability on the Employer. 

 
30.6   Where  the  sub-contract  is  terminated  due  to  the  default  of  the  Sub- 

Contractor,  the  sub-contractor  shall  be  liable  to  the  contractor  for  all 
expenses arising therefrom. 
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31.0    SETTLEMENT OF DISPUTES 
 

31.1   In case any dispute or difference shall arise between the Contractor and Sub- 
Contractor,   either   during   the   progress   or   after   the   completion   or 

abandonment  of  the  sub-contract  works,  such  dispute  shall  be 
notified in writing by either party to the other with a request to submit it to 
arbitration and to concur in the appointment of an Arbitrator within 30 days 
of the notice. 

31.2   The dispute shall be referred to the arbitration and final decision of a person 
to be agreed by the parties. Failing agreement to concur in the appointment 
of an Arbitrator, the Arbitrator shall be appointment by the Chairman or Vice 
Chairman of the Architectural Association of Kenya or the Chairman or Vice 
Chairman of The Chartered Institute of Arbitrators, Kenya Branch, at the 
request of the applying party. 

31.3   The arbitration may be on the construction of this sub-contract or on any 
matter or thing of whatsoever nature arising thereunder or in connection 
therewith  including  the  rights  and  liabilities  of  the  parties  during  the 
currency of the sub-contract and subsequent to the termination of the sub- 
contract. 

31.4   Where the sub-contractor is aggrieved by the manner in which the Architect 
has exercised or failed to exercise his powers stipulated in the main contract, 
or in the sub-contact or by any action or inaction of the Employer, and in 
particular, if he is aggrieved by: 
31.4.1    The  failure  or  refusal  of  the  Architect  to  recommend  to  the 

contractor an extension of sub-contract time, or 
31.4.2     The extend of the recommended time, or 
31.4.3   The amount certified to the sub-contractor either in an interim    in a 

final certificate, or 
31.4.4  The issue of an instruction which the sub-contractor contends is not 

authorised by the main contract or the sub-contract, or 
 

31.4.5.   Any other matter left to the discretion of the Architect in the main 
contract or in the sub-contract, then. 

31.5   Subject to the Sub-Contractor giving the Contractor such indemnity and 
security as the Contractor may reasonably require, the Contractor shall allow 
the Sub-Contractor to use the contractor’s name and, if necessary, shall join 
the Sub-Contractor in arbitration proceeding against the employer to decide 
the matters in dispute or in difference. 

31.6   Provided that no arbitration proceedings shall be commenced on any dispute 
or difference where notice of a dispute or difference where notice of a dispute 
or difference has not been given by the applying party within 90 days of the 
occurrence or discovery of the matter or issue giving rise to the dispute or 
difference. 

 
31.7   Notwithstanding the issue of a notice as stated above, the arbitration of such 

a dispute or difference shall not commence unless an attempt has in the first 
instance been made by the parties to settle such dispute or difference 
amicably with or without the assistance of third parties. 
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31.8  In any event, no arbitration shall commence earlier than 90 days after 
the service of the notice of a dispute or difference, except as provided 
for at sub-clause 31.9 herein. 

 
31.9  Notwithstanding anything stated herein, the following matters may be 

referred to arbitration before the practical completion of the works or 
abandonment of the works or termination of the sub-contract 

without having to comply with sub clause 31.8 herein. 
 

31.9.1 Whether or not the issue of an instruction by the Architect is 
authorized by the main contract or these conditions, and 

 
31.9.2 Whether  or  not  a  payment  certificate  has  been  improperly 

withheld or is not  in accordance with  the main contract  or these 
conditions or though issued, it has not been honoured. 

 
31.10 All other matters in dispute shall only be referred to arbitration after 

the practical completion or alleged practical completion of the works or 
abandonment of the works or termination or alleged termination 

of the sub-contract, unless the Architect the contractor and the sub- 
contractor agree otherwise in writing. 

 
31.11 The Arbitrator shall, without prejudice to the generality of his powers, 

have power to direct such measurements, computations, tests, or 
valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and award any sums which ought to 
have  been the subject or included in any payment certificate. 

 
31.12 The Arbitrator shall, without prejudice to the generality of his powers, 

have power to open up, review and revise any certificate, opinion, 
decision, requirement or notice and to determine all matters in dispute 
which shall be submitted to him in the same manner as if no such 
certificate, opinion decision, requirement or notice had been given. 

 
31.13 Provided that any decision of the Architect which is final and binding 

on the contractor under the main contract shall be final and binding 
between the contractor and the sub-contractor. 

 
31.14The award of such Arbitrator shall be final and  binding upon the 

parties. 
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SUB CONTRACTOR’S PERFORMANCE BOND 
BY THIS AGREEMENT we 

..........................................................................................(SURETY) 
of ................................................................................................................. 
are bound to ..............................................................................(CONTRACTOR) 
in the sum of Kenya shillings 

..............................(Kshs........................................................) 
to be paid by us to the said ..........................................................(CONTRACTOR) 
WHEREAS by an agreement in writing dated 

..............................................................................(SUB-CONTRACTOR) 
entered into a sub-contract with .............................................(CONTRACTOR) 
to carry out and complete the works therein stated in the manner and by the time 

therein 
specified all in accordance with he provisions of the said sub-contract, namely: 

(description of 
works) 
............................................................................................................................... 

 
NOW the condition of the above written bond is such that if the said sub- 

contractor, his 
executors, administrator, successors or assigns shall duly perform his obligations 

under the sub- 
contract, of if on default by the sub-contractor the surety shall satisfy and 

discharge the damages 
sustained by the contractor thereby up to the amount of the above written bond, 

then this 
obligation shall be void, otherwise it shall remain in full force and effect. Upon 

default, and 
without prejudice to his other rights under the sub-contract, the contractor shall 

be entitled to 
demand forfeiture of the bond and we undertake to honour the demand in the 

amount stated 
above. 

 
PROVIDED always and it is hereby agreed and declared that no alteration in the 

terms of the 
said sub-contract or in the extend or nature of the works to be carried out and no 

extension of 
time by the contractor under the sub-contract shall in any way release the surety 

from any 
liability under the above written bond. 

 
IN WITNESS whereof we have set out hand this.............. day of........................... 

 
.................................................                 .................................................... 
Surety                                                                 Witness 
Authrorised of Power of Attoney No............... 
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APPENDIX Clause 

 

Name of sub-contractor’s insurers 
 

6.0 .................................... 
 

Name of sub-contractor’s surety 
 

7.0 ..................................... 
 

Amount of surety 
 

7.0 ..................................... 
 

Period of possession of site 
 

8.1 ..................................... 
 

Date of commencement of works 
 

8.2 ..................................... 
 

Date for practical completion 
 

8.2 ..................................... 
 

Interval for application of payment certificates 
 

23.1................................... 
 

Minimum amount of payment certificate 
 

23.4 .................................. 
 

Percentage of certified value retained 
 

23.6 ................................... 
 

Limit of retention fund, if any 
 

23.6................................... 
 

Name of the sub-contractor’s bank for 
purposes of interest calculation. 

 
 

23.7,23.8 ........................... 
 

Defects liability period 
 

23.11.................................. 
 

Period of final measurement and valuation 
 

23.12......................... 
 

Damages of delay in completion 
 

27.1 at the rate of Kshs...... 
 

..................................................... 
 
Signed by the said: 

 
 
 
 
 
 
...................................................... .......................................................... 

 
CONTRACTOR                                                SUB-CONTRACTOR 
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SECTION XI: 
 

APPENDIX TO THE AGREEMENT AND CONDITIONS OF SUB-CONTRACT 
FOR BUILDING WORKS 

 
Kenya Building and Civil Engineering Contractors (KABCEC) document. 

 
 
 

1.       CLAUSE 28.0 
 

Fluctuations shall apply as per the main works document. 
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(WP ITEM NO D29NB/NBI 901 – JOB NO 7753C) 
 
 

FINANCIAL TENDER DOCUMENTS 

  
  
PROJECT MANAGER 
WORKS SECRETARY 
MINISTRY OF TRANSPORT INFRASTRUCTURE HOUSING & 
URBAN DEVELOPMENT 
P.O. Box 30743-00100 
NAIROBI 

ARCHITECTS 
CHIEF  ARCHITECT                      
MINISTRY OF TRANSPORT INFRASTRUCTURE HOUSING & 
URBAN DEVELOPMENT 
P.O. Box 30743-00100 
NAIROBI 

QUANTITY SURVEYORS 
CHIEF QUANTITY SURVEYOR 
MINISTRY OF TRANSPORT INFRASTRUCTURE HOUSING & 
URBAN DEVELOPMENT 
P.O. Box 30743-00100 
NAIROBI 

STRUCTURAL/CIVIL ENGINEERS 
CHIEF  ENGINEER (STRUCTURAL) 
 MINISTRY OF TRANSPORT INFRASTRUCTURE HOUSING & 
URBAN DEVELOPMENT 
P.O. Box 30743-00100 
NAIROBI 

ELECTRICAL ENGINEERS  
CHIEF ELECTRICAL ENGINEER (B.S)                      
MINISTRY OF TRANSPORT INFRASTRUCTURE HOUSING & 
URBAN DEVELOPMENT 
P.O. Box 30743-00100 
NAIROBI 
 
 

MECHANICAL ENGINEERS 
CHIEF MECHANICAL ENGINEER (B.S)                      
MINISTRY OF TRANSPORT INFRASTRUCTURE HOUSING & 
URBAN DEVELOPMENT 
P.O. Box 30743-00100 
NAIROBI 

 
                                                                    CONSULTANTS    
ARCHITECTS 
MUTISO MENEZES INTERNATIONAL 
P.O. Box 44934-00100 
NAIROBI 

CIVIL/STRUCTURAL ENGINEERS 
WANJOHI CONSULTING ENGINEERS 
P.O. Box 21714-00505 
NAIROBI 

 
QUANTITY SURVEYORS 
QUANTECH CONSULTANCY 
P O Box 44660-00100 
NAIROBI 

MECHANICAL/ELECTRICAL ENGINEERS 
MECOY CONSULTANTS LTD 
P O Box 20198-00200 
NAIROBI 

 
AUGUST 2017 



 
 

PROPOSED INTERIOR FIT_OUT FOR MULTI-STOREY OFFICE BLOCK 

FOR 

PARLIAMENTARY SERVICE COMMISSION 
 

(WP ITEM NO BD29NB/NBI 901 – JOB NO 7753C) 
 

BILLS OF QUANTITIES 
 

SECTION DESCRIPTION PAGE 
  

 
Index 

 
 

1 
 Special Notes 2 

  

KABCEC contract document 
 

1-22 

 
No. 1 

 
Preliminaries 

 
1/1-1/22 

No. 2 Preambles & Pricing Notes 2/23-2/25 

No. 3 Office Block Interior Fit-out 4/1- 4/16 

No. 4 P.C & Provisional Sums 5/17-5/18 

No. 5 Contingency 6/19-6/20 

No. 6 Grand Summary GS 21 
 
 
No. 1 

 

APPENDICES 
List of Drawings 

 

No. 2 Finishes Schedule Specifications  

Index   
 
 
 
 
 
 

1 



SPECIAL NOTES TO BE READ PRIOR TO PRICING THESE BILLS OF QUANTITIES 
 

1. The Bidder is required to check the number of pages of Bills of Quantities against the index 
stated on page (i) and should he find any missing, in duplicate or indistinct, he must inform the 
Quantity Surveyor at once and have the same rectified. 

 
2. Should the Bidders be in doubt about the precise meaning of any item or figure, for any reason 

whatsoever, he must inform the Secretary to Parliamentary Service Commission at once in 
order that the correct meaning may be decided before the date of submission of the tenders. 

 
3. No liability will be admitted or claim allowed in respect of errors in the Bidder’s Tender due to 

mistakes in the Bills of Quantities which should have been rectified in the manner described 
above. 

 
4. The Bidder shall not alter or otherwise qualify the text of these Bills of Quantities.   Any 

alteration or qualification made without authority will be ignored and the text of the Bills of 
Quantities as printed will be adhered to. 

 
5. The Bidder shall be deemed to have made allowance in his prices generally to cover items of 

Preliminaries or additions to Prime Cost Sums or other items, if the Contractor has not priced 
these where appropriate. 

 
6. All items of measured work shall be priced in detail and Tenders containing lump sums to cover 

trades or groups of work must be broken down to show prices of each item before they will be 
accepted. Lump sums to cover items of preliminaries shall likewise be broken down if required. 

 
7. The Bidder is advised to visit the site to acquaint himself with its nature and position; access 

road, structures to be demolished or any other limitations, and the conditions under which the 
works shall have to be carried out. 

 
8.          In no case will any expenses incurred by Bidders in preparation of this Tender be allowed. 

 
9. The copyright of these Bills of Quantities is vested in the Quantity Surveyors and no part thereof 

may be reproduced without their express permission given in writing. 
 

10. The Bidder is solely responsible for the accurate ordering of materials in accordance with the 
Drawings and Architect’s instructions and no claim for any loss or expense will be entertained 
for orders for materials based upon the Bills of Quantities. 

 
11. All rates shall be deemed to include all Government Taxes and in particular the Value Added 

Tax (VAT).  Any separate claims on taxes which should have been calculated as above will not 
be allowed. 

 
12.        The Bills of Quantities must be priced in Kenya currency i.e. shillings and cents. 

 
13. For Electrical and Air conditioning Equipment, the Tenderer shall provide leaflets and catalogues 

giving technical and physical details of Equipment being offered by him as an integral part of his 
bid. 

14. Bidders can peruse the Main Architectural drawing at the Client’s Procurement office (2nd Floor 
Protection House, Parliament road, Nairobi) 
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SECTION NO. 1 
 

 
PRELIMINARIES 



 

ITEM 
NO 

 
DESCRIPTION 

 
SHS 

 
CTS 

 
 
 
 
 
 
 
 

A 
 
 
 
 
 
 
 
 
 

B 
 
 
 
 
 
 

C 

D 

 
E 

F 

G 

 
H 

 
 
 
 
 

I 

J 

SECTION NO. 1 
 
PRELIMINARIES (As in Main Contract Works) 

 
Preliminary Particulars of Contract 

 
The ‘Employer’                      is      Parliamentary Service Commission 

P O Box 41842-00100 
NAIROBI 

 
The term “employer” and “government” 

where used in the contract document 
shall be synonymous 

 
The ‘Project Manager’         is     The ‘Project Manager' shall mean the project 

Manager as defined in condition No. 1 of 
Conditions of contract or such persons as 
May be authorized represent him on 
behalf of the government 

 
The ‘Works Secretary”                              is    The Works Secretary 

State Department of Public Works 
 
The ‘ Consultant Architect’                       is     Mutiso Menezes International 

P O Box 44934-00100 
NAIROBI 

 
The ‘Quantity Surveyor’                           is     The Chief Quantity Surveyor 

Department of Public Works 
 
The ‘Consultant Quantity Surveyor’         is      Quantech Consultancy 

P O Box 44660-00100 
NAIROBI 

The ‘Mechanical 
Electrical Engineer’                                   is   The Chief Mechanical & 

Electrical Engineer  ( B.S) 
Department of Public Works 

The ‘Consultant Mechanical 
Electrical Engineer’                                  is    Mecoy Consultants Ltd 

P.O. Box 20198-00200 
NAIROBI 

 
The ‘Civil/Structural                                is    The Chief Engineer (Structural) 

Department of Public Works 
The ‘Consultant 
Civil/Structural                                        is     Wanjohi Mutonyi Consult Ltd 
Engineers                                                         P O Box 21714-00505 
Engineer’                                                        NAIROBI 
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NO 
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K 

SECTION NO. 1 
 
PRELIMINARIES 

 
Preliminary Particulars of Sub-Contract 

 
The ‘Sub-Contractor’        is             Firm or Company whose Tender 

for this work has been accepted 
who has or have signed this 
contract and shall include his or 
their heirs, executors, administrators, 
successors, and duly appointed 
representatives. 
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ITEM 
NO 

 
DESCRIPTION 

 
SHS 

 
CTS 

 
A. 

 
 
 
 
 
 

B. 
 
 
 
 
 
 
 
 
 
 
 

C. 
 
 
 
 
 
 

D. 

 
LOCATION OF SITE 

 
The site is located adjacent to the existing Kenya National Assembly on 
Parliament Road, adjacent to Continental House and is particularly known as 
LR No. 209/11456, Nairobi. 

 
SITE VISIT 

 
The Sub-Contractor shall visit the site to acquaint himself with the nature and 
position; nature of ground substrata and other services, access roads or any 
other limitations.  If the Sub-Contractor is unable to locate the site he can seek 
further guidance and information from the Architect. 

 
No claims whatsoever for extras on account of lack of knowledge in this respect 
will be considered 

 
DRAWINGS 

 
The drawings used in preparing these Bills of Quantities are as in Appendix (A) 
at the end of these Bills of Quantities.  Drawings may be inspected at the office 
of the Architect or Quantity Surveyor by prior appointment. 

 
DESCRIPTION OF WORKS 

 
The works in the Sub-Contract involve erection and completion of Interior Fit- 
out for Multi-Storied Office Block on LR No. 209/11456 which is currently 
being constructed.  The site is situated on parliamentary square where Kenya 
National Assembly is located and adjacent to Continental House. 

 
The works comprise of Office Partitions, Floor and Ceiling Finishes, Interior 
Decoration and Furniture for the Office Block which incorporates two tunnels, 
one linking it with the main Parliament Building. 

 
Floor finishes are generally carpet floors to podium and typical floors. 

 
Partition  Walls  are  generally  high  quality  Laminated  MDF  with  aluminium 
Framing, Decorated Padded leather Cushions with acoustic material and aluminium 
partition to typical office floors. 

 
Ceilings are plaster painted to basements and suspended gypsum board, hunter 
dauglas and aluminium strips ceilings. 

 
The services to include mechanical ventilation, and air conditioning, electrical 
installations, data and voice communication, security systems installations, audio 
visual conference system, lift installations and façade cleaning system. 

 
Furniture to be of high quality modern concept as per European/Asian range 
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ITEM 
NO 

 
DESCRIPTION 

 
SHS 

 
CTS 

 
 

A. 
 
 
 
 
 
 
 
 

B. 
 
 
 
 
 
 

C. 
 
 
 
 
 
 
 
 
 
 
 

D. 

 
 
CONSTRUCTION PROGRAMME OF WORKS 

 
The Sub-Contractor will be required to draw up a programme to be merged into the 
main contractors programme and approved by the Project Manager which will 
embody the stipulated completion dates for the works. The programme will have a 
bar to be marked with the actual progress. The Main contract completion period is 
42 months 

 
WORKS TO BE DONE ON 24-HOUR SHIFT 

 
The site is located in the CBD with a traffic challenge. The Sub-Contractor shall 
allow for a 24-hour shift to work when there is less traffic.  Working beyond 
normal working hours shall not be taken as overtime. 

 
CONTRACT PARTICULARS 

Form of Contract 

The Conditions of Contract shall be those of Republic of Kenya, standard tender 
documents for procurement of works (building and associated civil engineering 
works) as published by Public Procurement Oversite Authority (revised Oct. 2006) 
hereafter and Agreement and Conditions of Sub-Contract Works (KABCEC) as 
attached section no. 2 
. 

The Sub-Contractor’s attention is called to the following Clauses of the Conditions 
of Contract which shall be read as incorporated herein and he shall allow any sums 
which he considers necessary for the carrying out and observance of such 
Conditions. 
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Clause cont.. 

 
 
 
 
Clause 
1.0           Definitions 
2.0           Interpretation 
3.0           Language and Law 
4.0           Project Managers’ decisions 
5.0           Delegation 
6.0           Communications 
7.0           Sub-contracting 
8.0           Other contractors 
9.0           Personnel 
10.0         Works 
11.0         Safety and temporary works 
12.0         Discoveries 
13.0         Work Programme 
14.0         Possession of site 
15.0         Access to site 
16.0         Instructions 
17.0         Extension or acceleration of completion date 
18.0         Management meetings 
19.0         Early warning 
20.0         Defects 
21.0         Bills of Quantities 
22.0         Variations 
23.0         Payment certificates, currency of payment and advance payment 
24.0         Compensation events 
25.0         Price adjustment 
26.0         Retention 
27.0         Liquidated damages 
28.0         Securities 
29.0         Day works 
30.0         Liability and Insurance 
31.0         Completion and taking over 
32.0         Final account 
33.0         Termination 
34.0         Payments upon termination 
35.0         Release from performance 
36.0         Corrupt gifts and payment of commissions 
37.0         Settlement of disputes 
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ITEM    



 

NO DESCRIPTION SHS CTS 
 
 
 
 

A 
 
 
 
 
 
 
 
 
 

B 
 
 
 
 
 

C 

 
GENERAL MATTERS OF CONTRACT: 

Sufficiency of Tender: 

The Contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his Tender for the works and of the rates and 
prices stated in the priced Bills of Quantities, which rates and prices shall cover 
all his obligations under the Contract and all matters that are necessary for the 
proper completion and maintenance of the works. 

 
Stamp Charges: 

 
The  Sub-Contractor  shall  allow  for  the  payment  of  all  stamp  Charges  in 
connection with the Contract Agreement. 

 
Definitions and Abbreviations: 

 
Terms used in these Bills of Quantities shall be interpreted as follows:- 

“Approved” shall mean approved by the Architect/Project Manager. 

“Directed” shall mean as directed by the Architect/Project Manager. 

“Selected” shall mean selected by the Architect at his absolute discretion 

“B.S” shall mean the current British Standard Specification published by the 
British Standards institution , 2 Park Street, London, W.I England 

 
“Prs” shall mean Pairs “Qty” 

shall mean Quantity “m2” 

shall mean square metre “m3” 

shall mean cubic metre “m” 

shall mean linear metre “mm” 

shall mean millimetre “No.” 

shall mean number “Kg” shall 

mean kilogramme 

“Do” or “Ditto” shall mean the whole of the preceding description except as 
qualified in the description in which it occurs. 
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ITEM 
NO 

 
DESCRIPTION 

 
SHS 

 
CTS 

  
“As described” shall mean as described previously in a foregoing Bill or in 
Trade Preambles or in the Ministry of Public Works, General Specification for 
Building works 1976 Edition or any subsequent revision thereof. 

 
“Fix only” shall mean take delivery in Nairobi (unless otherwise stated), pay all 
demurrage and transport charges, load and transport to site where necessary, 
unload, store, unpack, check contents against orders and packing lists, assembly 
as necessary, distribute to position, hoist and fix only. 

 
“Works” shall mean all or any portion of the work, materials and articles, 
wherever the same are being manufactured or prepared, which are to be used in 
the execution of this Contract and whether the same may be on the site or not. 

 
“Bill of Quantities” means the priced and completed Bills of Quantities forming 
part of the tender. 

 
“The Sub-Contract” means the agreement entered into between the Main 
Contractor and the Sub-Contractor as recorded in the Agreement Form and 
signed by the parties including all attachments and appendices thereto and all 
documents  incorporated  by  references  therein  to  execute,  complete  and 
maintain the Works. 

 
“The Contractor” refers to the person or corporate body whose tender to carry 
out the Works has been accepted by the Employer. 

 
“Nominated Subcontractors or Suppliers” refer to persons or corporate bodies 
whose tenders to carry out the works have been accepted by the Employer, 
working under the Contractor. 

 
“The Contractor’s Tender” is the completed tendering document submitted by 
the Contractor to the Employer. 

 
“The  Contract  Price”  is  the  price  stated  in  the  Letter  of  Acceptance  and 
thereafter as adjusted in accordance with the provisions of the Contract. 

 
“Days” are calendar days; “Months” are calendar months. 

 
“A Defect” is any part of the Works not completed in accordance with the 
Contract. 

 
“The Defects Liability Certificate” is the certificate issued by the Architects 
upon correction of defects by the Contractor. 

 
“The Defects Liability Period” is the period named in the Contract Data and 
calculated from the Completion Date. 

 
“Drawings” include calculations and other information provided or approved by 
the Architect for the execution of the Contract. 
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ITEM 
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SHS 
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“Dayworks” are works inputs subject to payment on a time basis for labour and 
the associated materials and plant. 

 
“Employer” or the “Procuring entity” is the party who employs the Contractor 
to carry out the Works. 

 
“Equipment” is the Contractor’s machinery and vehicles brought temporarily to 
the Site for the execution of the Works. 

 
“The Intended Completion Date” is the date on which it is intended that the 
Contractor shall complete the Works.  The intended Completion Date may be 
revised only by the Project Manager by issuing an extension of time or an 
acceleration order. 

 
“Materials” are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

 
“Plant” is any integral part of the Works that shall have a mechanical, electrical, 
chemical or biological function. 

 
“Prime Cost Sum” means a sum included in the Contract Bills for Works or 
services to be executed by a nominated Subcontractor, statutory or other 
authority or for materials or goods to be obtained from a nominated supplier. 

 
“Provisional Sum” means a sum included in the Contract Bills for the execution 
of work which cannot be entirely foreseen, defined or detailed at the time the 
tender documents are issued. 

 
“Site” is the area defined as such in the Appendix to Condition of Contract. 

 
“Site  Investigation  Reports”  are  those  reports  that may  be  included  in  the 
tendering documents which are factual and interpretative about the surface and 
subsurface conditions at the Site. 

 
“Specifications” means the Specifications of the Works included in the Contract 
and any modification or addition made or approved by the Architect. 

 
“Start Date” is the latest date when the Contractor shall commence execution of 
the Works.  It does not necessarily coincide with the Site possession date(s). 

 
“Temporary Works” are works designed, constructed, installed and removed by 
the Contractor which are needed for construction or installation of the Works. 

 
“A Variation” is an instruction given by the Architect which varies the Works. 
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A 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 
 
 
 
 
 
 
 
 
 
 
 

C 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

D 

 
Progress Schedule: 

 
The Contractor shall, upon receiving instructions to proceed with the works, 
draw up a Time and Progress Schedule setting out the order in which the works 
are to be carried out and stating the appropriate dates.   The line programme 
shall be designed in such a way that the progress can be marked up as the work 
progress.  This Time and Progress Schedule is to be agreed with the Architect 
and no deviation from the order set out in this schedule will be permitted 
without the written consent of the Architect.   The Main Contractor will be 
responsible for agreeing of the above programmed with all Sub-Contractors 
including the Nominated Sub-Contractors and Nominated Suppliers. 

 
Figured Dimensions: 

 
Figured dimensions are to be followed in preference to dimensions scaled from 
the Drawings, but whenever possible dimensions are to be taken on the Site or 
from the buildings.   Before any work is commenced by Sub-contractors or 
specialist Firms, dimensions must be checked on the Site and/or building and 
agreed with the Contractor, irrespective of the comparable dimensions shown 
on the drawings.  The Contractor shall be responsible for the accuracy of such 
dimensions. 

 
Provisional Work: 

 
All “Provisional” and other work liable to adjustment under this Sub-Contract 
shall be left uncovered for a reasonable time to allow all measurements needed 
for such adjustment to be taken by the Quantity Surveyor.   Immediately the 
work is ready for measurement the Contractor shall give notice to the Quantity 
Surveyor. 

 
If the Contractor makes default in these respects, he shall, if the Architect so 
directs, uncover the work at his own expense to enable measurements to be 
taken. 

 
Lighting and Power: 

 
The Sub Contractor shall liaise with the Main Contractor regarding provision of 
all artificial lighting and power for use on the works,  including all temporary 
connections,  wiring,  fittings,  etc.,  and  clear away on completion.  The Main 
Contractor shall pay all fees and obtain all permits in connection therewith for 
lighting and power for Nominated Sub-Contractors and Specialists see 
Clauses. 

  

  
Carried to collection                                                                    Kshs. 

  

  
PRELIMINARIES 

 
1/9 

  



 

ITEM 
NO 

 
DESCRIPTION 

 
SHS 

 
CTS 

 
 

A 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 
 
 
 
 
 
 
 
 
 
 
 
 

C 

D 

E 

 
 
Water 

 
The Sub Contractor shall liaise with the Main Contractor on the issue of  water 
for use in connection with the works, who will make arrangements with the 
Local Authority for the installation  of  a  separate  meter  for  all  water  used  
by  him  throughout  the contract and pay all costs and fees in connection 
therewith.   He shall also provide temporary storage tanks and tubing, etc.  as 
he may consider necessary and clear away at completion. 

 
All water shall be fresh, clean and pure free from earth, vegetable or organic 
matter, acid or alkaline substance in solution or suspension. 

 
Existing Services 

 
Prior to commencement of any work the Sub Contractor is to ascertain from the 
relevant  Authorities  and the Main Contractor, the  exact  position,  depth  and  
level  of  existing electric cables, water pipes or other services in the area and 
he shall make whatever provisions may be required by the Authorities 
concerned for the support and protection of such services.  Any damage or 
disturbance caused to any service shall be reported immediately to the Architect 
and the relevant authority and shall be made good to their satisfaction at the 
Contractor’s expense. 

 
Transport to and from the site: 

 
The Sub Contractor shall include in his prices for the transport of materials, 
work- men, etc., to and from site of the proposed works, at such hours and by 
such routes as are permitted by the Authorities. 

 
Labour Camps: 

 
No labour camps will be allowed on site.  The Sub Contractor may however 
liaise with Main Contractor and locate his camps within the Main Contractor’s 
yard 

 
Public and Private Roads, Pavements, etc. 

 
The Contractor will be required to make good, at his own expense, any damage 
he may cause to the present road surfaces and pavements during the period of 
the works.    In  particular  all  existing  lawns,  gardens,  paths,  storm  water 
channels, hedges, fences, etc, which may be destroyed or damaged during the 
progress of the works are to be made good by the Contractor to the approval of 
the Architect. 
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B 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C 
 
 
 
 
 
 
 
 

D 

 
Contractor’s Superintendence: 

 
The Sub  Contractor shall constantly keep on the works a literate English-
speaking Agent or Representative, competent and experience in the kind of work 
involved, who shall give his whole time to the superintendence of the works. 
Such  agent  or  Representative  shall  receive  on  behalf  of  the  S ub  
Contractor, directions  and  instructions  from  the  Architect  and  such  
directions  and instructions shall be deemed to be given to the Contractor in 
accordance with conditions of Contract.   The agent shall not be replaced 
without the specific approval of the Architect/ Works Secretary. 

 
Government Acts regarding Work people etc 

 
Allow for complying with all Government Acts, Orders and Regulations in 
connection with the Employment of labour and other matters related to the 
execution of the works.  In particular the Contractor’s attention is drawn to the 
provisions of the Factory Act 1950 and his tender must include for all costs 
arising or resulting from compliance with any Act, Order or Regulation relating 
to insurance, pensions and holidays for workpeople or to the safety, health or 
welfare of workpeople. 

 
The Contractor must make himself fully acquainted with current Acts and 
Regulations, including Police regulations regarding the movement, housing, 
security and control of labour, labour camps, passes for transport, etc.  It is most 
important that the Contractor, before tendering, shall obtain from the relevant 
authority   the   fullest   information   regarding   all   such   regulations   and/or 
restrictions which may affect the organization of the works, supply and control 
of labour, etc and allow accordingly in his tender. 

No claim in respect of want of knowledge in this connection will be entertained. 

Particular attentions is drawn to the Rules published in Legal Notice 179, dated 
02 June 1978. (Building Operations and Work of Engineering Construction) 

 
Health and Safety 

 
The S ub  Contractor is required to prepare and submit a detailed health and 
safety plan for the construction period prior to the start of construction to the 
Main Contractor/Architect/Project Manager. This will be reviewed and 
approved  by  KNA before commencement of construction. 

 
Security of Works etc 

 
The Sub Contractor shall liaise with the Main Contractor regarding security of 
all the works, stores, materials, plant, personnel, members of the public who will 
provide all necessary watching, lighting and other precautions as necessary to 
ensure security against theft, loss or damage and the protection of the public. 
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A 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 

 
 
Working Hours 

 
The working hours shall be those generally worked by good employers in the 
Building and Civil Engineering Trades in Kenya.  Works may be carried out at 
night or on gazette holidays with approval of the Architect.  Works so carried 
out shall not be deemed to be overtime. 

 
Firm Price Contract 

 
Unless otherwise specifically stated no claim for increased costs will be 
entertained excepting only increased costs arising from fluctuation clause as 
defined in the conditions of contract. 

 
MATERIALS AND WORKMANSHIP: 

Generally: 

All  materials  shall  be  new  unless  otherwise  directed  or  permitted  by  the 
Architect  and  in  all  cases  where  the  quality  of  goods  or  materials  is  not 
described  or  otherwise  specified  is  to  be  the  best  quality  obtained  in  the 
ordinary meaning of the word, “best” and not merely a trade signification of the 
word. 

 
All materials and workmanship shall unless otherwise specified or described 
conform to the appropriate British Standards Institution Specification current at 
the date of Tender 

 
The Sub Contractor shall order all materials to be obtained from overseas 
immediately after the Contract is signed and shall also order materials to be 
obtained from local sources as early as necessary to ensure that such materials 
are on site when required for use in the works. 

 
The Sub Contractor shall be responsible for and shall replace or make good at 
his own expense any materials lost or damaged. 

 
The works throughout shall be executed by skilled workmen well versed in 
their respective trades. 

 
The Bills of Quantities shall not be used for the purpose of ordering materials 

 
Rejected Workmanship or Materials 

 
Any workmanship or materials not complying with the specific requirements or 
approved samples or which have been damaged, contaminated or have 
deteriorated, must be immediately removed from the site and replaced at the 
Contractor’s expense, as required. 
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ITEM 
NO 

 
DESCRIPTION 

 
SHS 

 
CTS 

 
A 

 
 
 
 
 
 
 
 
 
 
 

B 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C 
 
 
 
 

D 

 
Proprietary Materials: 

 
Where  proprietary  materials  are  specified  hereinafter  the  Contractor  may 
propose the use of materials of other manufacture but  of equal quality for 
approval by the architect/ Works Secretary. 

 
All  materials  and  goods,  where  specified  to  be  obtained  from a  particular 
manufacturer or supplier, are to be used or fixed strictly in accordance with 
their instructions. 

 
Samples: 

 
The Contractor shall furnish at the earliest possible opportunity before work 
commences and at his own cost, any samples of materials or workmanship that 
may be called for by the Architect for his approval or rejection and any further 
samples  in  the  case  of  rejection  until  such  samples  are  approved  by  the 
Architect and such samples when approved shall be of minimum standard for 
the work to which they apply. 

 
The Contractor must provide in his pricing the following complete samples: 

 
i)   One MP’s office plus Secretary 
ii)  One Committee room 
iii) One bay of 6m of Gymnasium 
iv) One 6m bay of restaurant 
v)  One lift lobby 
vi) One complete Ladies and Gents 

 
Allow     a     provisional     sum     of     Fifteen     million     Kenya     shillings 
(Kshs. 15,000,000/=) only for 2 No. Factory visits to verify samples for a team 
of 10 people for 7 Days. 

 
TEMPORARY WORKS: 

 
Area to be occupied by the Contractor 

 
The Contractor shall obtain the Architect’s approval for the siting of all 
temporary buildings, spoil heaps, temporary roads, paths, and storage areas for 
materials. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
15,000,000.00 
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ITEM 
NO 

 
DESCRIPTION 

 
SHS 

 
CTS 

 
A 

 
 
 
 
 
 
 
 
 

B 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C 
 
 
 
 
 

D 
 
 

E 

 
Offices and Sheds: 

 
The S ub  Contractor shall l i a i s e  w i t h  t he  Main Contractor in regard to 
maintenance of temporary office accommodation for his own use, and ample 
temporary watertight sheds for the proper storage and protection of materials 
and for the use of artisans and remove when ordered. Floors of sheds shall be at 
least 150 mm above ground level. 

 
Offices and Services for the Consultants: 

 
The Sub Contractor shall liaise with the Main Contractor regarding offices for 
use by Consultants.  The office shall be constructed with stone, concrete or 
wood floor and the walls and ceilings internally lined with fibreboard.   Glazed 
windows of not less than 2 square metres and stout door with lock and 
fastenings shall be provided and the office furnished with wooden stools, table 
and chairs and drawing tables along the full length  of  one  side,  complete 
with  drawers  of  sufficient  size  to  carry  the drawings laid flat and pin boards. 

 
The office shall be removed on completion. 

 
The Contractor shall keep on site and maintain in good condition one dumpy or 
quickest level and leveling staff, and one 30-metre steel tape for the use of the 
consultants. 

 
Telephone 

 
The Contractor shall provide a telephone connected to the Town Exchange for 
the period of the works and shall pay all fees and rental for the same. 

 
Sanitation 

 
Sanitation facilities shall be provided by the Main Contractor. 

 
Plant, Tools and Scaffolding: 

 
The Sub Contractor shall provide all necessary Special hoists, tackle, plant, 
vehicles, tools and appliances of every description for the due and satisfactory 
completion of the Sub Contract works and shall remove the same upon 
completion. 

 
Other items of plant, hoists and facilities for general use shall be provided in 
accordance with the main contract. 
All such plant, tools and scaffolding shall comply with all regulations whether 
general or local in force throughout the period of the Contract shall be altered or 
adapted during the Contract as may be necessary to comply with any 
amendments in or additions to such regulations. 
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ITEM 
NO 

 
DESCRIPTION 

 
SHS 

 
CTS 

 
 
 
 
 

A 
 
 
 
 
 
 
 
 
 
 
 

B 
 
 
 
 
 
 

C 
 
 
 
 
 
 
 
 
 
 

D 

 
Scaffolding is not measured hereinafter, and the 
Contractor must allow here or in his rates for the above: 

 
Signboard: 

 
The Signboard and lettering on the same for the display of the Main and Sub- 
contractors’ names shall be of an approved size and design with the Employer’s 
name printed thereon.   The Architect’s Quantity Surveyor’s and Consultants’ 
name shall be printed in 50 mm letters.  No other signboards or advertisements 
will be permitted.   The writing must be done by an experienced sign writer. 
The exact position of erection will be shown by the Architect; the signboard 
will be to his approval. 

 
Watching and Lighting: 

 
The Sub Contractor shall liaise with the Main Contractor regarding all watching 
and lighting  as  necessary  to  safeguard  the  works,  plant  and  materials  
against damage and theft, as provided in the Main Contract. 

 
Temporary Roads: 

 
The Sub Contractor to liaise with the Main Contractor regarding provision of all 
temporary roads during  execution  of  the  Works,  including  making  good 
when  no  longer required.  The Contractor must provide for traffic diversion 
during the works to ensure minimum disturbance to the normal business of the 
Kenya National Assembly. 

 

 
 
Existing and Adjacent Property 

 
The Contractor must take all steps necessary to safeguard existing and adjacent 
property, make good at his own expense any damage to persons or property, 
caused thereon, and hold the employer indemnified against any such claim 
arising. 

 
The Contractor will be held fully responsible for the safety of the existing and 
adjacent buildings and for any damage caused in consequence of these works. 
He must reinstate all damages at his own expense and indemnify the Employer 
against any loss. 
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ITEM 
NO 

 
DESCRIPTION 

 
SHS 

 
CTS 

 
 

A 
 
 
 
 
 
 
 
 
 
 

B 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C 

 
 
Nuisance: 

 
The Contractor must take steps and exercise such care and diligence as to 
minimize nuisance form dust, noise or any other cause to the occupiers of 
adjacent properties.  The Contractor must provide Hessian cover around the site 
to protect against dust.  The Contractor must provide for any steps he deems 
necessary to ensure the normal business of the Kenya National Assembly is not 
disrupted by nuisance. 

 
Ordering of Materials: 

 
The Contractor must assist in alleviating the effect of possible shortages of 
materials by advance ordering of his materials in order to maintain a continuous 
supply.  Early delivery of materials will be permitted and included in interim 
certificates and upon request by the Architect, the Contractor will be required to 
produce copies or order forms and invoices to establish that materials have been 
ordered in sufficient time and to check on material deliveries. 

 
NOMINATED SUB-CONTRACTORS AND SUPPLIERS: 
(See also under FORM OF CONTRACT Clauses 27 and 28) 

 
Nominated Sub-contractors: 

 
The Contractors shall be responsible for Nominated Sub-Contractors in every 
respect and in particular it shall be the Contractor’s responsibility to ensure that 
each Sub-Contractor commences and completes the work in such manner and is 
ready on the site with his materials, labour and special plant such times also as 
to conform with the progress schedule, as specified previously, and to ensure 
satisfactory progress. 

 
The Contractor shall also accept liability for and bear cost of general attendance 
on Nominated Sub-contractors which shall be deemed to include for: 

 
Allowing the use of standing scaffolding, providing special scaffolding, 
maintenance and alteration of all scaffolding, retention of all scaffolding until 
such time as all relevant Sub-contractor’s works are complete, and removal of 
all scaffolding on completion. 

 
Providing space for office accommodation, and for storage plant and materials; 
allowing use of sanitary accommodation; the supply of all necessary water, 
power, lighting and watching; and clearing away all rubbish. 

 
The items for “Attendance” given hereinafter following prime cost sums in 
respect of Sub-contractor’s work shall be deemed to include all the above. 

 
Cutting away for and making good after the work of sub-contractors as may be 
required will be measured and valued separately by the Quantity Surveyor. 
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ITEM 
NO 

 
DESCRIPTION 

 
SHS 

 
CTS 

 
A 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C 
 
 
 
 
 
 
 
 
 

D 

 
Nominated Suppliers 

 
The cost of “Fix Only” materials to be obtained from Nominated Suppliers 
which are covered by Prime Cost or Provisional Sums shall include for taking 
delivery on site, checking with invoices or indents, reporting and claiming 
damages for shortages and damaged goods, defraying demurrage, signing for as 
having been received in good order, unloading, storing, covering and protecting 
until the time of fixing, unpacking, replacing anything lost or damaged, sorting 
assembling, hoisting to required levels and fixing as described. 

 
Before placing any orders with Nominated Suppliers the Contractor must 
ascertain  that  the  terms  and  conditions  of  the  quotations  and  the  dates  of 
delivery  of  materials  or  execution  of  work  comply  with  the  terms  of  the 
Contract, and the progress schedule. 

 
Prime Cost Sum: 

 
Where descriptions of items include a P.C. rate per unit, this rate is to cover the 
Nett supply cost of the unit only.  The Contractor’s price must include for the 
cost of the unit at the rated stated, plus waste, taking delivery, storage, fixing in 
position, profit and overheads 

 
The nett cost per unit will be adjusted within the Final Account against the P.C. 
rate stated. 

 
PROTECTION AND CLEANING 

 
Protection of Completed Works: 

 
The Contractor shall cover up and protect from damage, including damage from 
inclement rainy weather, all finished work, and unfixed materials including that 
of Sub-contractors, etc to the satisfaction of the Architect until the completion 
of the Contract.    No claim for pumping rain water  in  basements  or  other 
damages occasioned by the above will be allowed. 

 
Protection of Trees 

 
The Contractor shall in the course of construction take all necessary precautions 
to preserve any existing trees.   The Contractor will not cut down any tree(s) 
without express authority or written instruction by the Architect.  He must at all 
times liase with the Architect in this regard. 
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NO 

 
DESCRIPTION 

 
SHS 

 
CTS 

 
A 

 
 
 
 
 

B 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C 
 

 
 
 
 
 
 
 

D 
 

 

 

 

 

 

 

 

 

 

     E 

 
Materials on site 

 
All materials for incorporation in the works must be stored on or adjacent to the 
site before payment is effected unless specifically exempted by the Architect. 

 
Cleaning 

 
The  Sub Contractor  shall,  upon  completion  of  the  works,  at  his  own  
expense, remove  and  clear  away  all  surplus  materials,  plant,  rubbish  and 
unused materials and shall leave the whole of the site and works in a clean and 
tidy  state  to  the  satisfaction  of  the  Architect,  including  clearing  away  and 
making good all traces of dirt.  Particular care shall be taken to leave clean all 
floors and windows and to remove all paint and cement stains.  He shall also, at 
the discretion of the Architect, remove all rubbish and dirt as it accumulates. 
The Contractor is to find his own dump and shall pay all charges in connection 
therewith. 

 
Training Levy: 

 
The Contractor’s attention is drawn to Legal Notice 237 of October 1971 which 
requires payment by the Contractor of a Training Levy at the rate of ¼% of the 
Contractor sum on all contracts of more than Kshs.50,000.00 in value and his 
Tender must include for all costs arising or resulting there from. 

 
Value Added Tax (VAT) and other taxes 

 
The Government introduced the VAT to building contracts entered into after 1st 

September 1993.   The Contractor is required to acquaint himself with such 
notices and for the purposes of their costs, such taxes shall be deemed to be 
included with the rates of lump sums, which make the final tender.  No separate 
claim will be allowed for this. 

 
The tenderer is advised that in accordance with government public notice No. 
35 & 36 of 11th  September 2003 operational from 1st  October 2003, VAT will 
be deducted against the contract sum at the prevailing rate by the employer and 
remitted directly to the commissioner of VAT through all interim certificates. It 
should however be noted that this is not additional Tax but a new mode of 
payment for VAT. Any excess payment will be refundable once the contractor 
has submitted monthly returns to the commissioner of VAT who will do the 
refunds when certified that VAT regulations have been complied with. 

 
NOTE: VAT SHALL be added at the Grand Summary Page. 
 

This subcontract will be subject to provision of a performance bond valued 
at 5% of the tender sum from approved by Public Procurement Regulatory 
Authority (PPRA). 
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ITEM 
NO 

 
DESCRIPTION 

 
SHS 

 
CTS 

 
A 

 
Additional Items 

 
Any additional item(s) which the Tenderer may wish to price separately and 
which he considers has not been included in the foregoing conditions, 
specifications and/or Bills of Quantities. 

 
Description:……………………………………………………………………… 

 
…………………………………………………………………………………… 

 
…………………………………………………………………………………… 

 
…………………………………………………………………………………. 

 
………………………………………………………………………………… 

 
………………………………………………………………………………… 

 
………………………………………………………………………………… 

 
………………………………………………………………………………... 
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 Collection 
 
From Page No. 1/1                                                                                         Kshs 

From Page No. 1/2                                                                                         Kshs 

From Page No. 1/3                                                                                         Kshs 

From Page No. 1/4                                                                                         Kshs 

From Page No. 1/5                                                                                         Kshs 

From Page No. 1/6                                                                                         Kshs 

From Page No. 1/7                                                                                         Kshs 

From Page No. 1/8                                                                                         Kshs 

From Page No. 1/9                                                                                         Kshs 

From Page No. 1/10                                                                                       Kshs 

From Page No. 1/11                                                                                       Kshs 

From Page No. 1/12                                                                                       Kshs 

From Page No. 1/13                                                                                       Kshs 

From Page No. 1/14                                                                                       Kshs 

From Page No. 1/15                                                                                       Kshs 

From Page No. 1/16                                                                                       Kshs 

From Page No. 1/17                                                                                       Kshs 

From Page No. 1/18                                                                                       Kshs 

From Page No. 1/19                                                                                       Kshs 
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PREAMBLES AND PRICING NOTES 
 
 
 
A.        GENERALLY 

 
All  work  to  be  carried  out  in  accordance  with  the  Ministry  of  Public  Works  General 
Specifications for Building Works issued in 1976 or as qualified or amended below. 

 
B.        MANUFACTURERS’ NAMES 

 
Where manufacturers’ names and catalogue references are given for guidance to quality and 
standard only. Alternative manufacturer of equal quality will be accepted at the discretion of 
the Project Manager. 

 
C.        WALLING 

 
All precast concrete blocks shall be manufactured by the methods and to the sizes specified 
in  the  Ministry  of  Public  Works  “Specification  for  Metric  Sized  Concrete  Blocks  for 
Building (1972)” 

 
Walling of 100 mm thickness or under shall be reinforced with hoop iron every alternate 
course. 

 
Prices for walling must allow for all costs in preparing, packing and sending sample blocks 
for testing as and when required by the Project Manager. 

 
D.        CARPENTRY 

 
The grading rules for cypress shall be the same for podocarpus and all timber used for 
structural work shall be select (second grade). 

 
All structural timber must conform to the minimum requirements for moisture content and 
preservative treatment and timber prices must allow for preparing, packing and sending 
samples for testing when required. 

 
Prices must also include for all nails and fasteners. 



 

2/22 
 

A.        JOINERY 
 

Cypress for joinery shall be second grade in accordance with the latest grading rules of the 
Kenya Government. 

 
Where Mahogany is specified, this refers to prime grade only. The Contractor may with the 
approval of the Project Manager; use either Msharagi or Mvuli in lieu of Mahogany but such 
approval will be given only in the case of shortages of the hardwoods specified. 

 
Plugging shall be carried out by drilling walling or concrete with masonry drill and filling 
with  propriety plugs  of  the  correct  sizes.  Cutting with  hammer  and  chisel  will  not  be 
allowed. 

 
Prices for joinery must include for pencil rounded arises, protection against damage, nails, 
screws, framing and bedding in cement mortar as required. 

 
Sizes given for joinery items are nominal sizes and exact dimensions of doors, etc, must be 
ascertained on site. 

 
B.        IRONMONGERY 

 
Ironmongery shall be specified in the Bills of Quantities or equal and approved. 

 
Prices must include for removing and re-fixing during and after painting, labeling all keys, 
and for fixing to hardwood, softwood, concrete or blockwork. 

 
Catalogue references given for ironmongery are for purposes of indicating quality and size 
of item(s). Should the Contractor wish to substitute the specified item(s) with others of equal 
manufacture, he must inform the Project Manager and obtain approval in writing. 

 
C.        STRUCTURAL STEELWORK 

 
All  structural  steelwork  shall  comply  with  the  Ministry  of  Public  Works  “Structural 
Steelwork Specification (1973) and shall be executed by an approved Sub-contractor. 



 

A.        PLASTERWORK AND OTHER FINISHES 
 

All  finishings  shall  be  as  described  in  the  general  specifications  and  in  these  Bills  of 
Quantities. 

 
Prices for pavings are to include for brushing concrete clean, wetting and coating with 
cement and sand grout 1:1. 

 
Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4) backing screed 
unless otherwise specified in these Bills of Quantities. 

 
B.        GLAZING 

 
Where polished plate glass is specified, this refers to general glazing quality. 

Prices for glazing shall include for priming of rebates before placing putty. 

The Contractor will be responsible for replacing any broken or scratched glass and handing 
over in perfect condition. 

 
C.        PAINTING 

 
Painting shall be applied in accordance with the manufacturers’ instructions. 

 
Prices for painting are to include for scaffolding, preparatory work, priming coats, protection 
of other works and for cleaning up on completion. Prices for painting on galvanized metal 
are to include for mordant solution as necessary. 
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Quantech Consultancy 
 
 

PROPOSED  INTERIOR FIT-OUT FOR MULTI-STOREY OFFICE BLOCK-KNA 
 

Section 4: OFFICE BLOCK INTERIOR FIT-OUT 
 

Element 1: Partitions & Screens 
 

Item 
 
 

A 

 
ALUMINIUM PARTITIONS 
 
100 mm thick x 2400 mm high glazed 
partition comprising;150 x400 mm 
high natural stone walling, 100 x 50 
x 3 mm hollow section heavy duty 
powder coated grey aluminium frame 
work and beadings to BS 10, B15 
spaced approximately 1200 mm 
centres; vertically divided into 2 
parts comprising; 1700 mm high 
bottom panels infilled with 8 mm 
thick clear sheet glass; 300 mm high 
top louvered panel glazed in 8 mm 
thick clear sheet glass all in 
accordance to Architectural details 
 
GYPSUM BOARD PARTITIONS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
m2           3,190 

Kshs 

 
demountable partitions 

 
B        gypsum/chipboard in partition boards 

12 mm thick in equal amounts; both 
sides of Alumimium studs 75 x 25 mm 
at 600mm (maximum) centres; together 
with noggings 50 x 50 mm maiximum at 
600mm centres; with block board 
plinth 75 x 25mm ;one side decorated 
with MDF (medium density fibre) 
board strips laminated with birch/ 
veneer or wrot mahogany timber 
stips. 

   
Glass film (Provisional) 

 
C Patterned decorative film as 

approved by the Architect 

 
 
 
 
 
 
 
 
 
 
 
 
m2              611 
 
 
 
 
 
m2           3,190 

 
 
  D        Acoustic plaster board (both faces) on rust proof Metal  
             Framing all to approved shop Drawings 
                                              m2          5,120 
 
 
 
 
 
 
 
 

To Collection  Kshs 
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PROPOSED  INTERIOR FIT-OUT FOR MULTI-STOREY OFFICE BLOCK-KNA 
 

Section 4: OFFICE BLOCK INTERIOR FIT-OUT 
 

Item  
ACOUSTIC FILL/WALLER 

Kshs 

 
Accoustic Insulation 

 
A 50 mm ' APR1200 'or other equal and 

approved Acoustic insulation fill, 
to fill cavity between blockboard 
and/ laminated MDF surfaces; fixed 
to the manufacturer's 
specifications 

 
H32 PLASTICS PROFILED SHEET 
CLADDING/COVERING/SIDING 

 
 
 
 
 
 
m2         10,173 

 
50 mm thick Aesthetic Acoustic 
cladding; consisting of approved 
high density polyurethane foam, 
approved genuine leatherand other 
associated finishes; fixed on 
blockboard panels (measured 
separately) to the architect's 
specifications 

 
Wall claddings 

 
B        vertical 

 
K13 RIGID SHEET FINE 
LININGS/PANELLING 

 
C       25mm thick Laminated MDF fixed on 

50x75x4 mm Anodised aluminium studs 
and noggings (measured separately) 

m2         16,157 
 
 
 
 
 
 
 
m2           1,978 

 
Blockboard 

 
D 25mm thick Blockboard panel 

sandwitched with sound insulating 
material; fixed on 50x75x4 mm 
Anodised aluminium studs and 
noggings (measured separately) 

 
 
 
 
 
m2         19,500 
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PROPOSED  INTERIOR FIT-OUT FOR MULTI-STOREY OFFICE BLOCK-KNA 
 

Section 4: OFFICE BLOCK INTERIOR FIT-OUT 
 

Item  
N10 GENERAL 
FIXTURES/FURNISHINGS/EQUIPMENT 

Kshs 

 
Aluminium 

 
Anodised Aluminium Frames 

 
A 50x75x4mm thick Anodised Alumimium 

studs and noggings in wall 
partitions; fixed to receive 
blockboard and/ laminated MDF 
(measured separately) 

 
 
 
 
 
m           34,762 

 
 

To Collection  Kshs 
 

 
 
 
 

COLLECTION 
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Page 2 
 

Page 3 
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PROPOSED  INTERIOR FIT-OUT FOR MULTI-STOREY OFFICE BLOCK-KNA 
 

Section 4: OFFICE BLOCK INTERIOR FIT-OUT 
 

Element 2: Doors 
 

Item  
L20 DOORS/SHUTTERS/HATCHES 

Kshs 

 
Wrot Mahogany : selected and kept 
clean 

 
Door frames 

 
A       jambs, heads & transoms 150 x 50 mm; 

plugging to masonry 
 

B        jambs, heads & transoms 200 x 75 mm; 
plugging to masonry 

 
Mild steel : One coat shop primer 
before delivery 

 
m             3,778 

m                842 

 
Door linings 

 
C Heads,jambs 100 x 50 mm; plugging to 

masonry 
 

L20 DOORS 

 
m             3,187 

 
Wrot Mahogany : selected and kept 
clean 

 
Flush doors:Semi- solid core with 
internal quality plywood and 
mahogany veneer on both 
sides:hardwood lipped to all exposed 
edges 

 
D 50 mm thick door size 900 x 2400 mm 

high; fanlight size 900 x 350 mm 
with beadings set to hold 6 mm clear 
glass; "with acoustic lipping 
features, all as per the Architects 
Door Schedule" 

 
 
 
 
 
 
nr                555 
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PROPOSED  INTERIOR FIT-OUT FOR MULTI-STOREY OFFICE BLOCK-KNA 
 

Section 4: OFFICE BLOCK INTERIOR FIT-OUT 
 

Item 
 
 
 
 
 
 
 

A 

 
Flush doors:Semi- solid core with 
internal quality plywood and 
mahogany veneer on both 
sides:hardwood lipped to all exposed 
edges 
 
50 mm thick door size 900 x 2400 mm 
high; Single leaf 1 1/2 hour fire 
escape door with asbestos lining or 
infill or other equal and approved 
fire resistant / fire retarding or 
shielding material; beadings 
(measured separately); "with 
acoustic lipping features, all as 
per the Architects Door Schedule" 
 
Wrot Mvule 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
nr                  57 

Kshs 

 
Panelled doors 

 
B        50 mm thick double leaf panelled 

door size 1500 x 2400 mm high in two 
equal leaves each size 965 x 2100 mm 
comprising 250 x 75 mm thick bottom 
rails and top rails; 175 x 50 mm 
side stiles and rebated meeting 
stiles with seven labours; all 
grooved to hold 25 mm panels all 
dividing the leaf into and including 
forming 8 no. equal bevel raised 
solid mvule panels;3 no. side and 
top pane infilled with and including 
10 mm thick clear sheet glass;with 
acoustic features 'all in accordance 
with the architects door schedule' 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
nr                    5 
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PROPOSED  INTERIOR FIT-OUT FOR MULTI-STOREY OFFICE BLOCK-KNA 
 

Section 4: OFFICE BLOCK INTERIOR FIT-OUT 
 

Item 
 
 

A 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 

 
Panelled doors 
 
50 mm thick double leaf panelled 
door size 1800 x 2400 mm high in two 
equal leaves each size 965 x 2100 mm 
comprising 250 x 75 mm thick bottom 
rails and top rails; 175 x 50 mm 
side stiles and rebated meeting 
stiles with seven labours; all 
grooved to hold 25 mm panels all 
dividing the leaf into and including 
forming 8 no. equal bevel raised 
solid mvule panels;3 no. side and 
top pane infilled with and including 
10 mm thick clear sheet glass;with 
acoustic features 'all in accordance 
with the architects door schedule' 
 
50 mm thick single leaf panelled door 
size 900 x 2400 mm high comprising 
250 x 75 mm thick bottom rails, side 
stiles and top rails 175 
x 50 mm rebated meeting stiles with 
seven labours; all grooved to hold 
50 mm panels all dividing the leaf 
into and including forming 8 no. 
equal bevel raised solid mvule 
panels;with acoustic features 'all 
in accordance with the architects 
door schedule' 
 
Medium Density Fibre (MDF) 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
nr                  17 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
nr                  43 

Kshs 

 
Flush doors:Solid core with internal 
quality plywood and mahogany veneer 
on both sides:hardwood lipped to all 
exposed edges 

 
C 50 mm thick door size 900 x 2400 mm 

high; beadings (measured 
separately); "with acoustic lipping 
features, all as per the Architects 
Door Schedule" 

 
 
 
 
 
nr                  18 
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PROPOSED  INTERIOR FIT-OUT FOR MULTI-STOREY OFFICE BLOCK-KNA 
 

Section 4: OFFICE BLOCK INTERIOR FIT-OUT 
 

Item  
Aluminium 

Kshs 

 
Aluminium doors 

 
A 900 x 2400 mm High powder coated 

Single leafed aluminium door in 
standard sections to approval hung 
to and including 100 x 50 mm powder 
coated aluminium frame plugged all 
round;leaf in 100 x 50 mm top rail & 
stiles; 150 x 50 mm bottom rail; 
divided with and including 1 no. 
transom size 100 x 50 mm; forming 2 
fixed panes infilled with 8 mm thick 
tinted glass;including aluminium 
glazing beads . "with acoustic 
features, all as per the Architects 
Door Schedule" 

 
B 1800 x 2400 mm High powder coated 

Double leafed aluminium door in 
standard sections to approval hung 
to and including 100 x 50 mm powder 
coated aluminium frame plugged all 
round;leaf in 100 x 50 mm top rail & 
stiles; 150 x 50 mm bottom rail; 
divided with and including 1 no. 
transom size 100 x 50 mm; forming 2 
fixed panes infilled with 8 mm thick 
clear glass;including aluminium 
glazing beads . "with acoustic 
features, all as per the Architects 
Door Schedule" 

 
M60 PAINTING/CLEAR FINISHING 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
nr                460 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
nr                  18 

 
Prepare and apply one coat undercoat 
and two finishing coats of 'Sadolin 
Supergloss Enamel paint' or other 
equal and approved to :- 

 
General surfaces of metal 

 
C       over 300 girth 

 
D       not exceeding 300 girth 

m2           2,298 
 
m             3,187 

 
 
 

To Collection  Kshs 
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Quantech Consultancy 
 
 

PROPOSED  INTERIOR FIT-OUT FOR MULTI-STOREY OFFICE BLOCK-KNA 
 

Section 4: OFFICE BLOCK INTERIOR FIT-OUT 
 

Item  
Knot, prime and stop and apply three 
coats of poly urethene varnish from 
'Sadolin' or other equal and 
approved manufacturer to :- 

Kshs 

 
General surfaces of wood 

 
A       over 300 girth 

 
B        not exceeding 300 girth 

 
P20 UNFRAMED ISOLATED 
TRIMS/SKIRTINGS/SUNDRY ITEMS 

m2           3,264 

m             4,620 

 
Wrot Mahogany : selected and kept 
clean 

 
Skirtings picture rails architraves 
and the like 

 
C       Architraves; 45 x 20 mm 

 
Cover fillets stops trims beads 
nosings and the like 

 
D       Quardrants; 45 x 35 mm 

 
P21 IRONMONGERY 

m             4,620 
 
 
 
 
 
m             4,620 

 
Supply and Fix the following iron 
mongery with matching screws as per 
''ASSA ABLOY/ UNION'' catalogue or 
other equal and approved 

 
Double washer hinges 

 
E 100 mm; pressed heavy duty stainless 

steel 
 

Delayed action non-reversible 
overhead door closer 

 
F        ''GLD'' cat. No. 7724H 

 
Pairs        1,820 
 
 
 
 
 
nr             1,156 

 
 
 
 
 
 
 

To Collection  Kshs 
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PROPOSED  INTERIOR FIT-OUT FOR MULTI-STOREY OFFICE BLOCK-KNA 
 

Section 4: OFFICE BLOCK INTERIOR FIT-OUT 
 

Item 
 
 
 
 

A 

B 

 
 
 
 

C 

D 

 
 

E 
 
 
 
 
 

F 
 
 

G 

H 
 
 

I 

 
Panic bolts for single or swing 
doors 
 
Ref U 802; Outside access Device for 
Panic Bolt 
 
Ref U 803; Panic Bolt for Single 
Fire Escape Door 
 
Lever action lock complete with 
handles 
 
2277-78; 3 - Lever entrance lock; 
anodised aluminium 
 
Ref 22550-78; 5 - Lever entrance 
lock; anodised aluminium 
 
Door stops 
 
rubber fixed to concrete floor or 
masonry walling 
 
Door handles 
 
Ref ''Toucan''; complete with 
''pull'' and ''push'' plates; solid 
brass 
 
Pull handles 
 
300 mm long aluminium handle 
 
Symbol plates 
 
Fire door ''keep shut'' sign; satin 
anodised aluminium 
 
150 x 100mm Door Number'' Office 
designation; symbol plate cat No. 
MSC/FSC - 75; polished brass 

 
 
 
 
 
 
nr                  57 

nr                  57 

 
 
 
 
nr                573 

nr                  87 

 
 
nr             1,213 
 
 
 
 
 
 
nr                496 
 
 
 
 
nr                496 
 
 
 
 
 
nr                  57 
 
 
 
 
nr                660 

Kshs 

 
 
 
 
 
 
 
 
 

To Collection  Kshs 
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PROPOSED  INTERIOR FIT-OUT FOR MULTI-STOREY OFFICE BLOCK-KNA 
 

Section 4: OFFICE BLOCK INTERIOR FIT-OUT 
 

Item  
Supply and Fix the following iron 
mongery with matching screws as per 
''UNION'' catalogue or other equal 
and approved 

Kshs 

 
Cylinder mortice dead locks 

 
A Ref L-2109-78SS; Europrofile 

cylinder dead lockcase; stainless 
steel 

 
B Ref 2x810/62PL; Europrofile double 

cylinder dead lock; sanded brass 
 

Escutcheons 
 

C       Ref 5305-05SS; Euro Profile Cylinder 
Escutcheon (each); stainless steel 

 
Door handles 

 
D Ref 6109-06SS; Sandpiper Lever 

Furniture Handle on Rose (pair); 
stainless steel 

 

 
 
nr                496 

nr                496 

 
 
nr                496 
 
 
 
 
 
 
nr                717 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

To Collection  Kshs 
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PROPOSED  INTERIOR FIT-OUT FOR MULTI-STOREY OFFICE BLOCK-KNA 
 

Section 4: OFFICE BLOCK INTERIOR FIT-OUT 
 

Item Kshs 
 
 
 

COLLECTION 
 

Page 4 
 

Page 5 
 

Page 6 
 

Page 7 
 

Page 8 
 

Page 9 
 

Page 10 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

To Summary Kshs 
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PROPOSED  INTERIOR FIT-OUT FOR MULTI-STOREY OFFICE BLOCK-KNA 
 

Section 4: OFFICE BLOCK INTERIOR FIT-OUT 
 

Element 3: Floor Finishes 
 

Item  
M10 CEMENT:SAND/CONCRETE 
SCREEDS/TOPPINGS 

Kshs 

 
Cement-sand 1:3 to :- 

 
Floors 

 
A 30 mm Thick screed finished to 

receive porcelain tiles (measured 
separately) 

 
B 40 mm Thick screed finished to 

receive Carpet Tiles (measured 
separately) 

 
M40 STONE/CONCRETE/QUARRY/CERAMIC 
TILING/MOSAIC 

 
 
 
m2           9,301 
 
 
 
 
m2         20,704 

 
Approved high quality “Spanish 
sourced or approved equivalent” 
non-slip colour glazed porcelain 
floor tiles laid on prepared 
screed (measured separately) 

 
Floors 

 
C 600 x 600x 12 mm thick tiles bedded, 

jointed and pointed in matching 
colour mortar on prepared backing 

 
Skirting bedded, jointed and pointed 
in matching colour mortar on 
prepared backing 

 
D       20 x 100 mm high 

 
 
 
m2           9,301 
 
 
 
 
 
 
m           10,086 

 
 
 WALL TO WALL CARPETS 
 
 
E         10mm thick Heavy duty wall to wall carpet (80;20 wool/polyester )  
           on 10mm thick Fibre underlay all laid to manufucturer’s   
            specifications.                                                                                       m2     10,000 
  
              
 
 
 
 
 
 

To Collection  Kshs 
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PROPOSED INTERIOR FIT-OUT FOR MULTI-STOREY OFFICE BLOCK-KNA 
 

Section 4: OFFICE BLOCK INTERIOR FIT-OUT 
 

Item  
M50 RUBBER/PLASTICS/CORK/LINO/CARPET 
TILING/SHEETING 

Kshs 

 
Carpet tiling 

 
Floors 

 
A 10 mm thick 600 x 600 mm “Bermuda” 

or other equal and approved high 
quality heavy duty carpet fixed on 
cement and sand screed (m/s) 
complete with brass nap lock trims 
at door openings and properly tacked 
in under skirtings 

 
P20 UNFRAMED ISOLATED 
TRIMS/SKIRTINGS/SUNDRY ITEMS 

 
 
 
 
 
 
 
m2         20,704 

 
Wrot Mahogany: selected and kept 
clean 

 
Timber skirting 

 
B        100 x 25 mm; plugged to masonry m           20,572 

 
 

To Collection Kshs 
 

 
 
 
 

COLLECTION 
 

Page 12 
 

Page 13 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

To Summary Kshs 
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PROPOSED INTERIOR FIT-OUT FOR MULTI-STOREY OFFICE BLOCK-KNA 
 

Section 4: OFFICE BLOCK INTERIOR FIT-OUT 
 

Element 4: Ceiling Finishes 
 

Item  
CEILING FINISH 

Kshs 

 
Ceiling board 

 
A 600 x 600 mm Modular acoustic 

ceiling as Hunter Douglas or other 
equal and approved complete with and 
including aluminium framework 

 
Gypsum Ceiling 

 
B 12 mm thick moulded gypsum ceiling 

board fixed to and including 50 x 
50mm aluminium channel suspension 
frame work brandering at 600 mm 
centres both directions fixed with 
clout headed nails and set out in 
symetrical panels with 'V' joints 

 
P20 UNFRAMED ISOLATED 
TRIMS/SKIRTINGS/SUNDRY ITEMS 

 
 
 
 
m2         20,704 
 
 
 
 
 
 
 
 
 
 
 
m2           9,301 

 
Interior Decorative Ceiling 
Cornices 

 
Gypsum moulded cornice with 
detailed to architects design 

 
C       50 x 75 mm m           30,572 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

To Summary Kshs 
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PROPOSED INTERIOR FIT-OUT FOR MULTI-STOREY OFFICE BLOCK-KNA 
 

Section 4: OFFICE BLOCK INTERIOR FIT-OUT 
 

Element 5: Builders Works in connection with services 
 

Item  
A54 PROVISIONAL SUMS 

Kshs 

 
The quantities and nature of work 
indicated are provisional. The 
actual work done shall be 
ascertained, valued and adjustments 
made accordingly. 

 
A Provide a Provisional sum of Kenya 

shillings Twenty Million Only 
(20,000,000/=)only for builders 
works in connection with services to 
be executed as authorized by the 
Architect and to be measured and 
valued by the quantity surveyor in 
accordance with the contract 

 
 
 
 
 
 
 
 
 
item                                             20,000,000    00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

To Summary Kshs 
 
 

Project: QC0907BR1 Page 4/5-15 



Copyright Quantech Consultancy, 25/05/2017 15:41  

Quantech Consultancy 
 
 

PROPOSED  INTERIOR FIT-OUT FOR MULTI-STOREY OFFICE BLOCK-KNA 
 

Section 4: OFFICE BLOCK INTERIOR FIT-OUT 
 

SUMMARY 

 
 
 
 
 
Kshs 

 
 
 
 
 
 

Element 1: Partitions & Screens                   Page 3 
 

Element 2: Doors                                          Page 11 
 

Element 3: Floor Finishes                            Page 13 
 

Element 4: Ceiling Finishes                         Page 14 
 

Element 5: Builders Works in 
connection with services                              Page 15 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

To Summary Kshs 
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PROPOSED  INTERIOR FIT-OUT FOR MULTI-STOREY OFFICE BLOCK-KNA 
 

Section 5: PRIME COST & PROVISIONAL SUMS 
 

Element 2: Provisional Sums 
 

Item  
A54 PROVISIONAL SUMS 

Kshs 

 
The quantities and nature of work 
indicated are provisional. The 
actual work done shall be 
ascertained , valued and 
adjustments made accordingly. 

 
A Provide a Provisional sum of Kenya 

shillings twenty five Million 
(25,000,000/=) only for Kenyan Coat 
of arms Installations and Interior 
Decorations Fittings & Fixtures to 
be executed as authorised by the 
Architect and to be measured and 
valued by the quantity surveyor in 
accordance with the contract 

 
 
 
 
 
 
 
 
 
 
item                                             25,000,000    00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

To Summary Kshs 
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PROPOSED  INTERIOR FIT-OUT FOR MULTI-STOREY OFFICE BLOCK-KNA 
 

Section 5: PRIME COST & PROVISIONAL SUMS 
 

SUMMARY 

 
 
 
 
 
Kshs 

 
 
 
 
 
 

Element 2: Provisional Sums                        Page 17 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

To Summary Kshs 
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PROPOSED  INTERIOR FIT-OUT FOR MULTI-STOREY OFFICE BLOCK-KNA 
 

Section 6: CONTINGENCY AND FLUCTUATIONS 
Element : 

 
Item 

 
 

A 

 
A54 CONTINGENCIES AND 
FLUCTUATION 
 
Provide a Provisional Sum of Kenya 
shillings Fifty million (Kshs 
50,000,000 /=) for contingencies 

 
 
 
 
 
 
sum 

Kshs 

 
 
 
B          Provide a Provisional Sum of Kenya shillings Fifty million               sum 
             (Kshs 50,000,000 /=) for fluctuations 
             
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

To Summary Kshs 
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PROPOSED  INTERIOR FIT-OUT FOR MULTI-STOREY OFFICE BLOCK-KNA 
 

Section 6: CONTINGENCY 
 

SUMMARY 

 
 
 
 
 
Kshs 

 
 
 
 
 
 

Element :                                                       Page 19 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

To Summary Kshs 
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Quantech Consultancy 
 PROPOSED INTERIOR FIT-OUT FOR MULTI - STOREY OFFICE BLOCK FOR 

KENYA NATIONAL ASSEMBLY 
(WP ITEM NO D29NB/NBI 901 – JOB NO 7753C) 

 
 
 
 
 
1.0 

 

GRAND SUMMARY FOR TENDERERS 
USE 

FOR OFFICIAL USE 

 
 
Volume 16: Interior Fit-out 
 
Section 1: Preliminaries 
 
 
Section 2: Preambles & Pricing Notes 

Section 3: Office Block Interior Fit-out 

Section 4: P.C & Provisional Sums 

Section 5: Contingency/fluctuations 

Total Building Works & Services 

Add VAT @ 16% 

Total carried to form of Tender Kshs 

Kshs Kshs 

  

  

 
 
Amount of tender in Words……………………………………………………………………. 
 

……………………………………………………………………………………………………. 
 
Tenderers Signature & Stamp                          Name of Witness 
 
 
 
……………………….                                               …………………………………………….…………………. 
Address                                                               Address 
 
……………………………….                                       ………………………………. 

Date:  ………………………                                     Signature of Witness 

 
………………………. 

 
 
 

Date:  ……………………… 
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FORM OF TENDER 
 
TO: Clerk of the Senate/Secretary PSC, 
                                  [date] 

 
PROPOSED INTERIOR FIT_OUT FOR MULTI-STOREY OFFICE BLOCK 
FOR THE PARLIAMENTARY SERVICE COMMISSION 
(WP ITEM NO BD29NB/NBI 901 – JOB NO 7753C) 
Dear Sir, 

1.  In accordance with the Conditions of Contract,  Specifications, 
Drawings and Bills of Quantities for the execution of the above named 
Works, we, the undersigned  offer  to  construct,  install  and  
complete  such  Works  and remedy any        defects        therein        
for         the         sum        of Kshs.                                          [Amount    
in     figures]    Kenya    Shillings 
                                                                                          [Amount 

in words] 
 

2. We undertake, if our tender is accepted, to commence the works as 
soon as is reasonably possible after the receipt of the Project Manager’s 
notice to commence, and to complete the whole of the works comprised 
in the Contract within the time stated in the appendix to Conditions of 
Contract. 

 
3. We agree to abide by this tender until …………………. [Insert date], and 

it shall remain binding upon us and may be accepted at any time 
before that date. 

 
4. Unless and until a formal agreement is prepared and executed this 

tender together with your written acceptance thereof, shall constitute a 
binding Contract between us. 

 
5. We understand that you are not bound to accept the lowest or the 

tender you may receive. 
 

Dated this                                             day of                           20   
 

Signature                                       in the capacity of    
 

duly authorized to sign tenders for and on behalf of   
 

[Name of Contractor]                                                               
[Address of Contractor] 
Witness; Name: 
Address:    

 
Signature: 
Date: 
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Title 

Roof Structural Layout [level 25] 

Caretakers Flats & Duty Rooms Structural 
[level 24] 
 
Restaurant Flr. Structural Layout [level 23] 
 
Gymn level 1&2, Roof Reinforced concrete details 
[level 21,22&23] 
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Basement 3 - 4 Structural Layout showing Extended 
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Basement 6 /Water tanks Structural Layout 
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