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SECTION I: INVITATION TO TENDER
M/S

P.O. Box

Nairobi

Tel.

RE: TENDER NO. PJS/006/2019-2020: ELECTRICAL INSTALLATIONS WORKS
FOR THE PROPOSED REFURBISHMENT AND ADDITIONAL ALTERATIONS
TO COUNTY HOUSE BUILDING FOR THE PARLIAMENTARY SERVICE
COMMISSION

The Parliamentary Service Commission invites sealed tenders from eligible tenderers for the
proposed refurbishment and additional alterations to County House Building. - Electrical
Installation

Interested contractors must be registered in category NCA4 and above and appear in the current
Building Contractors register.

Tenderers may obtain further information from the Procurement Office on 2nd Floor,
Protection House, Nairobi or email through procurementpjs@parliament.go.ke or
dg@parliament.go.ke. A complete set of the tender document may be downloaded free of
charge from the Commission’s Website; www.parliament.go.ke or IFMIS Portal;
www.supplier.treasury.go.ke. Candidates may also pick the documents in CD form at the
Procurement Office.

There shall be a pre-bid meeting on Friday, Sth May, 2020, at 11.00 am in the Boardroom on
2Ild

Floor, Protection House, along Parliament Road, Nairobi.

Duly completed, serialized and paginated tender documents (original and copy) and a softcopy of
the same are to be enclosed in plain sealed envelopes, marked with the tender number, name as
prescribed under this Tender document and be dropped in the Tender Box at the Reception

on 2" Floor, Protection House, Nairobi or be addressed to:
Director General, Parliamentary Joint Services,
Parliamentary Service Commission,
Parliament Buildings,

P.O. Box 41842 00100,
NAIROBI, KENYA.

so as to be received on or before Friday, 22" May, 2020 at 11.00 a.m.
Tenders will be opened immediately thereafter in the presence of the Candidates who choose to
attend or their appointed representatives, at Protection House, 2" flgor boardroom, Nairobi.

Tenders must be accompanied by a tender Security of Kshs. 100,000.00 in form of a bank
guarantee from a reputable bank recognized by the Central Bank of Kenya valid for 150 days
from the date of tender opening, payable to the Parliamentary Service Commission.

Prices quoted should be inclusive of all taxes and delivery costs, and must be in Kenya Shillings
and shall remain valid for 120 days from the closing date of the tender.

DIRECTOR GENERAL, JOINT SERVICES,
PARLIAMENTARY SERVICE COMMISSION
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INSTRUCTIONS TO TENDERERS.

General/Eligibility/Qualifications/Joint venture/Cost of
tendering

1.1

1.2

1.3

1.4

1.5

The Employer as defined in the Appendix to Conditions of
Contract invites tenders for Works Contract as described in the
tender documents. The successful tenderer will be expected to
complete the Works by the Intended Completion Date specified
in the tender documents.

All tenderers shall provide the Qualification Information, a
statement that the tenderer (including all members of a joint
venture and subcontractors) is not associated, or has not been
associated in the past, directly or indirectly, with the Consultant
or any other entity that has prepared the design, specifications,
and other documents for the project or being proposed as
Project Manager for the Contract. A firm that has been engaged
by the Employer to provide consulting services for the
preparation or supervision of the Works, and any of its affiliates,
shall not be eligible to tender.

All tenderers shall provide in the Form of Tender and
Qualification Information, a preliminary description of the
proposed work method and schedule, including drawings and
charts, as necessary.

In the event that pre-qualification of potential tenderers has
been undertaken, only tenders from pre-qualified tenderers will
be considered for award of Contract. These qualified tenderers
should submit with their tenders any information updating their
original pre-qualification applications or, alternatively, confirm
in their tenders that the originally submitted pre-qualification
information remains essentially correct as of the date of tender
submission.

Where no pre-qualification of potential tenderers has been done,
all tenderers shall include the following information and
documents with their tenders, unless otherwise stated:

(@) copies of original documents defining the constitution or
legal status, place of registration, and principal place of
business; written power of attorney of the signatory of the
tender to commit the tenderer:

(b)  total monetary value of construction work performed for
each of the last five years:
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1.6

(¢) experience in works of a similar nature and size for each
of the last five years, and details of work under way or
contractually committed; and names and addresses of
clients who may be contacted for further information on
these contracts;

(d) major items of construction equipment proposed to carry
out the Contract and an undertaking that they will be
available for the Contract.

(e) qualifications and experience of key site management and
technical personnel proposed for the Contract and an
undertaking that they shall be available for the Contract.

H reports on the financial standing of the tenderer, such as
profit and loss statements and auditor’s reports for the
past five years;

(g) evidence of adequacy of working capital for this Contract
(access to line(s) of credit and availability of other
financial resources);

(h)  authority to seek references from the tenderer’s bankers;

(i) information regarding any litigation, current or during the
last five years, in which the tenderer is involved, the
parties concerned and disputed amount; and

34) proposals for subcontracting components of the Works
amounting to more than 10 percent of the Contract Price.

Tenders submitted by a joint venture of two or more firms as
partners shall comply with the following requirements, unless
otherwise stated:

(a) the tender shall include all the information listed in clause
1.5 above for each joint venture partner;

(b) the tender shall be signed so as to be legally binding on
all
partners;
(c) all partners shall be jointly and severally liable for the
execution of the Contract in accordance with the Contract

terms;

(d) one of the partners will be nominated as being in charge,
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1.7

1.8

1.9

authorised to incur liabilities, and receive instructions for
and on behalf of all partners of the joint venture; and

(e) the execution of the entire Contract, including payment,
shall be done exclusively with the partner in charge.

To qualify for award of the Contract, tenderers shall meet the
following minimum qualifying criteria;

(a) annual volume of construction work of at least 2.5 times the
estimated annual cashflow for the Contract;

(b) experience as main contractor in the construction of at least

(c) two works of a nature and complexity equivalent to the
Works
over the last 10 years (to comply with this requirement,
works cited should be at least 70 percent complete);

(d) proposals for the timely acquisition (own, lease, hire, etc.) of
the essential equipment listed as required for the Works;

(e) a Contract manager with at least five years’ experience in
works of an equivalent nature and volume, including no less
than three years as Manager; and

(f) liquid assets and/or credit facilities, net of other contractual
commitments and exclusive of any advance payments which
may be made under the Contract, of no less than 4 months
of the estimated payment flow under this Contract.

The figures for each of the partners of a joint venture shall be
added together to determine the tenderer’s compliance with the
minimum qualifying criteria of clause 1.7 (a) and (e); however,
for a joint venture to qualify, each of its partners must meet at
least 25 percent of minimum criteria 1.7 (a), (b) and (e) for an
individual tenderer, and the partner in charge at least 40
percent of those minimum criteria. Failure to comply with this
requirement will result in rejection of the joint venture’s tender.
Subcontractors’ experience and resources will not be taken into
account in determining the tenderer’s compliance with the
qualifying criteria, unless otherwise stated.

Each tenderer shall submit only one tender, either individually
or as a partner in a joint venture. A tenderer who submits or
participates in more than one tender (other than as a
subcontractor or in cases of alternatives that have been
permitted or requested) will cause all the proposals with the
tenderer’s participation to be disqualified.
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1.10

1.11

1.12

1.13

1.14

The tenderer shall bear all costs associated with the preparation
and submission of his tender, and the Employer will in no case
be responsible or liable for those costs.

The tenderer, at the tenderer’s own responsibility and risk, is
encouraged to visit and examine the Site of the Works and its
surroundings, and obtain all information that may be necessary
for preparing the tender and entering into a contract for
construction of the Works. The costs of visiting the Site shall be
at the tenderer’s own expense.

The procuring entity’s employees, committee members, board
members and their relative (spouse and children) are not eligible
to participate in the tender.

The price to be charged for the tender document shall not
exceed Kshs.5,000/=

The procuring entity shall allow the tenderer to review the
tender document free of charge before purchase.

Tender Documents

2.1

2.2

2.3

The complete set of tender documents comprises the documents
listed below and any addenda issued in accordance with Clause
2.4.

(@) These Instructions to Tenderers

(b) Form of Tender and Qualification Information
(¢) Conditions of Contract

(d)  Appendix to Conditions of Contract

(e) Specifications

H Drawings

(2) Bills of Quantities

(h)  Forms of Securities

The tenderer shall examine all Instructions, Forms to be filled
and Specifications in the tender documents. Failure to furnish
all information required by the tender documents, or
submission of a tender not substantially responsive to the
tendering documents in every respect will be at the tenderer’s
risk and may result in rejection of his tender.

A prospective tenderer making an inquiry relating to the tender
documents may notify the Employer in writing or by cable, telex
or facsimile at the address indicated in the letter of invitation to
tender. The Employer will only respond to requests for
clarification received earlier than seven days prior to the
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2.4

2.5

deadline for submission of tenders. Copies of the Employer’s
response will be forwarded to all persons issued with tendering
documents, including a description of the inquiry, but without
identifying its source.

Before the deadline for submission of tenders, the Employer
may modify the tendering documents by issuing addenda. Any
addendum thus issued shall be part of the tendering documents
and shall be communicated in writing or by cable, telex or
facsimile to all tenderers. Prospective tenderers shall
acknowledge receipt of each addendum in writing to the
Employer.

To give prospective tenderers reasonable time in which to take
an addendum into account in preparing their tenders, the
Employer shall extend, as necessary, the deadline for
submission of tenders, in accordance with Clause 4.2 here
below.

Preparation of Tenders

3.1

3.2

3.3

All documents relating to the tender and any correspondence
shall be in English language.

The tender submitted by the tenderer shall comprise the
following:

(@) These Instructions to Tenderers, Form of Tender,
Conditions of Contract, Appendix to Conditions of
Contract and Specifications;

(b)  Tender Security;

(¢) Priced Bill of Quantities;

(d) Qualification Information Form and Documents;
(e) Alternative offers where invited; and

H Any other materials required to be completed and
submitted by the tenderers.

The tenderer shall fill in rates and prices for all items of the
Works described in the Bill of Quantities. Items for which no
rate or price is entered by the tenderer will not be paid for when
executed and shall be deemed covered by the other rates and
prices in the Bill of Quantities. All duties, taxes, and other
levies payable by the Contractor under the Contract, or for any
other cause relevant to the Contract, as of 30 days prior to the

9



3.4

3.5

3.6

3.7

3.8

3.9

3.10

3.11

3.12

deadline for submission of tenders, shall be included in the
tender price submitted by the tenderer.

The rates and prices quoted by the tenderer shall only be
subject to adjustment during the performance of the Contract if
provided for in the Appendix to Conditions of Contract and
provisions made in the Conditions of Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of sixty (60) days from
the date of submission. However, in exceptional circumstances,
the Employer may request that the tenderers extend the period
of validity for a specified additional period. The request and the
tenderers’ responses shall be made in writing. A tenderer may
refuse the request without forfeiting the Tender Security. A
tenderer agreeing to the request will not be required or
permitted to otherwise modify the tender, but will be required to
extend the validity of Tender Security for the period of the
extension, and in compliance with Clause 3.7 - 3.11 in all
respects.

The tenderer shall furnish, as part of the tender, a Tender
Security in the amount and form specified in the appendix to
invitation to tenderers. This shall be in the amount not
exceeding 2 percent of the tender price

The format of the Tender Security should be in accordance with
the form of Tender Security included in Section G - Standard
forms or any other form acceptable to the Employer. Tender
Security shall be valid for 30 days beyond the validity of the
tender.

Any tender not accompanied by an acceptable Tender Security
shall be rejected. The Tender Security of a joint venture must
define as “Tenderer” all joint venture partners and list them in
the following manner: a joint venture consisting
of’.cccoiii. P “and ‘... 7.

The Tender Securities of unsuccessful tenderers will be returned
within 28 days of the end of the tender validity period specified
in Clause 3.6.

The Tender Security of the successful tenderer will be
discharged when the tenderer has signed the Contract

Agreement and furnished the required Performance Security.

The Tender Security may be forfeited
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3.13

3.14

3.15

(@) if the tenderer withdraws the tender after tender opening
during the period of tender validity;

(b)  if the tenderer does not accept the correction of the tender
price, pursuant to Clause 5.7;

(¢) in the case of a successful tenderer, if the tenderer fails
within the specified time limit to

(i) sign the Agreement, or
(ii) furnish the required Performance Security.

Tenderers shall submit offers that comply with the requirements
of the tendering documents, including the basic technical
design as indicated in the Drawings and Specifications.
Alternatives will not be considered, unless specifically allowed in
the invitation to tender. If so allowed, tenderers wishing to offer
technical alternatives to the requirements of the tendering
documents must also submit a tender that complies with the
requirements of the tendering documents, including the basic
technical design as indicated in the Drawings and
Specifications. In addition to submitting the basic tender, the
tenderer shall provide all information necessary for a complete
evaluation of the alternative, including design calculations,
technical specifications, breakdown of prices, proposed
construction methods and other relevant details. Only the
technical alternatives, if any, of

the lowest evaluated tender conforming to the basic technical
requirements shall be considered.

The tenderer shall prepare one original of the documents
comprising the tender documents as described in Clause 3.2 of
these Instructions to Tenderers, bound with the volume
containing the Form of Tender,

and clearly marked “ORIGINAL”. In addition, the tenderer shall
submit copies of the tender, in the number specified in the
invitation to tender, and clearly marked as “COPIES”. In the
event of discrepancy between them, the original shall prevail.

The original and all copies of the tender shall be typed or
written in indelible ink and shall be signed by a person or
persons duly authorised to sign on behalf of the tenderer,
pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be. All
pages of the tender where alterations or additions have been
made shall be initialled by the person or persons signing the
tender.
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3.16 Clarification of tenders shall be requested by the tenderer to be

received by the procuring entity not later than 7 days prior to
the deadline for submission of tenders.

3.17 The procuring entity shall reply to any clarifications sought by

the tenderer within 3 days of receiving the request to enable the
tenderer to make timely submission of its tender.

3.18 The tender security shall be in the amount of 0.5 — 2 per cent of

the tender price.

Submission of Tenders

4.1

4.2

4.3

4.4

4.5

The tenderer shall seal the original and all copies of the tender
in two inner envelopes and one outer envelope, duly marking
the inner envelopes as “ORIGINAL” and “COPIES” as
appropriate. The inner and outer envelopes shall:

(@) be addressed to the Employer at the address provided in
the invitation to tender;

(b)  bear the name and identification number of the Contract
as defined in the invitation to tender; and

(¢) provide a warning not to open before the specified time
and date for tender opening.

Tenders shall be delivered to the Employer at the address
specified above not later than the time and date specified in the
invitation to tender. However, the Employer may extend the
deadline for submission of tenders by issuing an amendment in
accordance with Sub-Clause 2.5 in which case all rights and
obligations of the Employer and the tenderers previously subject
to the original deadline will then be subject to the new deadline.

Any tender received after the deadline prescribed in clause 4.2
will be returned to the tenderer un-opened.

Tenderers may modify or withdraw their tenders by giving notice
in writing before the deadline prescribed in clause 4.2. Each
tenderer’s modification or withdrawal notice shall be prepared,
sealed, marked, and delivered in accordance with clause 3.13
and 4.1, with the outer and inner envelopes additionally marked
“MODIFICATION” and “WITHDRAWAL”, as appropriate. No
tender may be modified after the deadline for submission of
tenders.

Withdrawal of a tender between the deadline for submission of
tenders and the expiration of the period of tender validity
specified in the invitation to tender or as extended pursuant to
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4.6

Clause 3.6 may result in the forfeiture of the Tender Security
pursuant to Clause 3.11.

Tenderers may only offer discounts to, or otherwise modify the
prices of their tenders by submitting tender modifications in
accordance with Clause 4.4 or be included in the original tender
submission.

5. Tender Opening and Evaluation

5.1

5.2

5.3

5.4

5.5

The tenders will be opened by the Employer, including
modifications made pursuant to Clause 4.4, in the presence of
the tenderers’ representatives who choose to attend at the time
and in the place specified in the invitation to tender. Envelopes
marked “WITHDRAWAL” shall be opened and read out first.
Tenderers’ and Employer’s representatives who are present
during the opening shall sign a register evidencing their
attendance.

The tenderers’ names, the tender prices, the total amount of
each tender and of any alternative tender (if alternatives have
been requested or permitted), any discounts, tender
modifications and withdrawals, the presence or absence of
Tender Security, and such other details as may be considered
appropriate, will be announced by the Employer at the opening.
Minutes of the tender opening, including the information
disclosed to those present will be prepared by the Employer.

Information relating to the examination, -clarification,
evaluation, and comparison of tenders and recommendations
for the award of Contract shall not be disclosed to tenderers or
any other persons not officially concerned with such process
until the award to the successful tenderer has been announced.
Any effort by a tenderer to influence the Employer’s officials,
processing of tenders or award decisions may result in the
rejection of his tender.

To assist in the examination, evaluation, and comparison of
tenders, the Employer at his discretion, may ask any tenderer
for clarification of the tender, including breakdowns of unit
rates. The request for clarification and the response shall be in
writing or by cable, telex or facsimile but no change in the price
or substance of the tender shall be sought, offered, or permitted
except as required to confirm the correction of arithmetic errors
discovered in the evaluation of the tenders in accordance with
Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will
determine whether each tender (a) meets the eligibility criteria
defined
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5.6

5.7

in Clause 1.7;(b) has been properly signed; (c) is accompanied
by the required securities; and (d) is substantially responsive to
the requirements of the tendering documents. A substantially
responsive tender is one which conforms to all the terms,
conditions and specifications of the tendering documents,
without material deviation or reservation. A material deviation
or reservation is one (a) which affects in any substantial way the
scope, quality, or performance of the works; (b) which limits in
any substantial way, inconsistent with the tendering
documents, the Employer’s rights or the tenderer’s obligations
under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other tenderers presenting
substantially responsive tenders.

If a tender is not substantially responsive, it will be rejected,
and may not subsequently be made responsive by correction or
withdrawal of the nonconforming deviation or reservation.

Tenders determined to be substantially responsive will be
checked for any arithmetic errors. Errors will be corrected as
follows:

(@) where there is a discrepancy between the amount in
figures and the amount in words, the amount in words
will prevail; and

(b)  where there is a discrepancy between the unit rate and
the line item total resulting from multiplying the unit rate
by the quantity, the unit rate as quoted will prevail,
unless in the opinion of the Employer, there is an obvious
typographical error, in which case the adjustment will be
made to the entry containing that error.

(¢) In the event of a discrepancy between the tender amount
as stated in the Form of Tender and the corrected tender
figure in the main summary of the Bill of Quantities, the
amount as stated in the Form of Tender shall prevail.

(d) The Error Correction Factor shall be computed by
expressing the difference between the tender amount and
the corrected tender sum as a percentage of the corrected
Builder’s Work (i.e. Corrected tender sum less P.C. and
Provisional Sums)

(e) The Error Correction Factor shall be applied to all
Builder’s Work (as a rebate or addition as the case may
be) for the purposes of valuations for Interim Certificates
and valuation of variations.
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5.8

5.9

5.10

5.11

5.12

H the amount stated in the tender will be adjusted in
accordance with the above procedure for the correction of
errors and, with
concurrence of the tenderer, shall be considered as
binding upon the tenderer. If the tenderer does not
accept the corrected amount, the tender may be rejected
and the Tender Security may be forfeited in accordance
with clause 3.11.

The Employer will evaluate and compare only the tenders
determined to be substantially responsive in accordance with
Clause 5.5.

In evaluating the tenders, the Employer will determine for each
tender the evaluated tender price by adjusting the tender price
as follows:

(a) making any correction for errors pursuant to clause 5.7;

(b)  excluding provisional sums and the provision, if any, for
contingencies in the Bill of Quantities, but including
Dayworks where priced competitively.

(¢) making an appropriate adjustment for any other
acceptable variations, deviations, or alternative offers
submitted in accordance with clause 3.12; and

(d) making appropriate adjustments to reflect discounts or
other price modifications offered in accordance with
clause 4.6

The Employer reserves the right to accept or reject any
variation, deviation, or alternative offer. Variations, deviations,
and alternative offers and other factors which are in excess of
the requirements of the tender documents or otherwise result in
unsolicited benefits for the Employer will not be taken into
account in tender evaluation.

The tenderer shall not influence the Employer on any matter
relating to his tender from the time of the tender opening to the
time the Contract is awarded. Any effort by the Tenderer to
influence the Employer or his employees in his decision on
tender evaluation, tender comparison or Contract award may
result in the rejection of the tender.

Firms incorporated in Kenya where indigenous Kenyans own

51% or more of the share capital shall be allowed a 10%
preferential bias provided that they do not sub-contract work
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valued at more than 50% of the Contract Price excluding
Provisional Sums to an
non-indigenous sub-contractor.

Award of Contract

6.1

6.2

6.3

6.4

6.5

Subject to Clause 6.2, the award of the Contract will be made to
the tenderer whose tender has been determined to be
substantially

responsive to the tendering documents and who has offered the
lowest evaluated tender price, provided that such tenderer has
been determined to be (a) eligible in accordance with the
provision of Clauses 1.2, and (b) qualified in accordance with
the provisions of clause 1.7 and 1.8.

Notwithstanding clause 6.1 above, the Employer reserves the
right to

accept or reject any tender, and to cancel the tendering process
and reject all tenders, at any time prior to the award of
Contract, without thereby incurring any liability to the affected
tenderer or tenderers or any obligation to inform the affected
tenderer or tenderers of the grounds for the action.

The tenderer whose tender has been accepted will be notified of
the award prior to expiration of the tender validity period in
writing or by cable, telex or facsimile. This notification
(hereinafter and in all Contract documents called the “Letter of
Acceptance”) will state the sum (hereinafter and in all Contract
documents called the “Contract Price”) that the Employer will
pay the Contractor in consideration of the execution,
completion, and maintenance of the Works by the Contractor as
prescribed by the Contract. At the same time the other
tenderers shall be informed that their tenders have not been
successful.

The contract shall be formed on the parties signing the contract.

The Agreement will incorporate all agreements between the
Employer and the successful tenderer. Within 14 days of
receipt the successful tenderer will sign the Agreement and
return it to the Employer.

Within 21 days after receipt of the Letter of Acceptance, the
successful tenderer shall deliver to the Employer a Performance
Security in the amount stipulated in the Appendix to Conditions
of Contract and in the form stipulated in the Tender documents.
The Performance Security shall be in the amount and specified
form
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6.6

6.7

6.8

6.9

6.10

6.11

6.12

6.13

6.14

6.15

6.16

Failure of the successful tenderer to comply with the
requirements of clause 6.5 shall constitute sufficient grounds
for cancellation of the award and forfeiture of the Tender
Security.

Upon the furnishing by the successful tenderer of the
Performance Security, the Employer will promptly notify the
other tenderers that their tenders have been unsuccessful.

Preference where allowed in the evaluation of tenders shall not
be allowed for contracts not exceeding one year (12 months)

The tender evaluation committee shall evaluate the tender
within 30 days of the validity period from the date of opening
the tender.

The parties to the contract shall have it signed within 30 days
from the date of notification of contract award unless there is an
administrative review request.

Contract price variations shall not be allowed for contracts not
exceeding one year (12 months)

Where contract price variation is allowed, the valuation shall
not exceed 15% of the original contract price.

Price variation request shall be processed by the procuring
entity within 30 days of receiving the request.

The procuring entity may at any time terminate procurement
proceedings before contract award and shall not be liable to any
person for the termination.

The procuring entity shall give prompt notice of the termination
to the tenderers and on request give its reasons for termination
within 14 days of receiving the request from any tenderer.

A tenderer who gives false information in the tender document
about its qualification or who refuses to enter into a contract
after notification of contract award shall be considered for
debarment from participating in future public procurement.

Corrupt and Fraudulent practices

7.1

The procuring entity requires that tenderers observe the highest
standards of ethics during procurement process and execution
of contracts. A tenderer shall sign a declaration that he has not
and will not be involved in corrupt and fraudulent practices.
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APPENDIX TO INSTRUCTIONS TO TENDERERS

INSTRUCTIONS TO

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO

TENDERERS TENDERERS

REFERENCE

1.1 The employer is the Parliamentary Service Commission

1.7 Qualification criteria as set out in the tender evaluation,
criteria

1.8 N/A

1.9 Joint venture or individual tenderers only.

1.13 N/A

2.3 Or through email address;
procurementpjs@parliament.go.ke and
dg@parliament.go.ke

3.2.(e) N/A

3.4 N/A

3.6 Validity period of 120 days

3.8 Tender surety shall be valid for 150 days from the date
of tender opening.

3.12 (b) N/A

3.14 One original and One copy

3.18 Bid security of Kshs. 100,000 from a reputable bank
recognized by the Central Bank of Kenya

5.2 Alternative bids not allowed

5.7 N/A: PPADA, 2015 Applies

5.9 N/A

5.12 N/A

6.5 Successful bidder to provide performance security of 5%
of the contract sum prior to contract signing from
reputable bank recognized by Central Bank of Kenya.

6.8 N/A

6.12 -The word “valuation” should read “variation”
-Variation shall apply as prescribed by the Public
Procurement and Asset Disposal Act, 2015

6.13 Shall be 60 days from the date of receipt of the request

8.0 Due diligence shall be conducted before award in
accordance with the Public Procurement and Asset
Disposal Act, 2015

9.0 Bidder shall be required to provide litigation history

which may be subjected to due diligence to ascertain|
the possibility of negatively affecting performance.
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TENDER EVALUATION CRITERIA

After tender opening, the tenders will be evaluated in 3 stages, namely:

i. Preliminary evaluation,
ii. Technical Evaluation; and
iii. Financial Evaluation,

1.1. PRELIMINARY EVALUATION
S/No MANDATORY REQUIREMENTS(MR)

MR1 Valid Copy of certificate of incorporation/ Registration.

MR2 Valid Current Tax Compliance Certificate and PIN certificate - If Consortium, from
each member of the consortium.

MR3 Valid National Construction Authority (NCA 4 and above) registration Certificate
(Electrical Installation works), Energy and Petroleum Regulatory Authority (EPRA
Class A2 or its equivalent, applicable to the scope of works. In the event of a joint
venture, one of the partners will submit the NCA 4 and EPRA Class A2 certificates.

MR4 Duly filled, signed and stamped tender questionnaire

MRS Duly filled and signed Confidential business questionnaire

MR6 Duly filled and signed Anticorruption declaration

MR7 Submission of original and (1) copy of tender document.

MR8 [The original and (1) copy of tender documents should be properly Tape Bound and
paginated in the correct sequence and all pages must be initialed/signed/stamped.
NB: Spiral Binding and use of Spring or Box Files will not be allowed and will result
in automatic disqualification.

MR9 Valid Copy of Single Business permit — for the year 2020

MR10 [The Tender Security of Kshs. 100,000 (One Hundred Thousand) valid for 150 days
in form of Bank Guarantee from a reputable bank recognized by the Central Bank of
Kenya.

MR11 [Submission of valid CR12 form showing the list directors /shareholding (issued
within the last 1 year) or National Identity Card for Sole Proprietor

MR12 [Current annual contractors practicing license from National Construction Authority
(NCA)

MR13 [Dully filled and signed form of tender.

MR14 |Provide proof of Power of attorney (of Tender Signatory)

MR 15 |Details of any current litigation or arbitration proceedings in which the bidder is
involved as one of the parties

MR 16 [Letter of authority to seek references from the Tenderer’s bankers.

MR 17 [Submit a copy of certified Audited accounts for the last three (3) years (2016, 2017
and 2018 and 2019 if available).

MR 18 [Non debarment form duly filled and signed.

MR 19 [Foreign and international bidders shall provide a declaration that they source at

least 40% of their supplies and labour from citizen contractors.
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Bid Document submitted without ANY of the above-mentioned
Mandatory requirements shall be rejected by the Parliamentary Service
Commission’s Evaluation Committee and will therefore not proceed to
the technical and financial Evaluation.

N.B
The employer may seek further clarification/confirmation if necessary, to
confirm authenticity/compliance of any condition of the tender.

1.2 TECHNICAL EVALUATION

Award of points for the Technical Evaluation shall be as shown in Table 1
below: -

Table 1: Scores for the Technical Evaluation

Item [Description Points [Max. Points
Scored
1 [Key Personnel (Attach evidence)
[Project Manager of the firm
e Holder of degree or diploma in a relevant
Construction/Engineering field ---------- S marks
e Holder of certificate  in relevant
Construction/Engineering field -------- 3 marks
e Holder of trade test certificate in relevant
Construction/Engineering field ---------- 2 marks
e No relevant certificate ----------- 0 marks 5
Site Agent with degree/diploma of the key personnel
in relevant Construction/Engineering field
e With over 10 years’ relevant experience ---- 5 marks
* With over 5 years’ relevant experience ------ 3 marks 5
* With under 5 years’ relevant experience --- 2 marks
2No. Foreman/Supervisor a certificate holder of key
personnel in relevant Construction/Engineering field
* With over 10 years’ relevant experience ----------- S
marks (@ 2.5marks)
* With over 5 years’ relevant experience ------------ 3
marks (@ 1.5marks) S
* With under 5 years’ relevant experience ----------- 2
marks (@ 1 marks)
15
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Item

Description Points
Scored

Max. Points

Contracts completed in the last five (5) years; a max of
5 No. projects (Attach evidence in form of completion
certificates or letters of reference from client/
consultants.)
* Project of similar nature, complexity and magnitude of
equal or higher value.  ------------ 5 marks each
* Project of similar nature and complexity but of lower
magnitude than the one in consideration ----------
--- 3 marks each
* No completed project of similar nature ---- 0 marks

25

On-going projects (A max of 2 No. projects)
(Attach evidence; Letters of Award/ Interim
certificates/ Contracts)
e Project of similar nature, complexity and magnitude
——————————— 5 marks each
e Project of similar nature but of lower value than the
one in consideration ---------------- 2.5 marks each

e No ongoing project of similar nature ----- 0 marks

10

Schedules of contractor’s equipment (Attach
evidence of proof of ownership or lease agreement or
Logbooks)

For each specific equipment required in the construction
work being tendered for. (Maximum No. of equipment to
be considered — 5 No) ---- 2 marks each

10

Evidence of Offices and Workshops; (Lease agreement/
titles)

Financial report

Audited financial report (last three [3] years)-

2016-2018

e Average Annual Turnover greater or equal to Kshs
100 Million ----------------- 15 Marks

e Average Annual Turnover greater or equal to Kshs 50
Million ----------------- 6 Marks

e Average Annual Turnover below Kshs 50 Million ----
————————————— 4 Marks

15

Evidence of financial resources (cash in hand, lines of
credit, over draft facility etc.)
e Has financial resources equal or above the cost of the
project ----------- 20 marks

e Has financial resources below the cost of the project,
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Item [Description Points [Max. Points

Scored

but over 50% of the cost of the project -------- 15

marks
e Has financial resources below 50% of the cost of the

project ---------——- 5 marks
e Failure to attach evidence ............ 0 Marks

20
TOTAL 100

Only bidders who scores 80 points and above in this Technical Evaluation
shall be considered for further evaluation.

STAGE 3 - FINANCIAL EVALUATION

Only tenderers who score 80% and above of the overall marks on the
technical evaluation shall qualify for financial evaluation.

This will be carried out only for those tenders that have passed BOTH
mandatory requirements and Technical evaluation. The client will;

1. Undertake price comparison and ranking of prices.

2. The prices shall be compared and checked for completeness including all
local taxes

STAGE 4 - DUE DILIGENCE & RECOMMENDATION FOR AWARD

Particulars of post — qualification if applicable. The Client may inspect the
premises due diligence to seek further -clarification/confirmation if
necessary, to confirm authenticity /compliance of any condition of the
tender /qualifications of the tenderer in line with Section 83 of the Public
Procurement and Asset Disposal Act, 2015.

The bidder shall not be awarded the contract if they fail to pass the
compliance test. The second lowest bidder shall be considered for due
diligence.

Award Criteria: The firm achieving the lowest evaluated price will be awarded
the contract in line with Section 86 of the Public Procurement and Disposal Act,
2015.

Particulars of performance security; 5% of contract sum

SECTION III CONDITIONS OF CONTRACT
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1.

CONDITIONS OF CONTRACT

Definitions

1.1

In this Contract, except where context otherwise requires, the
following terms shall be interpreted as indicated;

“Bill of Quantities” means the priced and completed Bill of
Quantities forming part of the tender.

“Compensation Events” are those defined in Clause 24
hereunder.

“The Completion Date” means the date of completion of the
Works as certified by the Project Manager, in accordance with
Clause 31.

“The Contract” means the agreement entered into between the
Employer and the Contractor as recorded in the Agreement
Form and signed by the parties including all attachments and
appendices thereto and all documents incorporated by reference
therein to execute, complete, and maintain the Works,

“The Contractor” refers to the person or corporate body whose
tender to carry out the Works has been accepted by the
Employer.

“The Contractor’s Tender” is the completed tendering
document submitted by the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of
Acceptance and thereafter as adjusted in accordance with the
provisions of the Contract.

“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in
accordance with the Contract.

“The Defects Liability Certificate” is the certificate issued by
Project Manager upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the
Contract Data and calculated from the Completion Date.
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“Drawings” include calculations and other information provided
or approved by the Project Manager for the execution of the
Contract.

“Dayworks” are Work inputs subject to payment on a time
basis for labour and the associated materials and plant.

“Employer”, or the “Procuring entity” as defined in the Public
Procurement Regulations (i.e. Central or Local Government
administration, Universities, Public Institutions and
Corporations, etc) is the party who employs the Contractor to
carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles
brought temporarily to the Site for the execution of the Works.

“The Intended Completion Date” is the date on which it is
intended that the Contractor shall complete the Works. The
Intended Completion Date may be revised only by the Project
Manager by issuing an extension of time or an acceleration
order.

“Materials” are all supplies, including consumables, used by
the Contractor for incorporation in the Works.

“Plant” is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

“Project Manager” is the person named in the Appendix to
Conditions of Contract (or any other competent person
appointed by the Employer and notified to the Contractor, to act
in replacement of the Project Manager) who is responsible for
supervising the execution of the Works and administering the
Contract and shall be an “Architect” or a “Quantity Surveyor”
registered under the Architects and Quantity Surveyors Act Cap
525 or an “Engineer” registered under Engineers Registration
Act Cap 530.

“Site” is the area defined as such in the Appendix to Condition
of Contract.

“Site Investigation Reports” are those reports that may be
included in the tendering documents which are factual and
interpretative about the surface and subsurface conditions at
the Site.

“Specifications” means the Specifications of the Works
included in the Contract and any modification or addition made
or approved by the Project Manager.
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“Start Date” is the latest date when the Contractor shall
commence execution of the Works. It does not necessarily
coincide with the Site possession date(s).

“A Subcontractor” is a person or corporate body who has a
Contract with the Contractor to carry out a part of the Work in
the Contract, which includes Work on the Site.

“Temporary works” are works designed, constructed, installed,
and removed by the Contractor which are needed for
construction or installation of the Works.

“A Variation” is an instruction given by the Project Manager
which varies the Works.

“The Works” are what the Contract requires the Contractor to
construct, install, and turnover to the Employer, as defined in
the Appendix to Conditions of Contract.

Interpretation

2.1

2.2

2.3

In interpreting these Conditions of Contract, singular also
means plural, male also means female or neuter, and the other
way around. Headings have no significance. Words have their
normal meaning in English Language unless specifically
defined. The Project Manager will provide instructions clarifying
queries about these Conditions of Contract.

If sectional completion is specified in the Appendix to
Conditions of Contract, reference in the Conditions of Contract
to the Works, the Completion Date and the Intended Completion
Date apply to any section of the Works (other than references to
the Intended Completion Date for the whole of the Works).

The following documents shall constitute the Contract
documents and shall be interpreted in the following order of
priority;

(1) Agreement,

(2)  Letter of Acceptance,

(3) Contractor’s Tender,

(4) Appendix to Conditions of Contract,

(S) Conditions of Contract,
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(6) Specifications,
(7) Drawings,
(8) Bill of Quantities,

(9)  Any other documents listed in the Appendix to Conditions
of Contract as forming part of the Contract.

Immediately after the execution of the Contract, the Project Manager
shall furnish both the Employer and the Contractor with two copies
each of all the Contract documents. Further, as and when necessary
the Project Manager shall furnish the Contractor [always with a copy
to the Employer| with three [3] copies of such further drawings or
details or descriptive schedules as are reasonably necessary either to
explain or amplify the Contract drawings or to enable the Contractor
to carry out and complete the Works in accordance with these
Conditions.

Language and Law

3.1 Language of the Contract and the law governing the Contract
shall be English language and the Laws of Kenya respectively
unless otherwise stated.

Project Manager’s Decisions
4.1 Except where otherwise specifically stated, the Project Manager
will decide contractual matters between the Employer and the
Contractor in the role representing the Employer.

Delegation
5.1 The Project Manager may delegate any of his duties and
responsibilities to others after notifying the Contractor.

Communications

6.1 Communication between parties shall be effective only when in
writing. A notice shall be effective only when it is delivered.

Subcontracting
7.1 The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval
of the Employer in writing. Subcontracting shall not alter the
Contractor’s obligations.

Other Contractors
8.1 The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities etc. as listed in the
Appendix to Conditions of Contract and also with the Employer,
as per the directions of the Project Manager. The Contractor
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shall also provide facilities and services for them. The Employer
may modify the said List of Other Contractors etc., and shall
notify the Contractor of any such modification.

9 Personnel

9.1

10 Works

10.1

The Contractor shall employ the key personnel named in the
Qualification Information, to carry out the functions stated in
the said Information or other personnel approved by the Project
Manager. The Project Manager will approve any proposed
replacement of key personnel only if their relevant qualifications
and abilities are substantially equal to or better than those of
the personnel listed in the Qualification Information. If the
Project Manager asks the Contractor to remove a person who is
a member of the Contractor’s staff or work force, stating the
reasons, the Contractor shall ensure that the person leaves the
Site within seven days and has no further connection with the
Work in the Contract.

The Contractor shall construct and install the Works in
accordance with the Specifications and Drawings. The Works
may commence on the Start Date and shall be carried out in
accordance with the Program submitted by the Contractor, as
updated with the approval of the Project Manager, and complete
them by the Intended Completion Date.

11 Safety and Temporary Works

12.

11.1

11.2

11.3

The Contractor shall be responsible for the design of temporary
works. However before erecting the same, he shall submit his
designs including specifications and drawings to the Project
Manager and to any other relevant third parties for their
approval. No erection of temporary works shall be done until
such approvals are obtained.

The Project Manager’s approval shall not alter the Contractor’s
responsibility for design of the Temporary works and all
drawings prepared by the Contractor for the execution of the
temporary or permanent Works, shall be subject to prior
approval by the Project Manager before they can be used.

The Contractor shall be responsible for the safety of all activities
on the Site.

Discoveries

12.1

Anything of historical or other interest or of significant value
unexpectedly discovered on Site shall be the property of the
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13.

14.

15.

16.

Employer. The Contractor shall notify the Project Manager of
such discoveries and carry out the Project Manager’s
instructions for dealing with them.

Work Program

13.1 Within the time stated in the Appendix to Conditions of

Contract, the Contractor shall submit to the Project Manager for
approval a program showing the general methods,
arrangements, order, and timing for all the activities in the
Works. An update of the program shall be a program showing
the actual progress achieved on each activity and the effect of
the progress achieved on the timing of the remaining Work,
including any changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval
an updated program at intervals no longer than the period
stated in the Appendix to Conditions of Contract. If the
Contractor does not submit an updated program within this
period, the Project Manager

may withhold the amount stated in the said Appendix from the
next payment certificate and continue to withhold this amount
until the next payment after the date on which the overdue
program has been submitted. The Project Manager’s approval of
the program shall not alter the Contractor’s obligations. The
Contractor may revise the program and submit it to the Project
Manager again at any time. A revised program shall show the
effect of Variations and Compensation Events.

Possession of Site

14.1 The Employer shall give possession of all parts of the Site to the

Contractor. If possession of a part is not given by the date
stated in the Appendix to Conditions of Contract, the Employer
will be deemed to have delayed the start of the relevant
activities, and this will be a Compensation Event.

Access to Site

15.1 The Contractor shall allow the Project Manager and any other

person authorised by the Project Manager, access to the Site
and to any place where work in connection with the Contract is
being carried out or is intended to be carried out.

Instructions

16.1 The Contractor shall carry out all instructions of the Project

Manager which are in accordance with the Contract.
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17.

18.

19.

Extension or Acceleration of Completion Date

17.1

17.2

The Project Manager shall extend the Intended Completion Date
if a Compensation Event occurs or a variation is issued which
makes it impossible for completion to be achieved by the
Intended Completion Date without the Contractor taking steps
to accelerate the remaining Work, which would cause the
Contractor to incur additional cost. The Project Manager shall
decide whether and by how much to extend the Intended
Completion Date within 21 days of the Contractor asking the
Project Manager in writing for a decision upon the effect of a
Compensation Event or variation and submitting full supporting
information. If the Contractor has failed to give early warning of
a delay or has failed to cooperate in dealing with a delay, the
delay caused by such failure shall not be considered in
assessing the new (extended) Completion Date.

No bonus for early completion of the Works shall be paid to the
Contractor by the Employer.

Management Meetings

18.1

A Contract management meeting shall be held monthly and
attended by the Project Manager and the Contractor. Its
business shall be to review the plans for the remaining Work
and to deal with matters raised in accordance with the early
warning procedure. The Project Manager shall record the
minutes of management meetings and provide copies of the
same to those attending the meeting and the Employer. The
responsibility of the parties for actions to be taken shall be
decided by the Project Manager either at the management
meeting or after the management meeting and stated in writing
to all who attended the meeting.

Early Warning

19.1

19.2

The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances
that may adversely affect the quality of the Work, increase the
Contract Price or delay the execution of the Works. The Project
Manager may require the Contractor to provide an estimate of
the expected effect of the future event or circumstance on the
Contract Price and Completion Date. The estimate shall be
provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in
making and considering proposals on how the effect of such an
event or circumstance can be avoided or reduced by anyone
involved in the Work and in carrying out any resulting
instructions of the Project Manager.
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20.

21.

22.

Defects

20.1

20.2

20.3

The Project Manager shall inspect the Contractor’s work and
notify the Contractor of any defects that are found. Such
inspection shall not affect the Contractor’s responsibilities. The
Project Manager may instruct the Contractor to search for a
defect and to uncover and test any Work that the Project
Manager considers may have a defect. Should the defect be
found, the cost of uncovering and making good shall be borne
by the Contractor, However, if there is no defect found, the cost
of uncovering and making good shall be treated as a variation
and added to the Contract Price.

The Project Manager shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which
begins at Completion, and is defined in the Appendix to
Conditions of Contract. The Defects Liability Period shall be
extended for as long as defects remain to be corrected.

Every time notice of a defect is given, the Contractor shall
correct the notified defect within the length of time specified by
the Project Manager’s notice. If the Contractor has not
corrected a defect within the time specified in the Project
Manager’s notice, the Project Manager will assess the cost of
having the defect corrected by other parties and such cost shall
be treated as a variation and be deducted from the Contract
Price.

Bills Of Quantities

21.1

21.2

21.3

The Bills of Quantities shall contain items for the construction,
installation, testing and commissioning of the Work to be done
by the Contractor. The Contractor will be paid for the quantity
of the Work done at the rate in the Bills of Quantities for each
item.

If the final quantity of the Work done differs from the quantity
in the Bills of Quantities for the particular item by more than 25
percent and provided the change exceeds 1 percent of the Initial
Contract price, the Project Manager shall adjust the rate to
allow for the change.

If requested by the Project Manager, the Contractor shall
provide the Project Manager with a detailed cost breakdown of
any rate in the Bills of Quantities.

Variations

22.1

All variations shall be included in updated programs produced
by the Contractor.
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22.2 The Contractor shall provide the Project Manager with a
quotation for carrying out the variations when requested to do
so. The Project Manager shall assess the quotation, which shall
be given within seven days of the request or within any longer
period as may be stated by the Project Manager and before the
Variation is ordered.

22.3 If the work in the variation corresponds with an item description
in the Bills of Quantities and if in the opinion of the Project
Manager, the quantity of work is not above the limit stated in
Clause 21.2 or the timing of its execution does not cause the
cost per unit of quantity to change, the rate in the Bills of
Quantities shall be used to calculate the value of the variation.
If the cost per unit of quantity changes, or
if the nature or timing of the work in the variation does not
correspond with items in the Bills of Quantities, the quotation
by the Contractor shall be in the form of new rates for the
relevant items of Work.

22.4 If the Contractor’s quotation is unreasonable, the Project
Manager may order the variation and make a change to the
Contract price, which shall be based on the Project Manager’s
own forecast of the effects of the variation on the Contractor’s
costs.

22.5 If the Project Manager decides that the urgency of varying the
Work would prevent a quotation being given and considered
without delaying the Work, no quotation shall be given and the
variation shall be treated as a Compensation Event.

22.6 The Contractor shall not be entitled to additional payment for
costs that could have been avoided by giving early warning.

22.7 When the Program is updated, the Contractor shall provide the
Project Manager with an updated cash flow forecast.

23. Payment Certificates, Currency of Payments and Advance
Payments

23.1 The Contractor shall submit to the Project Manager monthly
applications for payment giving sufficient details of the Work
done and materials on Site and the amounts which the
Contractor considers himself to be entitled to. The Project
Manager shall check the monthly application and certify the
amount to be paid to the Contractor within 14 days. The value
of Work executed and payable shall be determined by the
Project Manager.
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23.2

23.3

23.4

23.5

23.6

The value of Work executed shall comprise the value of the
quantities of the items in the Bills of Quantities completed,
materials delivered on Site, variations and compensation events.
Such materials shall become the property of the Employer once
the Employer has paid the Contractor for their value.
Thereafter, they shall not be removed from Site without the
Project Manager’s instructions except for use upon the Works.

Payments shall be adjusted for deductions for retention. The
Employer shall pay the Contractor the amounts certified by the
Project Manager within 30 days of the date of issue of each
certificate. If the Employer makes a late payment, the
Contractor shall be paid simple interest on the late payment in
the next payment. Interest shall be calculated on the basis of
number of days delayed at a rate three percentage points above
the Central Bank of Kenya’s average rate for base lending
prevailing as of the first day the payment becomes overdue.

If an amount certified is increased in a later certificate or as a
result of an award by an Arbitrator, the Contractor shall be paid
interest upon the delayed payment as set out in this clause.
Interest shall be calculated from the date upon which the
increased amount would have been certified in the absence of
dispute.

Items of the Works for which no rate or price has been entered
in will not be paid for by the Employer and shall be deemed
covered by other rates and prices in the Contract.

The Contract Price shall be stated in Kenya Shillings. All
payments to the Contractor shall be made in Kenya Shillings
and foreign currency in the proportion indicated in the tender,
or agreed prior to the execution of the Contract Agreement and
indicated therein. The rate of exchange for the calculation of
the amount of foreign currency payment shall be the rate of
exchange indicated in the Appendix to Conditions of Contract.
If the Contractor indicated foreign currencies for payment other
than the currencies of the countries of origin of related goods
and services the Employer reserves the right to pay the
equivalent at the time of payment in the currencies of the
countries of such goods and services. The Employer and the
Project Manager shall be notified promptly by the Contractor of
an changes in the expected foreign currency requirements of the
Contractor during the execution of the Works as indicated in
the Schedule of Foreign Currency Requirements and the foreign
and local currency portions of the balance of the Contract Price
shall then be amended by agreement between Employer and the
Contractor in order to reflect appropriately such changes.
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23.7 In the event that an advance payment is granted, the following
shall apply:-

a)

b)

On signature of the Contract, the Contractor shall at his
request, and without furnishing proof of expenditure, be
entitled to an advance of 10% (ten percent) of the original
amount of the Contract. The advance shall not be subject
to retention money.

No advance payment may be made before the Contractor
has submitted proof of the establishment of deposit or a
directly

liable guarantee satisfactory to the Employer in the
amount of the advance payment. The guarantee shall be
in the same currency as the advance.

Reimbursement of the lump sum advance shall be made
by deductions from the Interim payments and where
applicable from the balance owing to the Contractor.
Reimbursement shall begin when the amount of the sums
due under the Contract reaches 20% of the original
amount of the Contract. It shall have been completed by
the time 80% of this amount is reached.

The amount to be repaid by way of successive deductions shall be
calculated by means of the formula:

R

Where:

granted

d)

Ax! —xI!
80 - 20

R = the amount to be reimbursed

A = the amount of the advance which has been

X1 = the amount of proposed cumulative payments
as a percentage of the original amount of the
Contract. This figure will exceed 20% but not
exceed 80%.

X1t = the amount of the previous cumulative

payments as a percentage of the original
amount of the Contract. This figure will be
below 80%but not less than 20%.

with each reimbursement the counterpart of the directly
liable guarantee may be reduced accordingly.
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24.

Compensation Events

24.1 The following issues shall constitute Compensation Events:

()

(h)

The Employer does not give access to a part of the Site by
the Site Possession Date stated in the Appendix to
Conditions of Contract.

The Employer modifies the List of Other Contractors, etc.,
in a way that affects the Work of the Contractor under the
Contract.

The Project Manager orders a delay or does not issue
drawings, specifications or instructions required for
execution of the Works on time.

The Project Manager instructs the Contractor to uncover
or to carry out additional tests upon the Work, which is
then found to have no defects.

The Project Manager unreasonably does not approve a
subcontract to be let.

Ground conditions are substantially more adverse than
could reasonably have been assumed before issuance of
the Letter of Acceptance from the information issued to
tenderers (including the Site investigation reports), from
information available publicly and from a visual
inspection of the Site.

The Project Manager gives an instruction for dealing with
an unforeseen condition, caused by the Employer or
additional work required for safety or other reasons.

Other contractors, public authorities, utilities, or the
Employer does not work within the dates and other
constraints stated in the Contract, and they cause delay
or extra cost to the Contractor.

The effects on the Contractor of any of the Employer’s
risks.

The Project Manager unreasonably delays issuing a
Certificate of Completion.

Other compensation events described in the Contract or
determined by the Project Manager shall apply.

35



25.

24.2

24.3

24.4

24.5

24.6

If a compensation event would cause additional cost or would
prevent the Work being completed before the Intended
Completion Date, the Contract Price shall be increased and/or
the Intended Completion Date shall be extended. The Project
Manager shall decide whether and by how much the Contract
Price shall be increased and whether and by how much the
Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each
compensation event upon the Contractor’s forecast cost has
been provided by the Contractor, it shall be assessed by the
Project Manager, and the Contract Price shall be adjusted
accordingly. If the Contractor’s forecast is deemed
unreasonable, the Project Manager shall adjust the Contract
Price based on the Project Manager’s own forecast. The

Project Manager will assume that the Contractor will react
competently and promptly to the event.

The Contractor shall not be entitled to compensation to the
extent that the Employer’s interests are adversely affected by
the Contractor not having given early warning or not having co-
operated with the Project Manager.

Prices shall be adjusted for fluctuations in the cost of inputs
only if provided for in the Appendix to Conditions of Contract.

The Contractor shall give written notice to the Project Manager
of his intention to make a claim within thirty days after the
event giving rise to the claim has first arisen. The claim shall be
submitted within thirty days thereafter.

Provided always that should the event giving rise to the claim of
continuing effect, the Contractor shall submit an interim claim
within the said thirty days and a final claim within thirty days
of the end of the event giving rise to the claim.

Price Adjustment

25.1

25.2

The Project Manager shall adjust the Contract Price if taxes,
duties and other levies are changed between the date 30 days
before the submission of tenders for the Contract and the date
of Completion. The adjustment shall be the change in the
amount of tax payable by the Contractor.

The Contract Price shall be deemed to be based on exchange
rates current at the date of tender submission in calculating the
cost to the Contractor of materials to be specifically imported
(by express provisions in the Contract Bills of Quantities or
Specifications) for permanent incorporation in the Works.
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25.3

25.4

Unless otherwise stated in the Contract, if at any time during
the period of the Contract exchange rates shall be varied and
this shall affect the cost to the Contractor of such materials,
then the Project Manager shall assess the net difference in the
cost of such materials. Any amount from time to time so
assessed shall be added to or deducted from the Contract Price,
as the case may be.

Unless otherwise stated in the Contract, the Contract Price shall
be deemed to have been calculated in the manner set out below
and in sub-clauses 25.4 and 25.5 and shall be subject to
adjustment in the events specified thereunder;

(i) The prices contained in the Contract Bills of Quantities
shall be deemed to be based upon the rates of wages and
other
emoluments and expenses as determined by the Joint
Building Council of Kenya (J.B.C.) and set out in the
schedule of basic rates issued 30 days before the date for
submission of tenders. A copy of the schedule used by the
Contractor in his pricing shall be attached in the
Appendix to Conditions of Contract.

(ii) Upon J.B.C. determining that any of the said rates of
wages or other emoluments and expenses are increased or
decreased, then the Contract Price shall be increased or
decreased by the amount assessed by the Project Manager
based upon the difference, expressed as a percentage,
between the rate set out
in the schedule of basic rates issued 30 days before the
date for submission of tenders and the rate published by
the J.B.C. and applied to the quantum of labour
incorporated within the amount of Work remaining to be
executed at the date of publication of such increase or
decrease.

(ii) No adjustment shall be made in respect of changes in the
rates of wages and other emoluments and expenses which
occur after the date of Completion except during such
other period as may be granted as an extension of time
under clause 17.0 of these Conditions.

The prices contained in the Contract Bills of Quantities shall be
deemed to be based upon the basic prices of materials to be
permanently incorporated in the Works as determined by the
J.B.C. and set out in the schedule of basic rates issued 30 days
before the date for submission of tenders. A copy of the
schedule used by the Contractor in his pricing shall be attached
in the Appendix to Conditions of Contract.
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26.

27.

25.5

25.6

25.7

Upon the J.B.C. determining that any of the said basic prices
are increased or decreased then the Contract Price shall be
increased or decreased by the amount to be assessed by the
Project Manager based upon the difference between the price set
out in the schedule of basic rates issued 30 days before the date
for submission of tenders and the rate published by the J.B.C.
and applied to the quantum of the relevant materials which
have not been taken into account in arriving at the amount of
any interim certificate under clause 23 of these Conditions
issued before the date of publication of such increase or
decrease.

No adjustment shall be made in respect of changes in basic
prices of materials which occur after the date for Completion
except during such other period as may be granted as an
extension of time under clause 17.0 of these Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply
in respect of any materials included in the schedule of basic
rates.

Retention

26.1 The Employer shall retain from each payment due to the

Contractor the proportion stated in the Appendix to Conditions
of Contract until Completion of the whole of the Works. On
Completion of the whole of the Works, half the total amount
retained shall be repaid to the Contractor and the remaining
half when the Defects Liability Period has passed and the
Project Manager has certified that all defects notified to the
Contractor before the end of this period have been corrected.

Liquidated Damages

27.1

27.2

The Contractor shall pay liquidated damages to the Employer at
the rate stated in the Appendix to Conditions of Contract for
each day that the actual Completion Date is later than the
Intended Completion Date. The Employer may deduct
liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not alter the Contractor’s
liabilities.

If the Intended Completion Date is extended after liquidated
damages have been paid, the Project Manager shall correct any
overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall be
paid interest on the overpayment, calculated from the date of
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28.

29.

30.

payment to the date of repayment, at the rate specified in
Clause 23.30

Securities

28.1 The Performance Security shall be provided to the Employer no

later than the date specified in the Letter of Acceptance and
shall be issued in an amount and form and by a reputable bank
acceptable to the Employer, and denominated in Kenya
Shillings. The Performance Security shall be valid until a date
30 days beyond the date of issue of the Certificate of
Completion.

Dayworks

29.1 If applicable, the Dayworks rates in the Contractor’s tender

shall be used for small additional amounts of Work only when
the Project Manager has given written instructions in advance
for additional work to be paid for in that way.

29.2 All work to be paid for as Dayworks shall be recorded by the

Contractor on Forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project
Manager within two days of the Work being done.

29.3 The Contractor shall be paid for Dayworks subject to obtaining

signed Dayworks forms.

Liability and Insurance

30.1 From the Start Date until the Defects Correction Certificate has

been issued, the following are the Employer’s risks:

(@) The risk of personal injury, death or loss of or damage to
property (excluding the Works, Plant, Materials and
Equipment), which are due to;

(i) use or occupation of the Site by the Works or for
the purpose of the Works, which is the unavoidable
result of the Works, or

(ii) negligence, breach of statutory duty or interference
with any legal right by the Employer or by any
person employed by or contracted to him except the
Contractor.

(b)  The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the
Employer or in Employer’s design, or due to war or
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30.2

30.3

30.4

30.5

30.6

radioactive contamination directly affecting the place
where the Works are being executed.

From the Completion Date wuntil the Defects Correction
Certificate has been issued, the risk of loss of or damage to the
Works, Plant, and Materials is the Employer’s risk except loss or
damage due to;

(@) a defect which existed on or before the Completion Date.

(b) an event occurring before the Completion Date, which was
not itself the Employer’s risk

(c) the activities of the Contractor on the Site after the
Completion Date.

From the Start Date until the Defects Correction Certificate has
been issued, the risks of personal injury, death and loss of or
damage to property (including, without limitation, the Works,
Plant, Materials, and Equipment) which are not Employer’s risk
are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer
and the Contractor, insurance cover from the Start Date to the
end of the Defects Liability Period, in the amounts stated in the
Appendix to Conditions of Contract for the following events;

(@)  loss of or damage to the Works, Plant, and Materials;

(b)  loss of or damage to Equipment;

(¢) loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the
Contract, and

(d)  personal injury or death.

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s
approval before the Start Date. All such insurance shall provide
for compensation required to rectify the loss or damage
incurred.

If the Contractor does not provide any of the policies and
certificates required, the Employer may effect the insurance
which the Contractor should have provided and recover the
premiums from payments otherwise due to the Contractor or, if
no payment is due, the payment of the premiums shall be a
debt due.

Alterations to the terms of an insurance shall not be made
without the approval of the Project Manager. Both parties shall
comply with any conditions of insurance policies.
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31.

32.

33.

Completion and taking over

31.1 Upon deciding that the Works are complete, the Contractor

shall issue a written request to the Project Manager to issue a
Certificate of Completion of the Works. The Employer shall
take over the Site and the Works within seven [7] days of the
Project Manager’s issuing a Certificate of Completion.

Final Account

32.1 The Contractor shall issue the Project Manager with a detailed

account of the total amount that the Contractor considers
payable to him by the Employer under the Contract before the
end of the Defects Liability Period. The Project Manager shall
issue a Defects Liability Certificate and certify any final payment
that is due to the Contractor within 30 days of receiving the
Contractor’s account if it is correct and complete. If it is not,
the Project Manager shall issue within 30 days a schedule that
states the scope of the corrections or additions that are
necessary. If the final account is still unsatisfactory after it has
been resubmitted, the Project Manager shall decide on the
amount payable to the Contractor and issue a Payment
Certificate. The Employer shall pay the Contractor the amount
due in the Final Certificate within 60 days.

Termination

33.1 The Employer or the Contractor may terminate the Contract if

the other party causes a fundamental breach of the Contract.
These

fundamental breaches of Contract shall include, but shall not
be limited to, the following;

(@) the Contractor stops work for 30 days when no stoppage
of work is shown on the current program and the
stoppage has not been authorised by the Project Manager;

(b)  the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not
withdrawn within 30 days;

(c) the Contractor is declared bankrupt or goes into
liquidation other than for a reconstruction or
amalgamation;

(d) a payment certified by the Project Manager is not paid by
the Employer to the Contractor within 30 days (for
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34.

33.2

33.3

33.4

Interim Certificate) or 60 days (for Final Certificate)of
issue.

(e) the Project Manager gives notice that failure to correct a
particular defect is a fundamental breach of Contract and
the Contractor fails to correct it within a reasonable
period of time determined by the Project Manager;

® the Contractor does not maintain a security, which is
required.

When either party to the Contract gives notice of a breach of
Contract to the Project Manager for a cause other than those
listed under Clause 33.1 above, the Project Manager shall
decide whether the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the
Contract for convenience.

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site
as soon as reasonably possible. The Project Manager shall
immediately thereafter arrange for a meeting for the purpose of
taking record of the Works executed and materials , goods,
equipment and temporary buildings on Site.

Payment Upon Termination

34.1

34.2

34.3

If the Contract is terminated because of a fundamental breach
of Contract by the Contractor, the Project Manager shall issue a
certificate for the value of the Work done and materials ordered
and delivered to Site up to the date of the issue of the certificate.
Additional liquidated damages shall not apply. If the total
amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be a debt payable by the
Contractor.

If the Contract is terminated for the Employer’s convenience or
because of a fundamental breach of Contract by the Employer,
the Project Manager shall issue a certificate for the value of the
Work done, materials ordered, the reasonable cost of removal of
equipment, repatriation of the Contractor’s personnel employed
solely on the

Works, and the Contractor’s costs of protecting and securing
the Works.

The Employer may employ and pay other persons to carry out
and complete the Works and to rectify any defects and may
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35.

36.

34.4

enter upon the Works and use all materials on the Site, plant,
equipment and temporary works.

The Contractor shall, during the execution or after the
completion of the Works under this clause remove from the Site
as and when required, within such reasonable time as the
Project Manager may in writing specify, any temporary
buildings, plant, machinery, appliances, goods or materials
belonging to or hired by him, and in default the Employer may
(without being responsible for any loss or damage) remove and
sell any such property of the Contractor, holding the proceeds
less all costs incurred to the credit of the Contractor.

Until after completion of the Works under this clause the
Employer shall not be bound by any other provision of this
Contract to make any payment to the Contractor, but upon
such completion as aforesaid and the verification within a
reasonable time of the accounts therefore the Project Manager
shall certify the amount of expenses properly incurred by the
Employer and, if such amount added to the money paid to the
Contractor before such determination exceeds the total amount
which would have been payable on due completion in
accordance with this Contract the difference shall be a debt
payable to the Employer by the Contractor; and if the said
amount added to the said money be less than the said total
amount, the difference shall be a debt payable by the Employer
to the Contractor.

Release from Performance

35.1

If the Contract is frustrated by the outbreak of war or by any
other event entirely outside the control of either the Employer or
the Contractor, the Project Manager shall certify that the
Contract has been frustrated. The Contractor shall make the
Site safe and stop Work as quickly as possible after receiving
this certificate and shall be paid for all Work carried out before
receiving it.

Corrupt gifts and payments of commission

The Contractor shall not;

()

Offer or give or agree to give to any person in the service of the

Employer any gift or consideration of any kind as an
inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or
execution of this or any other Contract for the Employer or for
showing or forbearing to show favour or disfavour to any person
in relation to this or any other contract for the Employer.
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Enter into this or any other contract with the Employer in
connection with which commission has been paid or agreed to
be paid by him or on his behalf or to his knowledge, unless
before the Contract is made particulars of any such commission
and of the terms and conditions of any agreement for the
payment thereof have been disclosed in writing to the Employer.

Any breach of this Condition by the Contractor or by anyone
employed by him or acting on his behalf (whether with or
without the knowledge of the Contractor) shall be an offence
under the provisions of the Public Procurement Regulations
issued under The Exchequer and Audit Act Cap 412 of the Laws
of Kenya.

37. Settlement Of Disputes

37.1

37.2

In case any dispute or difference shall arise between the
Employer or the Project Manager on his behalf and the
Contractor, either during the progress or after the completion or
termination of the Works, such dispute shall be notified in
writing by either party to the other with a request to submit it to
arbitration and to concur in the appointment of an Arbitrator
within thirty days of the notice. The dispute shall be referred to
the arbitration and final decision of a person to be agreed
between the parties. Failing agreement to concur in the
appointment of an Arbitrator, the Arbitrator shall be appointed
by the Chairman or Vice Chairman of any of the following
professional institutions;

(i) Architectural Association of Kenya

(ii)) Institute of Quantity Surveyors of Kenya

(iii  Association of Consulting Engineers of Kenya

(iv) Chartered Institute of Arbitrators (Kenya Branch)

(V) Institution of Engineers of Kenya

On the request of the applying party. The institution written to
first by the aggrieved party shall take precedence over all other
institutions.

The arbitration may be on the construction of this Contract or
on any matter or thing of whatsoever nature arising thereunder
or in connection therewith, including any matter or thing left by

this Contract to the discretion of the Project Manager, or the
withholding by the Project Manager of any certificate to which
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37.3

37.4

37.5

37.6

37.7

37.8

the Contractor may claim to be entitled to or the measurement
and valuation referred to in clause 23.0 of these conditions, or
the rights and liabilities of the parties subsequent to the
termination of Contract.

Provided that no arbitration proceedings shall be commenced on
any dispute or difference where notice of a dispute or difference
has not been given by the applying party within ninety days of
the occurrence or discovery of the matter or issue giving rise to
the dispute.

Notwithstanding the issue of a notice as stated above, the
arbitration of such a dispute or difference shall not commence
unless an attempt has in the first instance been made by the
parties to settle such dispute or difference amicably with or
without the assistance of third parties. Proof of such attempt
shall be required.

Notwithstanding anything stated herein the following matters
may be referred to arbitration before the practical completion of
the Works or abandonment of the Works or termination of the
Contract by either party:

37.5.1 The appointment of a replacement Project Manager
upon the said person ceasing to act.

37.5.2 Whether or not the issue of an instruction by the
Project Manager is empowered by these Conditions.

37.5.3 Whether or not a certificate has been improperly
withheld or is not in accordance with these Conditions.

37.5.4 Any dispute or difference arising in respect of war
risks or war damage.

All other matters shall only be referred to arbitration after the
completion or alleged completion of the Works or termination or
alleged termination of the Contract, unless the Employer and
the Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his
powers, have powers to direct such measurements,
computations, tests or valuations as may in his opinion be
desirable in order to determine the rights of the parties and
assess and award any sums which ought to have been the
subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his
powers, have powers to open up, review and revise any
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certificate, opinion, decision, requirement or notice and to
determine all matters in dispute which shall be submitted to
him in the same manner as if no such certificate, opinion,
decision requirement or notice had been given.

37.9 The award of such Arbitrator shall be final and binding upon
the parties.

38.0 Alternative Dispute Resolution

38.1 Pursuant to clause 37 of these Conditions of Contract, it shall be a
condition that no dispute shall be referred to arbitration unless and until
the matter has been dealt with through Alternative Dispute Resolution

(ADR) mechanism.

38.2 The person or persons to conduct the Alternative Resolution shall be
agreed upon between the parties.

38.3 The Alternative Dispute Resolution shall involve Reconciliation,
Mediation or Adjudication.
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SECTION IV - APPENDIX TO CONDITIONS OF CONTRACT

THE PROJECT MANAGER IS

) ¥ 1 o 1=
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The name (and identification number) of the Contract: PROPOSED
REFURBISHMENTS, ADDITIONS & ALTERATIONS WORKS TO COUNTY
HOUSE BUILDING FOR PARLIAMENTARY SERVICE COMMISSION

The Works consist of: ELECTRICAL INSTALLATIONS WORKS TO THE
PROPOSED REFURBISHMENTS, ADDITIONS & ALTERATIONS WORKS TO
COUNTY HOUSE BUILDING FOR PARLIAMENTARY SERVICE COMMISSION
TENDER No. PJS/006/2019-2020

Other contractors, utilities etc to be engaged by the Employer on the site | Clause 8.1
include those for the execution of;

NONE

The Start Date shall be AGREED WITH THE CLIENT Clause 10
The Intended Completion Date for the whole of the Works shall

be AGREED WITH THE CLIENT

The Contractor shall submit a program for the Works within 14 days of

delivery of the Letter of Acceptance.

The period between Program updates is 14 days. Clause 13
The amount to be withheld for late submission of an updated Program is

WHOLE CERTIFICATE

The Site Possession Date shall be AGREED WITH THE CLIENT Clause 14
The Site is located at COUNTY HOUSE BUILDING along Red Cross Road,

Nairobi

The Defects Liability period is 6 months. Clause 20
Variations shall be in accordance with the Public Procurement and Asset | Clause 22
Disposal Act (2015)

The payments shall be settled within 45 days from the date of receipt of the | Clause 23.1
interim certificates by the Client

There shall be no payment on delayed payments Clause 23.3
All payments shall be made in Kenya Shillings Clause 23.6
There shall be no payment in advance Clause 23.7
Not Applicable Clause 25
The proportion of payments retained is 10 percent. Clause 26
The liquidated damages for the whole of the Works is Kshs. 200,000.00 per | Clause 27.1

week or part thereof
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The Performance Security shall be five percent (5%) of the contract sum from a | Clause 28
reputable bank recognised by the Central Bank of Kenya
The minimum insurance covers shall be; Clause 30
1. The minimum cover for insurance of the Works and of Plant and Materials
in respect of the Contractor’s liability is Contractors All Risk policy
2. The minimum cover for loss or damage to Equipment is NIL
3. Insurance to cover third party risks
4. The minimum for insurance of other property is KShs
1,000,000.00
S. The minimum cover for personal injury or death insurance
*  For the Contractor’s employees is AS PER LAWS APPLICABLE
*  And for other people is AS PER LAWS APPLICABLE
The Completion Period for the Works is 12 MONTHS. Clause 31
The schedule of basic rates used in pricing by the Contractor is as attached
[CONTRACTOR TO ATTACH].
Disputes to be settled as per the Arbitration Laws of Kenya Clause 37.1

Any dispute arising out of the contract that cannot be amicably resolved
between the parties shall be referred by either party to the arbitration and a
final decision by a panel of a person to be agreed between the parties. Failing
agreement on the appointment of an Arbitrator, the Arbitrator shall be
appointed by the chairperson of the Chartered Institute of Arbitrators —-Kenya
branch on the request of the applying party. The seat of arbitration shall be in
Kenya.
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SECTION V - DRAWINGS

Note 1. The drawing booklet including Site plans can be viewed at the Procurement Office,
Protection House, 2" Floor.
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SECTION VI - STANDARD FORMS

(M)
(ii)
(iii)
(iv)
v)
(vi)
(iv)
v)
(vi)
(xi)
(vii)
(xi)
(viii)

(ix)

Form of Invitation for Tenders

Form of Tender

Letter of Acceptance

Form of Agreement

Form of Tender Security

Performance Bank Guarantee

Bank Guarantee for Advance Payment
Qualification Information

Tender Questionnaire

Confidential Business Questionnaire
Statement of Foreign Currency Requirement
Details of Sub-Contractors

Request for Review Form

Statement of Compliance Form
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FORM OF INVITATION FOR TENDERS

[date]
To: [name of Contractor]
[address]
Dear Sirs:
Reference: [Contract Name]

You have been prequalified to tender for the above project.

We hereby invite you and other prequalified tenderers to submit a tender for the execution
and completion of the above Contract.

A complete set of tender documents may be purchased by you from

[mailing address, cable/telex/facsimile numbers].

Upon payment of a non-refundable fee of Kshs

All tenders must be accompanied by number of copies of the same and a
security in the form and amount specified in the tendering documents, and must be delivered
to

[address and location]

at or before (time and date). Tenders will be opened
immediately thereafter, in the presence of tenderers’ representatives who choose to attend.

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex.
Yours faithfully,

Authorized Signature
Name and Title
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FORM OF TENDER

TO: [Name of Employer) [Date]
[Name of Contract]

Dear Sir,

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of
Quantities for the execution of the above named Works, we, the undersigned offer to
construct, install and complete such Works and remedy any defects therein for the
sum of Kshs. [Amount in figures]Kenya
Shillings

[Amount in words]

2. We undertake, if our tender is accepted, to commence the Works as  soon as is
reasonably possible after the receipt of the Project Manager’s notice to commence,
and to complete the whole of the Works comprised in the Contract within the time
stated in the Appendix to Conditions of Contract.

3. We agree to abide by this tender until [Insert date], and it
shall remain binding upon us and may be accepted at any time before that date.

4. Unless and until a formal Agreement is prepared and executed this tender together
with your written acceptance thereof, shall constitute a binding Contract between us.

5. We understand that you are not bound to accept the lowest or any tender you may

receive.

Dated this day of 20

Signature in the capacity of

duly  authorized to sign  tenders for  and on  behalf of
[Name of Employer]
of [Address of Employer]

Witness; Name

Address

Signature

Date
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LETTER OF ACCEPTANCE]|letterhead paper of the Emplover]

[date]
To:
[name of the Contractor]
[address of the Contractor]
Dear Sir,
This is to notify you that your Tender dated for the

execution of
[name of the Contract and identification number, as given in the Tender documents] for the

Contract Price of Kshs. [amount in figures]
[Kenya Shillings (amount in words) | in

accordance with the Instructions to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance
with the Contract documents.

Authorized Signature

Attachment: Agreement
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FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20 between
of [or whose registered office is situated

at] (hereinafter called “the Employer”) of the one

part AND

of [or whose registered
office is situated at] (hereinafter called
“the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract)(hereinafter called “the Works”) located

at [Place/location of the Works]and the Employer has
accepted the tender submitted by the Contractor for the execution and completion of such
Works and the remedying of any defects therein for the Contract Price of

Kshs [Amount in figures],Kenya

Shillings [Amount in words].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and construed as
part of this Agreement i.e.

(1) Letter of Acceptance
(i)  Form of Tender
(iii)  Conditions of Contract Part |

(iv)  Conditions of Contract Part II and Appendix to Conditions of
Contract

V) Specifications
(vi)  Drawings
(vii)  Priced Bills of Quantities

3. In consideration of the payments to be made by the Employer tothe Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy any defects therein in conformity in all respects
with the provisions of the Contract.
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4. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein, the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day
and year first before written.

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of (i) Name

Address
Signature
[ii] Name
Address
Signature
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FORM OF TENDER SECURITY

WHEREAS ... (hereinafter called “the Tenderer”) has
submitted his tenderdated ...l for the construction of

KNOW ALL PEOPLE by these presents that WE ........................... having our
registered office at .................. (hereinafter called “the Bank™), are bound unto
................................. (hereinafter called “the Employer”) in the sum of
Kshs....oooveiiii, for which payment well and truly to be made to the said
Employer, the Bank binds itself, its successors and assigns by these presents sealed with the
Common Seal of the said Bank this ................ Dayof......... ) |

THE CONDITIONS of this obligation are:

1. I
f after tender opening the tenderer withdraws his tender during the period of tender
validity specified in the instructions to tenderers
Or

2. I
f the tenderer, having been notified of the acceptance of his tender by the Employer
during the period of tender validity:

(a) f
ails or refuses to execute the form of Agreement in accordance with the
Instructions to Tenderers, if required; or

(b) f
ails or refuses to furnish the Performance Security, in accordance with the
Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first
written demand, without the Employer having to substantiate his demand, provided
that in his demand the Employer will note that the amount claimed by him is due to
him, owing to the occurrence of one or both of the two conditions, specifying the
occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the
period of tender validity, and any demand in respect thereof should reach the Bank
not later than the said date.

[date[ [signature of the Bank]

[witness] [seal]
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PERFORMANCE BANK GUARANTEE

To: (Name  of  Employer) (Date)
(Address of Employer)

Dear Sir,

WHEREAS (hereinafter called “the Contractor’) has undertaken,

in pursuance of Contract No. dated to execute

(hereinafter called “the Works™);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as
security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on

behalf of the Contractor, up to a total of Kshs. (amount of Guarantee in
figures) Kenya Shillings (amount of

Guarantee in words), and we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the limits of Kenya Shillings
(amount ofGuarantee in words) as aforesaid without your
needing to prove or to show grounds or reasons for your demand for the sum specified
therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract
or of the Works to be performed thereunder or of any of the Contract documents which may
be made between you and the Contractor shall in any way release us from any liability under
this Guarantee, and we hereby waive notice of any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.
SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date
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BANK GUARANTEE FOR ADVANCE PAYMENT

To: [name of Employer] (Date)
[address of Employer]

Gentlemen,

Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the above-mentioned
Contract, We, [name and Address of
Contractor]  (hereinafter  called  “the  Contractor”)  shall  deposit  with
[name of Employer] a bank guarantee to guarantee his
proper and faithful performance under the said Contract in an amount of

Kshs. [amount of Guarantee in figurers] Kenya

Shillings [amount of Guarantee in words].

We, [bank or financial institution], as instructed by the Contractor,
agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety
merely, the payment to [name of Employer] on his first
demand without whatsoever right of objection on our part and without his first claim to the
Contractor, in the amount not exceeding Kshs [amount of
Guarantee in figures] Kenya Shillings

[amount of
Guarantee in words], such amount to be reduced periodically by the amounts recovered by
you from the proceeds of the Contract.

We further agree that no change or addition to or other modification of the terms of the
Contract or of the Works to be performed thereunder or of any of the Contract documents
which may be made between [name of Employer] and the
Contractor, shall in any way release us from any liability under this guarantee, and we hereby
waive notice of any such change, addition or modification.

No drawing may be made by you under this guarantee until we have received notice in
writing from you that an advance payment of the amount listed above has been paid to the
Contractor pursuant to the Contract.

This guarantee shall remain valid and in full effect from the date of the
advance payment under the Contract until

(name of Employer)
receives full payment of the same amount from the Contract.

Yours faithfully,
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Signature and Seal

Name of the Bank or financial institution

Address

Date

Witness: Name:
Address:
Signature:
Date:
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QUALIFICATION INFORMATION

1. Individual Tenderers or Individual Members of Joint Ventures

1.1 Constitution or legal status of tenderer (attach copy or Incorporation
Certificate);
Place of registration:

Principal place of business

Power of attorney of signatory of tender

1.2 Total annual volume of construction work performed in the last five years

Year Volume

Currency Value

1.3 Work performed as Main Contractor on works of a similar nature and
volume over the last five years. Also list details of work under way or
committed, including expected completion date.

Pl Uj Ubt TIAIIIT }‘IdlllU Uf bhcut Typt Uf WUIk Valuc Uf
and contact performed and  Cpntract
person year pf
completion

1.4  Major iteths of Contractor’s Equipment proposed for carrying out the
Works. List all information requested below.

Item of Description, Condition(new, Owned, leased (from
Equipment Make and age (years) | good, poor) and whom?), or to be
number available | purchased (from
whom?)
(etc.)
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1.5 Qualifications and experience of key personnel proposed for administration

and execution of the Contract. Attach biographical data.

Position Name Years of Years of experience
experience in proposed position
(general)
Project Manager
(etc.)
1.6 Financial reports for the last five years: balance sheets, profit and loss

statements, auditor’s reports, etc. List below and attach copies.

1.7 Evidence of access to financial resources to meet the qualification
requirements: cash in hand, lines of credit, etc. List below and attach copies
of supportive documents.

1.8  Name, address and telephone, telex and facsimile numbers of banks that may

provide reference if contacted by the Employer.

1.9  Statement of compliance with the requirements of Clause 1.2 of the
Instructions to Tenderers.




1.10 Proposed program (work method and schedule) for the whole of the Works.
2Joint Ventures
2.4The information listed in 1.1 — 1.10 above shall be provided for each partner of
the joint venture.
2.5 The information required in 1.11 above shall be provided for the joint

venture.

2.6Attach the power of attorney of the signatory(ies) of the tender authorizing
signature of the tender on behalf of the joint venture

2.7Attach the Agreement among all partners of the joint venture (and which is
legally binding on all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution of the
Contract in accordance with the Contract terms;

b) one of the partners will be nominated as being in charge, authorized to
incur liabilities and receive instructions for and on behalf of any and

all partners of the joint venture; and

c) the execution of the entire Contract, including payment, shall be done
exclusively with the partner in charge.
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TENDER QUESTIONNAIRE

Please fill in block letters.

. Full names of tenderer

. Full address of tenderer to which tender correspondence is to be sent (unless an
agent has been appointed below)

. Name of tenderer’s representative to be contacted on matters of the tender

during the tender period

. Details of tenderer’s nominated agent (if any) to receive tender notices. This is
essential if the tenderer does not have his registered address in Kenya
(name, address, telephone, telex)

Signature of Tenderer

Make copy and deliver to: (Name of Employer)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2

(c) and 2 (d) whichever applies to your type of business.
You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

Business NamE . ...
Location of business premises;  Country/Town....................oeeen.

Plot NO...oeie Street/Road ...,
Postal Address.........cooovieiiiiiiiii, TelNO. .o
Nature of BUSINESS. ... ..ttt

Current Trade Licence No........................ Expiring date.....................

Maximum value of business which you can handle at any time:

Part 2 (a) — Sole Proprietor

Yourname in full................. Age.nniiiiiii
Nationality........oovvviiiiiiiiiiiiiiiennn.. Country of Origin.....................
*Citizenship details ........ooiiiii e

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full Nationality  Citizenship Details Shares

K.



Part 2(c) — Registered Company:

Private or publiC........oouiiniii e
State the nominal and issued capital of the Company-

Nominal Kshs. ..o
Issued KShs. ...
Give details of all directors as follows:

Name in full.  Nationality. Citizenship Details*. Shares.

Part 2(d) — Interest in the Firm:

Is there any person / persons in ............... ......... (Name of Employer) who has
interest in this firm? Yes/No...................oeeeee. (Delete as necessary)

I certify that the information given above is correct.

(Title) (Signature) (Date)

Attach proof of citizenship
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS (NOTAPPLICABLE)
(See Clause 23] of the Conditions of Contract)

In the event of our Tender for the execution of

(name of Contract) being accepted, we would
require in accordance with Clause 21 of the Conditions of Contract, which is
attached hereto, the following percentage:

(Figures).....cooovviviiiiiiiinnnn.. (Words)...oooveiiiii e

of the Contract Sum, (Less Fluctuations) to be paid in foreign currency.

Currency in which foreign exchange element is required:
Date: The ............ Dayof................. 20 i,
Enter 0% (zero percent) if no payment will be made in foreign currency.

Maximum foreign currency requirement shall be (percent) of the
Contract Sum, less Fluctuations.

(Signature of Tenderer)
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DETAILS OF SUB-CONTRACTORS

If the Tenderer wishes to sublet any portions of the Works under any heading, he
must give below details of the sub-contractors he intends to employ for each
portion.

Failure to comply with this requirement may invalidate the tender.

(1) Portion of Works to be sublet: L

[i) Full name of Sub-contractor
and address of head office:  .....cooiiiiiiiii .

(i1) Sub-contractor’s experience
of similar works carried out in
the last 3 years with
Contract value:

(2) Portion of Works to sublet: ...

[i() Full name of sub-contractor
and address of head office: ...,

[ii) Sub-contractor’s experience of similar works carried out in the
last 3 years with
contract value: L

[Signature of Tenderer) Date
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LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

To:

RE: Tender No.

Tender Name

This is to notify that the contract/s stated below under the above mentioned tender have
been awarded to you.

1. Please acknowledge receipt of this letter of notification signifying your acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of the date of
this letter but not earlier than 14 days from the date of the letter.

3. You may contact the officer(s) whose particulars appear below on the subject matter

of this letter of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER
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FORM RB 1
REPUBLIC OF KENYA PUBLIC PROCUREMENTADMINISTRATIVE REVIEW BOARD
APPLICATION NO................ OF.............. 20.........

.................................................... APPLICANT

AND
....................................... RESPONDENT (Procuring Entity)

Request for review of the decision of the............... (Name of the Procuring Entity) of
............... dated the...day of .............20..........in the matter of Tender
NO..oeeieen of ... 20

REQUEST FOR REVIEW
UWe. oo ,the above named Applicant(s), of address: Physical
address................ Fax No...... Tel. No........Email ............... , hereby request the

Public Procurement Administrative Review Board to review the whole/part of the above
mentioned decision on the following grounds , namely:-

1.

2.

etc.

By this memorandum, the Applicant requests the Board for an order/orders that: -
1.

2.

etc

SIGNED ............oe.. (Applicant)

Dated on................ dayof............... /...20...
FOR OFFICIAL USE ONLY

Lodged with the Secretary Public Procurement Administrative Review Board on ............

dayof...........20.............

SIGNED
Board Secretary
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ANTI-CORRUPTION DECLARATION COMMITMENT/ PLEDGE
(Sections 62, 65 and 66 of the PPAD Act, 2015)

A YA (S £ T

Contact/Phone/E mail. .. ..oooiiiiii e e e e

Declare that Public Procurement is based on a free and fair competitive Tendering process
which should not be open to abuse.

declare that I/We will not offer or facilitate, directly or indirectly, any inducement or
reward to any public officer, their relations or business associates, in connection with

Tender/Tender INO ...
for or in the subsequent performance of the contract if I/We am/are successful.

AULhOTIZEd SIZNATUTE. .....cciiiiieiiiieiieie ettt ettt et eeeebe e b e seaeenseas

Name and Title of S1gnatory........c.oviiiiiiii e e
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NON-DEBARMENT STATEMENT FORM

A 71 LTST] ¢ of
........... Street/avenue, ...............Building, P. O. Box............Code , of ............ (Town),
................ (Nationality), Phone: .................. E-mail ......................... declare that [/We /Messrs

are not debarred from participating in public

procurement by the Public Procurement Oversight Authority pursuant to section 115 of the

Public Procurement and Disposal Act, 2005.

Dated this .....occveeeeieriieiieieeieene, day of ...ccveieninne 20.........

Authorized Signature...........cceevveevveeriieeniie e Official Stamp .......cccocvveeviieeiieeinens

Name and Title of

N 1 1 1 (1)
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SECTION VIII

SUB-CONTRACT PRELIMINARIES

AND

GENERAL CONDITIONS

SUB- CONTRACT PRELIMINARIES AND GENERAL CONDITIONS
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1.18 Insurance Company Fees

1.19 Provision of Services by the Main Contractor
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1.01

1.02

1.03

SECTION VIII

SUB-CONTRACT PRELIMINARIES AND GENERAL CONDITIONS

Examination of Tender Documents

The tenderer is required to check the number of pages of this document and
should he find any missing or indistinct, he must inform the Engineer at once
and have the same rectified.

All tenderers shall be deemed to have carefully examined the following:
a) Work detailed in the Specification and in the Contract Drawings.

b) The Republic of Kenya Document “General Conditions of Contract for
Electrical and Mechanical Works”.

c) Other documents to which reference is made.

He shall also be deemed to have included for any expenditure which may be
incurred in conforming with the above items (a), (b), (c) and observe this
expense as being attached to the contract placed for the whole or any part of
the work.

The tenderer shall ensure that all ambiguities, doubts or obscure points of
detail, are clarified with the Engineer before submission of his tender, as no
claims for alleged deficiencies in the information given shall be considered
after this date.

Discrepancies

The Sub-contractor shall include all work either shown on the Contract
Drawings or detailed in the specification. No claim or extra cost shall be
considered for works which has been shown on the drawings or in the
specification alone.

Should the drawing and the specification appear to conflict, the Sub-
contractor shall query the points at the time of tendering and satisfy himself
that he has included for the work intended, as no claim for extra payment on
this account shall be considered after the contract is awarded.

Conditions of Sub-Contract Agreement

The Sub-contractor shall be required to enter into a Sub-contract with the
Main Contractor.

The Conditions of the Contract between the Main Contractor and the Sub-
contractor as hereinafter defined shall be the latest edition of the Agreement
and Schedule of Conditions of Kenya Association of Building and Civil
Engineering Contractors as particularly modified and amended hereinafter.
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For the purpose of this contract the Agreement and Schedule of Conditions and
any such modifications and amendments shall read and construed together. In
any event of discrepancy the modifications and amendments shall prevail.

1.04 Payment

Payment will be made through certificates to the Main Contractor, unless he
specifically agrees to forego this right, in which case direct payment can be made
to the Sub-contractor. All payments will be less retention as specified in the Main
Contract. No payment will become due until materials are delivered to site.

1.05 Definition of Terms

Throughout these contract documents units of measurements, terms and
expressions are abbreviated and wherever used hereinafter and in all other
documents they shall be interpreted as follows:

i) Employer: The term “Employer” shall mean
The Chairman, Parliamentary Service Commission,
P.O. Box 41842 - 00100 NAIROBI

ii) Architect: The Term “Architect” Shall Mean
Scope Design Systems
P.O Box 10591- 00100 - NAIROBI.

iii) Project Manager: The term Project Manager shall Mean:
To be appointed by the Client
Address: P.O. BOX ...ccceuvurererernnnns

iv) Quantity Surveyor: The term “Quantity Surveyor” shall mean
Amazon Consultants Ltd
P.O Box 1756-00100 - NAIROBI.

V) Civil/Structural Engineers: The term “Civil/Structural Engineers”
shall mean Horicon Engineering Solutions Ltd
P.O Box 161 - 00300 - NAIROBI.

Vi) Engineer: The term “Engineer” shall mean
Rex Consultants Ltd
P.O Box 73878-00200- NAIROBI.

vii) Main Contractor: The term “Main Contractor” shall mean the firm or
company appointed to carry out the Building Works and shall include
his or their heir, executors, assigns, administrators, successors, and
duly appointed representatives.

viii) Sub-contractor: The term “Sub-contractor” shall mean the persons
or person, firm or Company whose tender for this work has been
accepted, and who has entered into a contract agreement with the
Contractor for the execution of the Sub-contract Works, and shall
include his or their heirs, executors, administrators, assigns,
successors and duly appointed representatives.

76



viii) Sub-contract Works: The term “Sub-contract Works” shall mean all
or any portion of the work, materials and articles, whether the same are
being manufactured or prepared, which are to be used in the execution
of this Sub-contract and whether the same may be on site or not.

ix) Contract Drawings: The term “Contract Drawings” shall mean those
drawings required or referred to herein and forming part of the Bills of
Quantities.

X) Working Drawings: The term “Working Drawings” shall mean those
drawings required to be prepared by the Sub-contractor as hereinafter
described.

xi) Record Drawings: The term “Record Drawings” shall mean those

drawings required to be prepared by the Sub-contractor showing “as
installed” and other records for the Sub-contract Works.

xii) Abbreviations:

CM shall mean Cubic Metre

SM shall mean Square Metre

LM shall mean Linear Metre

LS shall mean Lump Sum

mm shall mean Millimetres

No. shall mean Number

Kg. shall mean Kilogramme

KEBS or KBS shall mean Kenya Bureau of Standards

BS shall mean. Current standard British Standard Specification
published by the British Standard Institution, 2 Park Street,
London W1, England

“Ditto” shall mean the whole of the preceding description in which it
occurs. Where it occurs in description of succeeding item it shall mean
the same as in the first description of the series in which it occurs
except as qualified in the description concerned. Where it occurs in
brackets it shall mean the whole of the preceding description which is
contained within the appropriate brackets.

1.06 Site Location

The site of the Sub-contract Works is situated at Parliament Square —Nairobi
CBD.

The tenderer is recommended to visit the site and shall be deemed to have
satisfied himself with regard to access, possible conditions, the risk of injury
or damage to property on/or adjacent to the site, and the conditions under
which the sub-contract Works shall have to be carried out and no claims for
extras will be considered on account of lack of knowledge in this respect.
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1.07

1.08

1.09

1.10

Duration of Sub-Contract

The Sub-Contractor shall be required to phase his work in accordance with
the Main contractor’s programme (or its revision). The programme is to be
agreed with the Main contractor.

Scope of Sub-Contract Works

The sub-contractor shall supply, deliver, unload, hoist, fix, test, commission
and hand-over in satisfactory working order the complete installations
specified hereinafter and/or as shown on the Contract Drawings attached
hereto, including the provision of labour, transport and plant for unloading
material and storage, and handling into position and fixing, also the supply of
ladders, scaffolding the other mechanical devices to plant, installation,
painting, testing, setting to work, the removal from site from time to time of all
superfluous material and rubbish caused by the works.

The sub-contractor shall supply all accessories, whether of items or equipment
supplied by the Main Contractor but to be fixed and commissioned under this

Sub-contract.

Extent of the Sub-contractor’s Duties

At the commencement of the works, the Sub-contractor shall investigate and
report to the Engineer if all materials and equipment to be used in the work
and not specified as supplied by the others are available locally. If these
materials and equipment are not available locally, the Sub-contractor shall at
this stage place orders for the materials in question and copy the orders to the
Engineer. Failure to do so shall in no way relieve the Sub-contractor from
supplying the specified materials and equipment in time.

Materials supplied by others for installation and/or connection by the
Subcontractor shall be carefully examined in the presence of the supplier
before installation and connection. Any defects noted shall immediately be
reported to the Engineer.

The Sub-contractor shall be responsible for verifying all dimensions relative
to his work by actual measurements taken on site.

The Sub-contractor shall mark accurately on one set of drawings and
indicate all alterations and/or modifications carried out to the designed
system during the construction period. This information must be
made available on site for inspection by the Engineer.

Execution of the Works

The works shall be carried out strictly in accordance with:

a) All relevant Kenya Bureau of Standards Specifications.
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1.11

1.12

1.13

b) All relevant British Standard Specifications and Codes of Practice
(hereinafter referred to as B.S. and C.P. respectively).

) This Specification.

d) The Contract Drawings.

e) The Bye-laws of the Local Authority.

f) The Architect’s and/or Engineer’s Instructions.

The Contract Drawings and Specifications to be read and construed together.

Validity of Tender

The tender shall remain valid for acceptance within 120 days from the final
date of submission of the tender, and this has to be confirmed by signing the
Tender Bond. The tenderer shall be exempted from this Bond if the tender
was previously withdrawn in writing to the Employer before the official
opening.

Firm — Price Sub-contract

Unless specifically stated in the documents or the invitation to tender, this is a
firm-price Contract and the Sub-contractor must allow in his tender for the
increase in the cost of labour and/or materials during the duration of the
contract. No claims will be allowed for increased costs arising from the
fluctuations in duties and/or day to day currency fluctuations. The Sub-
contractor will be deemed to have allowed in his tender for any increase in the
cost of materials which may arise as a result of currency fluctuation during
the contract period.

Variation

No alteration to the Sub-contract Works shall be carried out until receipt by
the Sub-contractor of written instructions from the Project Manager.

Any variation from the contract price in respect of any extra work, alteration
or omission requested or sanctioned by the Architect or Engineer shall be
agreed and confirmed in writing at the same time such variations are decided
and shall not affect the validity of the Contract. Schedule of Unit Rates shall
be used to assess the value of such variations. No allowance shall be made for
loss of profit on omitted works.

Where the Architect requires additional work to be performed, the Sub-
contractor, if he considers it necessary, will give notice within seven ( 7 ) days
to the Main Contractor of the length of time he (the Sub-contractor) requires
over and above that allotted for completion of the Sub-contract.
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1.14

1.15

1.16

1.17

If the Sub-contractor fails to give such notice he will be deemed responsible
for the claims arising from the delay occasioned by reason of such extension of
time.

Prime Cost and Provisional Sums

A specialist Sub-contractor may be nominated by the Architect to supply
and/or install any equipment covered by the Prime Cost or Provisional Sums
contained within the Sub-contract documents.

The work covered by Prime Cost and Provisional Sums may or may not be
carried out at the discretion of the Architect.

The whole or any part of these sums utilised by the Sub-contractor shall be
deducted from the value of the Sub-contract price when calculating the final
account.

Bond

The tenderer must submit with his tender the name of one Surety who must
be an established Bank only who will be willing to be bound to the Main
Contractor for an amount equal to 7% % of the Sub-contract amount as

Clause 31 of the Main Contract.

Government Legislation and Regulations

The Sub-contractor’s attention is called to the provision of the Factory Act
1972 and subsequent amendments and revisions, and allowance must be
made in his tender for compliance therewith, in so far as they are applicable.

The Sub-contractor must also make himself acquainted with current
legislation and any Government regulations regarding the movement, housing,
security and control of labour, labour camps, passes for transport, etc.

The Sub-contractor shall allow for providing holidays and transport for work
people, and for complying with Legislation, Regulations and Union

Agreements.

Import Duty and Value Added Tax

The Sub-contractor will be required to pay full Import Duty and Value Added
Tax on all items of equipment, fittings and plant, whether imported or locally
manufactured. The tenderer shall make full allowance in his tender for all
such taxes.
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1.18

1.19

Insurance Company Fees

Attention is drawn to the tenderers to allow for all necessary fees, where
known, that may be payable in respect of any fees imposed by Insurance
Companies or statutory authorities for testing or inspection.

No allowance shall be made to the Sub-contractor with respect to fees should
these have been omitted by the tenderer due to his negligence in this respect.

Provision of Services by the Main Contractor

In accordance with Clause 1.08 of this Specification the Main Contractor shall
make the following facilities available to the Sub-contractor:

a)

b)

d)

Attendance on the Sub-contractor and the carrying out of all work
affecting the structure of the building which may be necessary,
including all chasing, cutting away and making good brickwork, etc.,
except that all plugging for fixing, fittings, machinery, fan ducting, etc.,
and all drilling and tapping of steel work shall be the responsibility of
the Sub-contractor. Any purpose made fixing brackets shall not
constitute Builder’s Work and shall be provided and installed by the
Sub-contractor unless stated hereinafter otherwise.

The provision of temporary water, lighting and power: All these services
utilised shall be paid for by the Main Contractor. The Sub-contractor
shall, however, allow for additional connections/extensions required for
his purposes.

Fixing of anchorage and pipe supports in the shuttering, except that all
anchorage shall be supplied by the Sub-contractor who shall also
supply the Main Contractor with fully dimensioned drawings detailing
the exact locations.

i) Provision of scaffolding, cranes, etc. but only in so far as it is
required for the Main Contract Works. It shall be the Sub-
contractor’s responsibility to liaise with the Main Contractor to
ensure that there is maximum co-operation with other Sub-
contractors in the use of scaffolding, cranes, etc.

ii) Any specialist scaffolding, cranes, etc. by the Sub-contractor for
his own exclusive use shall be paid for by the Sub-contractor.
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Suppliers

The Sub-contractor shall submit names of any supplier for the materials to be
incorporated, to the Engineer for approval. The information regarding the
names of the suppliers may be submitted at different times, as may be
convenient, but no sources of supply will be changed without prior approval.
Each supplier must be willing to admit the Engineer or his representative to
his premises during working hours for the purpose of examining or obtaining
samples of the materials in question.

Samples and Materials Generally

The Sub-contractor shall, when required, provide for approval at no extra cost,
samples of all materials to be incorporated in the works. Such samples, when
approved, shall be retained by the Engineer and shall form the standard for all
such materials incorporated.

Administrative Procedure and Contractual Responsibility

Wherever within the Specification it is mentioned or implied that the Sub-
contractor shall deal direct with the Employer or Engineer, it shall mean
“through the Contractor” who is responsible to the Employer for the whole of
the works including the Sub-contract Works.

Bills of Quantities

The Bills of Quantities have been prepared in accordance with the standard
method of measurement of Building Works for East Africa, first Edition,
Metric, 1970. All the Quantities are based on the Contract Drawings and are
provisional and they shall not be held to gauge or to limit the amount or
description of the work to be executed by the Sub-contractor but the value
thereof shall be deducted from the Sub-contract Sum and the value of the
work ordered by the Engineer and executed thereunder shall be measured and
valued by the Engineer in accordance with the conditions of the Sub-contract.

All work liable to adjustment under this Sub-contract shall be left uncovered
for a reasonable time to allow measurements needed for such adjustment to
be taken by the Quantity Surveyor or Engineer. Immediately the work is ready
for measuring the Sub-contractor shall give notice to the Quantity Surveyor or
Engineer to carry out measurements before covering up. If the Sub-contractor
shall make default in these respects he shall, if the Architect so directs,
uncover the work to enable the necessary measurements to be taken and
afterwards reinstate at his own expense.
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Sub-contractor’s Office in Kenya

The Sub-contractor shall maintain (after first establishing if necessary) in
Kenya an office staffed with competent Engineer Manager and such
supporting technical and clerical staff as necessary to control and coordinate
the execution and completion of the Sub-contract Works.

The Engineer Manager and his staff shall be empowered by the Sub-contractor
to represent him at meetings and in discussions with the Main Contractor, the
Engineer and other parties who may be concerned and any liaison with the
Sub-contractor’s Head Office on matters relating to the design, execution and
completion of the Sub-contract Works shall be effected through his office in
Kenya.

It shall be the Sub-contractor’s responsibility to procure work permits, entry
permits, licences, registration, etc., in respect of all expatriate staff.

The Sub-contractor shall prepare a substantial proportion of his Working
Drawings at his office in Kenya. No reasons for delays in the preparation or
submission for approval or otherwise of such drawings or proposals will be
accepted on the grounds that the Sub-contractor’s Head Office is remote from
his office in Nairobi or the site of the Sub-contract Works or otherwise.

Builder’s Work

All chasing, cutting away and making good will be done by the Main
Contractor but the Sub-contractor shall mark out in advance and shall be
responsible for accuracy of the size and position of all holes and chases
required.

The Sub-contractor shall drill and plug holes in floors, walls, ceiling and roof
for securing services and equipment requiring screw or bolt fixings.

Any purpose made fixing brackets shall not constitute builder’s work and shall
be provided and installed by the Sub-contractor unless stated hereinafter to

the contrary.

Structural Provision for the Works

Preliminary major structural provision has been made for the Sub-contract
Works based on outline information ascertained during the preparation of the
Specification.

The preliminary major structural provision made will be deemed as adequate
unless the Sub-contractor stated otherwise when submitting his tender.
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Any major structural provision or alteration to major structural provisions
required by the Sub-contractor shall be shown on Working Drawings to be
submitted to the Engineer within 30 days of being appointed.

No requests for alterations to preliminary major structural provisions will be
approved except where they are considered unavoidable by the Engineer. In no
case will they be approved if building work is so far advanced as to cause
additional costs or delays in the work of the Main Contractor.

Position of Services, Plant, Equipment, Fittings and Apparatus

The Contract Drawings give a general indication of the intended layout. The
position of the equipment and apparatus, and also the exact routes of the
ducts, main and distribution pipework shall be confirmed before installation is
commenced. The exact siting of appliances, pipework, etc., may vary from
that indicated.

The routes of services and positions of apparatus shall be determined by the
approved dimensions detailed in the Working Drawings or on site by the
Engineer in consultation with the Sub-contractor or the Main Contractor.

Services throughout the ducts shall be arranged to allow maximum access
along the ducts and the services shall be readily accessible for maintenance.
Any work which has to be re-done due to negligence in this respect shall be
the Sub-contractor’s responsibility.

The Sub-contractor shall be deemed to have allowed in his Sub-contract Sum
for locating terminal points of services (e.g. lighting, switches, socket outlets,
lighting points, control switches, thermostats and other initiating devices,
taps, stop cocks) in positions plus or minus 1.2m horizontally and vertically
from the locations shown on Contract Drawings. Within these limits no
variations in the Sub-contract Sum will be made unless the work has already
been executed in accordance with previously approved Working Drawings and
with the approval of the Engineer.

Checking of Work

The Sub-contractor shall satisfy himself to the correctness of the connections
he makes to all items of equipment supplied under the Sub-contract
agreement and equipment supplied under other contracts before it is put into
operation. Details of operation, working pressures, temperatures, voltages,
phases, power rating, etc., shall be confirmed to others and confirmation
received before the system is first operated.

Setting to Work and Regulating System

The Sub-contractor shall carry out such tests of the Sub-contract Works as
required by British Standard Specifications, or equal and approved codes as
specified hereinafter and as customary.
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No testing or commissioning shall be undertaken except in the presence of
and to the satisfaction of the Engineer unless otherwise stated by him (Sub-
contractor’s own preliminary and proving tests exempted).

It will be deemed that the Sub-contractor has included in the Sub-contract
Sum for the costs of all fuel, power, water and the like, for testing and
commissioning as required as part of the Sub-contract Works. He shall
submit for approval to the Engineer a suitable programme for testing and
commissioning. The Engineer and Employer shall be given ample warning in
writing, as to the date on which testing and commissioning will take place.

The Sub-contractor shall commission the Sub-contract Works and provide
attendance during the commissioning of all services, plant and apparatus
connected under the Sub-contract Agreement or other Sub-contract
Agreements, related to the project.

Each system shall be properly balanced, graded and regulated to ensure that
correct distribution is achieved and where existing installations are affected,
the Sub-contractor shall also regulate these systems to ensure that their
performance is maintained.

The proving of any system of plant or equipment as to compliance with the
Specification shall not be approved by the Engineer, except at his discretion,
until tests have been carried out under operating conditions pertaining to the
most onerous conditions specified except where the time taken to obtain such
conditions is unreasonable or exceeds 12 months after practical completion of
the Sub-contract Works.

Identification of Plant Components

The Sub-contractor shall supply and fix identification labels to all plant,
starters, switches and items of control equipment including valves, with white
traffolyte or equal labels engraved in red lettering denoting its name, function
and section controlled. The labels shall be mounted on equipment and in the
most convenient positions. Care shall be taken to ensure the labels can be
read without difficulty. This requirement shall apply also to major
components of items of control equipment.

Details of the lettering of the labels and the method of mounting or supporting
shall be forwarded to the Engineer for approval prior to manufacture.

Contract Drawings

The Contract Drawings when read in conjunction with the text of the
Specification, have been completed in such detail as was considered necessary
to enable competitive tenders to be obtained for the execution and completion
of the Sub-contract works.
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The Contract Drawings are not intended to be Working Drawings and shall not
be used unless exceptionally they are released for this purpose.

Working Drawings

The Sub-contractor shall prepare such Working Drawings as may be
necessary. The Working Drawings shall be complete in such detail not only
that the Sub-contract Works can be executed on site but also that the
Engineer can approve the Sub-contractor’s proposals, detailed designs and
intentions in the execution of the Sub-contract Works.

If the Sub-contractor requires any further instructions, details, Contract
Drawings or information drawings to enable him to prepare his Working
Drawings or proposals, the Sub-contractor shall accept at his own cost, the
risk that any work, commenced or which he intends to commence at site may
be rejected.

The Engineer, in giving his approval to the Working Drawings, will presume
that any necessary action has been, or shall be taken by the Sub-contractor to
ensure that the installations shown on the Working Drawings have been
cleared with the Main Contractor and any other Sub-contractors whose
installations and works might be affected.

If the Sub-contractor submits his Working Drawings to the Engineer without
first liaising and obtaining clearance for his installations from the Main
Contractor and other Sub-contractors whose installations and works might be
affected, then he shall be liable to pay for any alterations or modification to his
own, the Main Contractor’s or other Sub-contractor’s installations and works,
which are incurred, notwithstanding any technical or other approval received
from the Engineer.

Working Drawings to be prepared by the Sub-contractor shall include but not
be restricted to the following:

a) Any drawings required by the Main Contractor, or Engineer to enable
structural provisions
to be made including Builder’s Working Drawings or Schedules and
those for the detailing of holes, fixings, foundations, cables and
paperwork ducting below or above ground or in or outside or below
buildings.

b) General Arrangement Drawings of all plant, control boards, fittings and
apparatus or any part thereof and of installation layout arrangement of
such plant and apparatus.

c) Schematic Layout Drawings of services and of control equipment.

d) Layout Drawings of all embedded and non-embedded paperwork, ducts
and electrical conduits.
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e) Complete circuit drawings of the equipment, together with associated
circuit description.

f) Such other drawings as are called for in the text of the Specification or
Schedules or as the Engineer may reasonably require.

Three copies of all Working Drawings shall be submitted to the Engineer for
approval. One copy of the Working Drawings submitted to the Engineer for
approval shall be returned to the Sub-contractor indicating approval or
amendment therein.

Six copies of the approved Working Drawings shall be given to the Main
Contractor by the Sub-contractor for information and distribution to other
Sub-contractors carrying out work associated with or in close proximity to or
which might be affected by the Sub-contract Works.

Approved Working Drawings shall not be departed from except as may be
approved or directed by the Engineer.

Approval by the Engineer of Working Drawings shall neither relieve the Sub-
contractor of any of his obligations under the Sub-contract nor relieve him
from correcting any errors found subsequently in the Approved Working
Drawings or other Working Drawings and in the Sub-contract Works on site or
elsewhere associated therewith.

The Sub-contractor shall ensure that the Working Drawings are submitted to
the Architect for approval at a time not unreasonably close to the date when
such approval is required. Late submission of his Working Drawings will not
relieve the Sub-contractor of his obligation to complete the Sub-contract
Works within the agreed Contract Period and in a manner that would receive
the approval of the Architect.

Record Drawings (As Installed) and Instructions

During the execution of the Sub-contract Works the Sub-contractor shall, in a
manner approved by the Engineer record on Working or other Drawings at site
all information necessary for preparing Record Drawings of the installed Sub-
contract Works. Marked-up Working or other Drawings and other documents
shall be made available to the Engineer as he may require for inspection and
checking.

Record Drawings, may, subject to the approval of the Engineer, include
approved Working Drawings adjusted as necessary and certified by the Sub-
contractor as a correct record of the installation of the Sub-contract Works.

They shall include but not restricted to the following drawings or information:

a) Working Drawings amended as necessary but titled “Record Drawings”
and certified as a true record of the “As Installed” Sub-contract Works.
Subject to the approval of the Engineer such Working Drawings as may
be inappropriate may be omitted.
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b) Fully dimensioned drawings of all plant and apparatus.

c) General arrangement drawings of equipment, other areas containing
plant forming part of the Sub-contract Works and the like, indicating
the accurate size and location of the plant and apparatus suitability
cross-referenced to the drawings mentioned in (b) above and
hereinafter.

d) Routes, types, sizes and arrangement of all pipework and ductwork
including dates of installation of underground pipework.

e) Relay adjustment charts and manuals.

f) Routes, types, sizes and arrangement of all electric cables, conduits,
ducts and wiring including the dates of installation of buried works.

g) System schematic and trunking diagrams showing all salient
information relating to control and instrumentation.

h) Grading Charts.

i) Valve schedules and locations suitability cross-referenced.
) Wiring and piping diagrams of plant and apparatus.
k) Schematic diagrams of individual plant, apparatus and switch and

control boards. These diagrams to include those peculiar to individual
plant or apparatus and also those applicable to system operation as a
whole.

1) Operating Instruction

Schematic and wiring diagrams shall not be manufacturer’s multipurpose
general issue drawings. They shall be prepared specially for the Sub-contract
Works and shall contain no spurious or irrelevant information.

Marked-up drawings of the installation of the Sub-contract Works shall be
kept to date and completed by the date of practical or section completion. Two
copies of the Record Drawings of Sub-contract Works and two sets of the relay
adjustment and grading charts and schematic diagrams on stiff backing shall
be provided not later than one month later.

The Sub-contractor shall supply for fixing in sub-stations, switch-rooms,
boiler houses, plant rooms, pump houses, the office of the Maintenance
Engineer and other places, suitable valve and instructions charts, schematic
diagrams of instrumentation and of the electrical reticulation as may be
requested by the Engineer providing that the charts, diagrams, etc., relate to
installations forming part of the Sub-contract Works. All such charts and
diagrams shall be of suitable plastic material on a stiff backing and must be
approved by the Engineer before final printing.
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Notwithstanding the Sub-contractor’s obligations referred to above, if the Sub-
contractor fails to produce to the Engineer’s approval, either:-

a) The Marked-up Drawings during the execution of the Sub-
contract Works or

b) The Record Drawings, etc., within one month of the Section or
Practical Completion

The Engineer shall have these drawings produced by others. The cost of
obtaining the necessary information and preparing such drawings, etc., will be

recovered from the Sub-contractor.

Maintenance Manual

Upon Practical Completion of the Sub-contract Works, the Sub-contractor
shall furnish the Engineer four copies of a Maintenance Manual relating to the
installation forming part of all of the Sub-contract Works.

The manual shall be loose-leaf type, International A4 size with stiff covers and
cloth bound. It may be in several volumes and shall be sub-divided into
sections, each section covering one Engineering service system. It shall have a
ready means of reference and a detailed index.

There shall be a separate volume dealing with Air Conditioning and
Mechanical Ventilation installation where such installations are included in
the Sub-contract Works.

The manual shall contain full operating and maintenance instructions for
each item of equipment, plant and apparatus set out in a form dealing
systematically with each system. It shall include as may be applicable to the
Sub-contract Works the following and any other items listed in the text of the
Specifications:

a) System Description.

b) Plant

C) Valve Operation

d) Switch Operation

e) Procedure of Fault Finding

f) Emergency Procedures

g) Lubrication Requirements

h) Maintenance and Servicing Periods and Procedures
i) Colour Coding Legend for all Services
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j) Schematic and Writing Diagrams of Plant and Apparatus
k) Record Drawings, true to scale, folded to International A4 size
1) Lists of Primary and Secondary Spares.

The manual is to be specially prepared for the Sub-contract Works and
manufacturer’s standard descriptive literature and plant operating instruction
cards will not be accepted for inclusion unless exceptionally approved by the
Engineer. The Sub-contractor shall, however, affix such cards, if suitable,
adjacent to plant and apparatus. One spare set of all such cards shall be
furnished to the Engineer.

Hand-over

The Sub-contract Works shall be considered complete and the Maintenance
and Defects Liability Period shall commence only when the Sub-contract
Works and supporting services have been tested, commissioned and operated
to the satisfaction of the Engineer and officially approved and accepted by the
Employer, provided always that the handing over of the Sub-contract Works
shall be coincident with the handing over of the Main Contract Works.

The procedure to be followed will be as follows:
a) On the completion of the Sub-contract Works to the satisfaction of the

Engineer and the Employer, the Sub-contractor shall request the
Engineer, at site to arrange for handing over.

b) The Engineer shall arrange a Hand-over Meeting or a series thereof, at
site.
c) The Sub-contractor shall arrange with the Engineer and Employer for a

complete demonstration of each and every service to be carried out and
for instruction to be given to the relevant operation staff and other
representatives of the Employer.

d) In the presence of the Employer and the Engineer, Hand-over will take
place, subject to Agreement of the Hand-over Certificates and
associated check lists.

Painting

It will be deemed that the Sub-contractor allowed for all protective and finish
painting in the Sub-contract Sum for the Sub-contract Works, including
colour coding of service pipework to the approval of the Engineer. Any special
requirements are described in the text of the Specifications.
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Spares
The Sub-contractor shall supply and deliver such spares suitably protected
and boxed to the Engineer’s approval as are called for in the Specifications or

in the Price Schedules.

Testing and Inspection — Manufactured Plant

The Engineer reserves the right to inspect and test or witness of all
manufactured plant equipment and materials.

The right of the Engineer relating to the inspection, examination and testing of
plant during manufacture shall be applicable to Insurance companies and
inspection authorities so nominated by the Engineer.

The Sub-contractor shall give two weeks’ notice to the Engineer of his
intention to carry out any inspection or tests and the Engineer or his
representative shall be entitled to witness such tests and inspections.

Six copies of all test certificates and performance curves shall be submitted as
soon as possible after the completion of such tests, to the Engineer for his
approval.

Plant or equipment which is shipped before the relevant test certificate has
been approved by the Engineer shall be shipped at the Sub-contractor’s own
risk and should the test certificate not be approved new tests may be ordered
by the Engineer at the Sub-contractor’s expense.

The foregoing provisions relate to tests at manufacturer’s works and as
appropriate to those carried out at site.

Testing and Inspection -Installation

Allow for testing each section of the Sub-contract Works installation as
described hereinafter to the satisfaction of the Engineer.

Labour Camps

The Sub-contractor shall provide the necessary temporary workshop and
mess-room in position to be approved by the Architect.

The work people employed by the Sub-contractor shall occupy or be about
only that part of the site necessary for the performance of the work and the
Sub-contractor shall instruct his employees accordingly.

If practicable, W.C. accommodation shall be allocated for the sole use of the
Sub-contractor’s workmen and the Sub-contractor will be required to keep the
same clean and disinfected, to make good any damage thereto and leave in
good condition.

91



1.41

1.42

1.43

Storage of Materials

Space for storage will be provided by the Main contractor but the sub-
contractor will be responsible for provision of any lock-up sheds or stores
required.

Nominated Sub-contractors are to be made liable for the cost of any storage
accommodation provided specially for their use. No materials shall be stored
or stacked on suspended slabs without the prior approval of the Project
manager.

Initial Maintenance

The sub-contractor shall make routine maintenance once a month during the
liability for the Defects Period and shall carry out all necessary adjustments
and repairs, cleaning and oiling of moving parts. A monthly report of the
inspection and any works done upon the installation shall be supplied to the
Engineer.

The sub-contractor shall also provide a 24 -hour break-down service to attend
to faults on or malfunctioning of the installation between the routine visits of
inspection.

The sub-contractor shall allow in the sub-contract Sum of the initial
maintenance, inspection and break-down service and shall provide for all
tools, instruments, plant and scaffolding and the transportation thereof, as
required for the correct and full execution of these obligations and the
provision, use or installation of all materials as oils, greases, sandpaper, etc.,
or parts which are periodically renewed such as brake linings etc., or parts
which are faulty for any reason whatsoever excepting always Acts of God such
as storm, tempest, flood, earthquake and civil revolt, acts of war and
vandalism.

Maintenance and Servicing After Completion of the Initial Maintenance

The sub-contractor shall, if required, enter into a maintenance and service
agreement with the employer for the installation for a period of up to five years
from the day following the last day of the liability for Defects Period which
offers the same facilities as specified in Clause 1.42 (Initial Maintenance).

The terms of any such agreement shall not be less beneficial to the employer
than the terms of Agreements for either similar installation.

The sub-contractor shall submit with his tender for the works, where called
upon a firm quotation for the maintenance and service of the installation as
specified herein, which shall be based upon the present day costs and may be
varied only to take into account increases in material and labour unit rate
costs between the time of tendering and the signing of the formal maintenance
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and service agreement and which shall remain valid and open for acceptance
by the Employer to and including the last day of the fifth complete calendar
month following the end of the liability for Defects Period.

Trade Names

Where trade names of manufacturer’s catalogue numbers are mentioned in
the Specification or the Bills of Quantities, the reference is intended as a guide
to the type of article or quality of material required. Alternate brands of equal
and approved quality will be acceptable.

Water and Electricity for the Works

These will be made available by the Main Contractor. The Sub-contractor shall
be liable for the cost of any water or electric current used and for any
installation provided especially for their own use by the Main Contractor.

Protection
The sub-contractor shall adequately cover up and protect his own work to
prevent injury and also to cover up and protect from damage all parts of the

building or premises where work is performed by him under the Contract.

Defects After Completion

The defects liability period will be 6 months from the date of completion of the
Main Contract as certified by the Engineer.

Damages for Delay

Liquidated and Ascertained damages as stated in the Main Contract
Agreement will be claimed against the Main Contract for any unauthorised
delay in completion. The Sub-contractor shall be held liable for the whole or a
portion of these damages should he cause delay in completion.

Clear Away on Completion

The sub-contractor shall, upon completion of the works, at his own expense,
remove and clear away all plant, equipment, rubbish and unused materials,
and shall leave the whole of the works in a clean and tidy state, to the
satisfaction of the Engineer. On completion, the whole of the works shall be
delivered up clean, complete and perfect in every respect to the satisfaction of
the Engineer.

Final Account

On completion of the works the sub-contractor shall agree with the Engineer
the value of any variations outstanding and as soon as possible thereafter
submit to the Engineer his final statement of account showing the total sum
claimed sub-divided as follows:
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Statement A - detailing the tender amounts less the Prime Cost and
Provisional Sums, included therein.

Statement B - detailing all the variation orders issued on the contract.

Statement C - Summarising statement A and B giving the net grand total
due to the Contractor for the execution of the Contract.

Fair Wages

The sub-contractor shall in respect of all persons employed anywhere by him
in the execution of the sub-contract, in every factory, workshop or place
occupied or used by him for execution of the Contract, observe and fulfil the
following conditions:

a) The sub-contractor shall pay rates of the wages and observe hours and
conditions of labour not less favourable than those established for the
trade or industry in the district where work is carried out.

b) In the absence of any rates of wages, hours or conditions of labour so
established the sub-contractor shall pay rates and observe hours and
conditions of labour are not less favourable than the general level of
wages, hours and conditions observed by other employers whose
general circumstances in the trade or industry in which the Contractor
is engaged are similar.

Supervision

During the progress of the works, the Sub-contractor shall provide and keep
constantly available for consultation on site an experienced English -
speaking Supervisor and shall provide reasonable office facilities, attendance,
etc., for the Supervisor.

In addition, during the whole of the time the works are under construction,
the sub-contractor shall maintain on site one experienced foreman or charge-
hand and an adequate number of fitters, etc., for the work covered by the
Specification. The number of this staff shall not be reduced without the prior
written approval of the Project manager or Engineer.

Any instructions given to the Supervisor on site shall be deemed to have
been given to the sub-contractor.

One copy of this Specification and one copy of each of the Contract Drawings

(latest issue) must be retained on site at all times, and available for reference
by the Engineer or sub-contractor.
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Test Certificates

The Sub-contractor shall provide the Engineer with three copies of all test
reports or certificates that are or may be required by this Specification.

Labour

The Sub-contractor shall provide skilled and unskilled labour as may be
necessary for completion of the contract.

Discount to the Main Contractor

No discount to the Main Contractor will be included in the tender for this
installation.

Guarantee

The whole of the work will be guaranteed for a period of 6 months from the
date of the Engineer’s certification of completion and under such guarantee
the Sub-contractor shall remedy at his expense all defects in materials and
apparatus due to faulty design, construction or workmanship which may
develop in that period.

Direct Contracts

Notwithstanding the foregoing conditions, the Government reserves the right
to place a “Direct Contract” for any goods or services required in the works
which are covered by a P.C Sum in the Bills of Quantities and to pay for the
same direct. In any such instance, profit relative to the P.C Sum in the priced
Bills of Quantities will be adjusted as deserved for P.C Sum allowed.

Attendance Upon the Tradesmen etc

The Contractor shall allow for the attendance of trade upon trade and shall
afford any tradesmen or other persons employed for the execution of any work
not included in this contract every facility for carrying out their work and also
for the use of ordinary scaffolding. The contractor however, shall not be
required to erect any special scaffolding for them.

1.59 Trade Unions

The contractor shall recognize the freedom of his work people to be members
of trade unions.
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1.60 Local and other Authorities notices and fees

The contractor shall comply with and give all notices required by any
Regulations, Act or by Law of any Local Authority or of any Public Service,
Company or Authority who have any jurisdiction with regard to the works or
with those systems the same are or will be connected and he shall pay and
indemnify the Government against any fees or charges legally demandable
under any regulation or by-law in respect of the works; provided that the said
fees and charges if not expressly included in the contract sum or stated by
way of provisional sum shall be added to the contract sum.

The contractor before making any variation from the contract drawings or
specification necessitated by such compliance shall give the Project Manager
written notice specifying and giving the reason for such variation and applying
for instructions in reference thereto.

If the contractor within seven days of having applied for the same does not
receive such instructions, he shall proceed with the works in conforming to
the provision regulation or by-law in question and any variation thereby
necessitated shall be deemed to be a variation in accordance to the conditions
of contract.

1.61 Assignment or subletting

The contractor shall not without the written consent of the Project Manager
assign this contract or sublet any portion of the works, provided that such
consent shall not be unreasonably withheld to the prejudice of the contractor.

1.62 Partial Completion

If the Government shall take over any part or parts works, apparatus,
equipment etc. then within seven days from the date on which the
Government shall have taken possession of the relevant part, the Project
Manager shall issue a Certificate stating his estimate of the approximate total
value of the works which shall be the total value of that part and practical
completion of the relevant part shall be deemed to have occurred, and the
Defects Liability Period in respect of the relevant part be deemed to have
commenced on the date Government shall have taken possession thereof.

The contractor shall make good any defects or other faults in the relevant part
that had been deemed complete.

The contractor shall reduce the value of insurance by the full value of the
relevant part.

The contractor shall be paid for the part of works taken possession by the
Government
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1.63 Temporary Works

Where temporal works shall be deemed necessary, such as Temporary
lighting, the contractor shall take precaution to prevent damage to such
works.

The contractor shall include for the cost of and make necessary arrangements
with the Project Manager for such temporary works. For temporary lighting,
electricity shall be metered and paid for by the contract

1.64 Patent Rights

The contractor shall fully indemnify the Government of Kenya; against any
action, claim or proceeding relating to infringement of any patent or design
rights, and pay any royalties which may be payable in respect of any article or
any part thereof, which shall have been supplied by the contractor to the
Project Manager. In like manner the Government of Kenya shall fully
indemnify the contractor against any such action, claim or proceedings for
infringement under the works, the design thereof of which shall have been
supplied by the Project Manager to the contractor, but this indemnify shall
apply to the works only, and any permission or request to manufacture to the
order of the Project Manager shall not relieve the contractor from liability
should he manufacture for supply to other buyers.

1.65 Mobilization and Demobilization

The contractor shall mobilize labour plant and equipment to site according to
his programme and schedule of work He shall ensure optimum presence and
utilization of labour, plant and equipment. He should not pay and maintain
unnecessary labour force or maintain and service idle plant and equipment.
Where necessary he shall demobilize and mobilize the labour, plant and
equipment, as he deems fit to ensure optimum progress of the works and this
shall be considered to be a continuous process as works progress. He shall
make provision for this item in his tender. No claim will be entertained where
the contractor has not made any provision for mobilization and demobilization
of labour, plant and equipment in the preliminary bills of quantities or
elsewhere in this tender.

1.66 Extended Preliminaries

Where it shall be necessary to extend the contract period by the Project
manager the contractor shall still ensure availability on site, optimum labour,
materials, plant and equipment. The contractor shall make provision for
extended preliminaries, should the contract period be extended and this shall
be in a form of a percentage of the proportion of the Contract works remaining
as at that time of extension. Where called upon in the Appendix to these
Preliminaries the Contractor shall insert his percentage per month for
extended preliminaries that shall form basis for compensation.

Lack of inserting the percentage shall mean that the sub-contractor has
provided for this requirement elsewhere in the Bills of Quantities.
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1.67 Supervision by Engineer and Site Meetings

A competent Project Engineer appointed by the Engineer as his representative
shall supervise the Contract works. The Project Engineer shall be responsible for
issuing all the site instructions in any variations to the works and these shall be
delivered through the Contractor with the authority of the Project Manager. Any
instructions given verbal shall be confirmed in writing.

The project engineer and (or) the Engineer shall attend management meetings
arranged by the Project Manager and for which the Contractor or his representative
shall also attend. For the purpose of supervising the project, provisional sums are
provided to cover for transport and allowances. The Contractor shall in his tender
allow for the provision of management meetings and site inspections, as instructed
by the Engineer, and also profit and attendance on these funds. The funds shall be
expended according to Project Manager’s instructions to the contractor.

1.68 Amendment to Scope of Contract Works

No amendment to scope of sub-contract works is expected and in case of amendment
or modification to scope of work, these shall be communicated to all tenderers in
sufficient time before the deadline of the tender submission. However during the
contract period and as the works progress the Project Manager may vary the works
as per conditions of contract by issuing site instructions.

No claims shall be entertained on account of variation to scope of works either to
increase the works (pre-financing) or reduction of works (loss of profit-see clause
1.69)

1.69 Contractor Obligation and Employers Obligation

The sub-contractor will finance all activities as part of his obligation to this contract.
The employer shall pay interim payment for materials and work completed on site as
his obligation in this contract, as the works progresses. No claims will be
entertained for pre-financing of the project by the sub-contractor, or for loss of profit
(expectation loss) in case of premature termination, reduction or increase of works as
the sub-contractor shall be deemed to have taken adequate measures in
programming his works and expenditure and taken necessary financial precaution
while executing the works. No interest shall be payable to the Contractor, except as
relates to late payment as in the conditions of contract clause 23.3. The contractor
shall where called upon, insert his price to compensate for any of the occurrence
stated here (premature termination, reduction or increase of works),as a percentage
of the contract sum in the Appendix to this section.
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1.70 APPENDIX TO SUB-CONTRACT PRELIMINARIES AND GENERAL

CONDITIONS

1.

ADD TO CLAUSE 1.40
Their is no labour camp.
MODIFY CLAUSE 1.66

Percentage of extended preliminaries shall be inserted in Bill
No.1 page H/5 of section H. However, this amount of the
extended preliminaries SHALL NOT exceed the Liquidated and
Ascertained Damages indicated on page B-23 of Section B of this
tender document

ADD TO CLAUSE 1.17

Prices quoted shall include 16% VAT and 3% withholding tax
including all other taxes applicable at the time of tender.

In accordance with Government policy, the 16% VAT and 3%
withholding tax shall be deducted from all payments made to

the sub-contractor, and the same shall subsequently be
forwarded to the Kenya Revenue Authority (KRA).

OMIT CLAUSE 1.12
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SECTION IX

GENERAL SPECIFICATIONS

OF

MATERIALS AND WORKS

GENERAL SPECIFICATIONS OF MATERIALS AND WORKS

2.1 General

2.2 Standard of Materials

2.3 Workmanship

2.4 Procurement of Materials

2.5 Shop Drawings

2.6 Record Drawings

2.7 Regulations and Standards

2.8 Setting out Works

2.9 Position of Electrical Plant and Apparatus

2.10 M.C.B Distribution Panels and Consumer Units
2.11 Fused Switchgear and Isolators

2.12 Conduits and Conduit Runs

2.13 Conduit Boxes and Accessories

2.14 Labels

2.15 Earthing

2.16 Cables and Flexible Cords

2.17 Armoured PVC Insulated and Sheathed Cables
2.18 Cable Supports; Markers and Tiles

2.19 PVC Insulated Cables

2.20 Heat Resisting Cables

2.21 Flexible Cords
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2.22

2.23

2.24

2.25

2.26

2.27

2.28

2.29

2.30

2.31

2.32

2.33

2.34

2.35

2.36

2.37

2.38

2.39

2.40

2.41

2.42

2.43

Cable Ends and phase Colours
Cable Insulation Colours
Sub-circuit Wiring

Space Factor

Insulation

Lighting Switches

Sockets and Switched sockets
Fused Spur Boxes

Cooker Outlets

Connectors

Lampholders

Lamps

lighting Fittings Street lighting Lanterns

Position of Points and Switches

Street/Security Lighting Columns

Timing Control Switch

Wiring System for Street Lighting

Metal control Pillar

Current Operated Earth leakage circuit breaker

MV Switchboard

Steel Conduits and Steel Trunking

Testing on Site
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2.1

2.2

2.3

2.4

GENERAL

This specification is to be read in conjunction with the drawings which are
issued with it. Bills of quantities shall be the basis of all additions and
omissions during the progress of the works.

STANDARD OF MATERIALS

Where the material and equipment are specifically described and named in
the Specification followed by approved equal, they are so named or described
for the purpose of establishing a standard to which the sub-contractor shall
adhere.

Should the Sub-contractor install any material not specified herein before
receiving approval from the proper authorities, the Engineer shall direct the
Sub-contractor to remove the material in question immediately. The fact that
this material has been installed shall have no bearing or influence on the
decision by the Engineer.

All materials condemned by the Engineer as not approved for use, are to be
removed from the premises and suitable materials delivered and installed in
their place at the expense of the Sub-contractor. All materials required for
the works shall be new and the best of the respective kind and shall be of a
uniform pattern.

WORKMANSHIP

The workmanship and method of installation shall conform to the best
standard practice. All work shall be performed by a skilled tradesman and
to the satisfaction of the Engineer. Helpers shall have qualified supervision.

Any work that does not in the opinion of the Engineer conform to the best
standard practice will be removed and reinstated at the Sub-contractors
expense.

Permits, Certificates or Licences must be held by all tradesmen for the type of
work; in which they are involved where such permits, certificates or licences
exist under Government legislation.

PROCUREMENT OF MATERIALS
The sub-contractor is advised that no assistance can be given in the
procurement or allotment of any materials or products to be used in and
necessary for the construction and completion of the work.

Sub-contractors are warned that they must make their own arrangements for
the supply of materials and/or products specified or required.
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2.5

2.6

2.7

SHOP DRAWINGS

Before manufacture or Fabrication is commenced the sub-contractor shall
submit Two copies of detailed drawings of all control pillars, meter cubicles,
medium voltage switchboards including their components showing all
pertinent information including sizes, capacities, construction details, etc, as
may be required to determine the suitability of the equipment for the
approval of the Engineer. Approval of the detailed drawings shall not relieve
the sub-contractor of the full responsibility of errors or the necessity of
checking the drawings himself or of furnishing the materials and equipment
and performing the work required by the plans and specifications.

RECORD DRAWINGS

These diagrams and drawings shall show the completed installation
including sizes, runs and arrangements of the installation. The drawings
shall be to scale not less than 1 :50 and shall include plan views and
section.

The drawings shall include all the details which may be useful in the
operation, maintenance or subsequent modifications or extensions to the
installation.

Three sets of diagrams and drawings shall be provided, all to the approval of
the Engineer.

One coloured set of line diagrams relating to operating and maintenance
instructions shall be framed and, mounted in a suitable location.

REGULATIONS AND STANDARDS

All work executed by the Sub-contractor shall comply with the current
edition of the “Regulations” for the Electrical Equipment of Buildings, issued
by the Institution of Electrical Engineers, and with the Regulations of the
Local Electricity Authority.

Where the two sets of regulations appear to conflict, they shall be clarified

with the Engineers. All materials used shall comply with relevant Kenya
Bureau of Standards Specification.
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2.8

2.9

2.10

SETTING OUT WORK

The sub-contractor at his own expenses; is to set out works and take all
measurements and dimensions required for the erection of his materials on
site; making any modifications in details as may be found necessary during
the progress of the works, submitting any such modifications or alterations
in detail to the Engineer before proceeding and must allow in his Tender for
all such modifications and for the provision of any such sketches or drawings
related thereto.

POSITIONS OF ELECTRICAL PLANT AND APPARATUS

The routes of cables and approximate positions of switchboards etc, as
shown on the drawings shall be assumed to be correct for purpose of
Tendering, but exact positions of all electrical Equipment and routes of
cables must be agreed on site with the Engineer before any work is carried
out.

MCB DISTRIBUTION PANELS AND CONSUMER UNITS
All cases of MCB Panels and consumer units shall be constructed in heavy
gauge sheet with hinged covers.

Removable undrilled gland plates shall be provided on the top and bottom of
the cases. Miniature circuit breakers shall be enclosed in moulded plastic
with the tripping mechanism and arc chambers separated and sealed from
the cable terminals.

The operating dolly shall be trip free with a positive movement in both make
and break position. Clear indication of the position of the handle shall be
incorporated.

The tripping mechanism shall be on inverse characteristic to prevent tripping
in temporary overloads and shall not be affected by normal variation in
ambient temperature.

A locking plate shall be provided for each size of breaker; A complete list of
circuit details on typed cartridge paper glued to stiff cardboards and covered
with a sheet of perspex, and held in position with four suitable fixings, shall
be fitted to the inner face of the lids of each distribution panel. The
appropriate MCB ratings shall be stated on the circuit chart against each
circuit in use: Ivorine labels shall be secured to the insulation barriers in
such a manner as to indicate the number of the circuits shown on the circuit
chart.

Insulated barriers shall be fitted between phases, and neutrals in all boards,
and to shroud live parts.

Neutral cables shall be connected to the neutral bar in the same sequence as

the phase cables are connected to the MCB’s . This shall also apply to earth
bars when installed.
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2.11

2.12

FUSED SWITCHGEAR AND ISOLATORS

All fused switchgear and isolators whether mounted on machinery, walls or
industrial panels shall conform to the requirements of KS 04 — 226 PART: 1:
1985.

All contacts are to be fully shrouded and are to have a breaking capacity on
manual operations as required by KS 04 — 182 : 1980.

Fuse links for fused switches are to be of high rupturing capacity cartridge
type, conforming to KS 04 — 183 : 1978.

Isolators shall be load breaking/fault making isolators.

Fused switches and isolators are to have separate metal enclosures.
Mechanical interlocks are to be provided between the door and main switch
operating mechanism so arranged that the door may not be opened with the
switch in the ‘ON’ position. Similarly; it shall not be possible to close the
switch with the door open except that provision to defeat the mechanical
interlock and close the switch with the door in the open position for test
purposes. The ‘ON’ and ‘OFF’ positions of all switches and isolators shall be
clearly indicated by a mechanical flag indicator or similar device. In T.P & N
fused switch units, bolted neutral links are to be fitted.

CONDUITS AND CONDUIT RUNS
Conduit systems are to be installed so as to allow the loop-in system of
wiring:

All conduit shall be black rigid super high impact heavy gauge class ‘A’ PVC
in accordance with KS 04 — 179: 1988 and IEE Regulations. No conduit less
than 20mm in diameter shall be used anywhere in this installation.

Conduit shall be installed buried in plaster work and floor screed except
when run on wooden or metal surface when they will be installed surface
supported with saddles every 600mm. Conduit run in chases shall be firmly
held in position by means of substantial pipe hooks driven into wooden

plugs.

The Sub-contractors attention is drawn to the necessity of keeping all
conduits entirely separate from other piping services such as water and no
circuit connections will be permitted between conduits and such pipes.

All conduits systems shall be arranged wherever possible to be self-draining
to switch boxes and conduit outlet points for fittings:

The systems, when installed and before wiring shall be kept plugged with
well fitting plugs and when short conduit pieces are used as plugs, they shall
be doubled over and tied firmly together with steel wire; Before wiring all
conduit systems shall be carried out until the particular section of the
conduit installation is complete in every respect.
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The sets and bends in conduit runs are to be formed on site using
appropriate size bending springs and all radii of bends must not be less than
2.5 times the outside diameter of the conduit. No solid or inspection bends,
tees or elbows will be used.

Conduit connections shall either be by a demountable (screwed up) assembly
or adhesive fixed and water tight by solution. The tube and fittings must be
clean and free of all grease before applying the adhesive. When connections
are made between the conduit and switch boxes, circular or non-screwed
boxes, care shall be taken that no rough edges of conduit stick out into the
boxes.

Runs between draw in boxes are not to have more than two right angle bends
or their equivalent . The sub-contractor may be required to demonstrate to
the Engineers that wiring in any particular run is easily withdrawable and
the sub-contractor may, at no extra cost to the contract; be required to
install additional draw-in boxes required. If conduit is installed in straight
runs in excess of 6000mm, expansion couplings as manufactured by
Egatube shall be used at intervals of 6000mm.

Where conduit runs are to be concealed in pillars and beams, the approval of
the Structural Engineer, shall be obtained. The sub-contractor shall be
responsible for marking the accurate position of all holes, chases etc, on site,
or if the Engineer so directs, shall provide the Main Contractor with
dimensional drawings to enable him t o mark out and form all holes and
chases. Should the sub-contractor fail to inform the main contractor of any
inaccuracies in this respect they shall be rectified at the sub-contractors
expense.

It will be the Sub-contractors responsibility to ascertain from site, the details
of reinforced concrete or structural steelwork and check from the builder’s
drawings the positions of walls, structural concrete and finishes. No
reinforced concrete or steelwork may be drilled without first obtaining the
written permission of the Structural Engineer.

The drawings provided with these specifications indicate the appropriate
positions only of points and switches, and it shall be the Sub-Contractors
responsibility to mark out and centre on site the accurate positions where
necessary in consultation with the Architect and the Engineer. The sub-
contractor alone shall be responsible for the accuracy of the final position.

2.13 CONDUIT BOXES AND ACCESSORIES

All conduit outlets and junction boxes are to be either malleable iron and of
standard circular pattern of the appropriate type to suit saddles being used
or super high impact PVC manufactured to KS 04 — 179 : 1983.
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2.14

Small circular pattern boxes are to be used with conduits up to and
including 25mm outside diameter. Rectangular pattern adaptable boxes are
to be used for conduits of 32mm outside diameter and larger. For drawing in
of cables in exposed runs of conduit, standard pattern through boxes are to
be used:

Boxes are to be not less than 50mm deep and of such dimensions as will
enable the largest appropriate number of cables for the conduit sizes to be
drawn in without excessive bending.

Outlet boxes for lighting fittings are to be of the loop-in type where conduit
installation is concealed and the sub-contractor shall allow one such box per
fitting, except where fluorescent fittings are specified when two such boxes
per fitting shall be fitted flush with ceiling and if necessary fitted with break
joint rings. Pattresses shall be fitted where required to outlets on surface
conduit runs.

Adaptable boxes are to of PVC or mild steel (of not less than 12swg) and
black enamelled or galvanised finish according to location. They shall be of
square or oblong shape location. They shall be of square or oblong shape
complete with lids secured by four 2 BA brass roundhead screws; No
adaptable box shall be less than 75mm x 75mm x S0mm or larger than
300mm x 300mm x 75mm and shall be adequate in depth in relation to the
size of conduit entering it. Conduits shall only enter boxes by means of
conduit bushes.

LABELS

Labels fitted to switches and fuse boards;-

(i) Shall be Ivorine engraved black on white.

(i) Shall be secured by R.H brass screws of same manufacturing
throughout.

(ii)  Shall be indicated on switches:-

a) Reference number of switch
b)  Special current rating
c) Item of equipment controlled
(iv) Shall indicate on MCB panels
a) Reference number
b) Type of board, i.e;, lighting, sockets, etc,.
c) Size of cable supplying panel

d) where to isolate feeder cable

() Shall be generally not less than 75mm x SOmm.
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2.15

EARTHING

The earthing of the installation shall comply with the following
requirements;-

(i)

(i)

(iid)

(iv)

v)

(vi)

(vii)

(viii)

(ix)

(x)

(xi)

It shall be carried out in accordance with the appropriate sections of
the current edition of the Regulations, for the Electrical Equipment of
Buildings issued by Institute of Electrical Engineers of Great Britain.

At all main distribution panels and main service positions a 25mm x
3mm minimum cross sectional area Copper tape shall be provided and
all equipment including the lead sheath and armouring of cables,
distribution boards and metal frames shall be bonded thereto.

The earth tape in Sub-clause (ii) shall be connected by means of a
copper tape or cable of suitable cross sectional area to an earth
electrode which shall be a copper earth rod (see later sub-clause).

All tapes to be soft high conductivity copper, untinned except where
otherwise specified and where run underground on or through walls,
floors, etc., it shall be served with corrosion resisting tape or coated
with corrosion compound and braided

Where the earth electrode is located outside the building a removable
test link shall be provided inside the building as near as possible to
the point of entry to the tape, for isolating the earth electrode for
testing purposes.

Earthing of sub-main equipment shall be deemed to be satisfactory
where the sub-main cables are M.I.C.S. or conduit with separate earth
wire, and installation is carried out in accordance with the figures
stated in the current edition of the I.E.E Regulations.

Where an earth rod is specified (see Sub-clause (iii) it shall be
proprietary manufacture, solid hand drawn copper of 15mm diameter
driven into the ground to a minimum depth of 3.6m . It shall be made
up to 1.2m sections with internal screw and socket joints and fitted
with hardened steel tip and driving cap.

Earth plates will not be permitted

Where an earth rod is used the earth resistance shall be tested in the
manner described in the current edition of the IEE Regulations, by the
Sub-Contractor in the presence of the Engineer and the Sub-
Contractor shall be responsible for the supply of all test equipment.
Where copper tape is fixed to the building structure it structure it
shall be by means of purpose made non-ferrous saddles which space
the conductor away from the structure a minimum distance of 20mm.
Fixings, shall be made using purpose made plugs; No fixings
requiring holes to be drilled through the tape will be accepted.

Joints in copper tape shall be tinned before assembly riveted with a
minimum of two copper rivets and seated solid.
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2.16

2.17

(xii) Where holes are drilled in the earth tape for connection to items of
equipment the effective cross sectional area must not be less than
required to comply with the IEE regulations.

(xiii) Bolts, nuts and washers for any fixing to the earth tape must be of
non-ferrous material.

(xiv) Attention is drawn to the need for the earthing metal parts of lighting
fittings and for bonding ball joint suspension in lighting fittings.

CABLES AND FLEXIBLE CORDS

All cables used in this Sub-Contract shall be manufactured in accordance
with the current appropriate Kenya standard Specification which are as
follows:-

P.V.C. Insulated Cables and Flexible Cords - Ks 04-192:1988
Pvc Insulated Armoured Cables - Ks 04-194:1990
Armouring of Electric cables - Ks 04-290:1987

The successful Sub-Contractor will, at the Engineers discretion be required
to submit samples of cables for the Engineers approval; the Engineer
reserves the right to call for the cables of an alternative manufacture without
any extra cost being incurred.

P.V.C. insulated cables shall be S00/1000 volt grade. No cables smaller
than 1.5mm? shall be used unless otherwise specified. The installation and
the finish of cables shall be as detailed in later clauses. The colour of cables
shall conform with the details stated in the “Cable Braid and insulation
Colours” Clause.

ARMOURED P.V.C. INSULATED AND SHEATHED CABLES:

Shall be 600/1000 volt grade manufactured to Ks 04-194:1988 and Ks 04-
187/188 with copper stranded conductors.

The wire armour of the cable shall be used wholly as an earth continuity
conductor and the resistance of the wire armour shall have a resistance not
more than twice of the largest current carrying conductor of the cable.

P.V.C./S.W.A./P.V.C. cables shall be terminated using “Telecom” “B” type

or approved equal or approved equal glands and a P.V.C. tapered sleeve shall
be provided to shroud each gland.
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2.18

Where cables rise from floor level to switchgear etc., they shall be protected
by P.V.C. conduit, to a height of 600mm from finished floor level, whether the
cable is run on the surface or recessed into the wall.

CABLE SUPPORTS, MARKERS AND TILES

All PVC/SWA/PVC cables run inside the building shall be fixed in rising
ducts or on ceilings by means of die cost cables hooks or clamps, or
appropriate size to suit cables, fixed by studs and back nuts to their channel
sections.

Alternatively, fixing shall be by BICC claw type cleating system with die-cast
cleats and galvanised mild steel back straps or similar approved equal
method. For one or two cables run together the cleats shall be fixed a
special channel section supports or backstraps described above which shall
in turn be secured to walls or ceilings of ducts by rawbolts.

In excessively damp or corrosive atmospheric conditions special finishes may
be required and the Sub-contractor shall apply to the Engineer for further
instructions before ordering cleats and channels for such areas.

The above type of hooks and clamps and channels or cleats and blackstraps
shall also be used for securing cables in vertical ducts.

Cables supports shall be fixed at 600mm maximum intervals, the supports
being supplied and erected under this Sub-contract. Saddles shall not be
used for supporting cables nor any other type of fixing other than one of the
two methods described above or other system which has received prior
approval of the Engineer;

Cables are to be kept clear of all pipe work and the Sub-contractor shall
work in close liaison with other services Sub-contractors.

The Sub-Contractor shall include for the provision of fixing of approved type
coloured slip on cables end markers to indicate permanently the correct
phase and neutral colours on all ends.

Provision shall be made for supplying and fixing approved non-corrosive
metal cable markers to be attached to the outside of all PVC/SWA/PVC
cables at 15mm intervals indicating cable size and distinction.

Where PVC/SWA/PVC cables are outside the building they shall be laid
underground 750mm deep with protecting concrete interlocking cover tiles
laid over which shall be provided and laid under this Sub-contract.

All necessary excavations and reinstatement of ground including sanding or
trenches will be carried out by the Sub-Contractor, unless otherwise stated.
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2.19

2.20

2.21

PVC INSULATED CABLES
Shall be of non-braided type as CMA reference 6491 x 600/1000/ 1000 volt
grade cables, or equal and approved.

PVC cables shall conform to the details of the “ Cables and Flexible cords”
and “Cable Braid and Insulation Colours” clauses.

HEAT RESISTING CABLES

Final connections to cookers, water heaters, etc., shall be made using butyl
rubber insulated cable as CMA reference 610 butyl (Single core 600/1000
Volt).

This type of cable shall be used in all instances where a temperature
exceeding 100°F, but not exceeding 150°F is likely to be experienced. Final
connections to all lighting fittings (and other equipment where a temperature
in excess of 150°c likely to be experienced ) shall be made using silicon
rubber insulated cable or equal and approved.

FLEXIBLE CORDS

Shall be in accordance with the “Cable and Flexible Cords” clause. No cord
shall be less than 24/0.2mm in size unless otherwise specified.

Circular white twin TRS flex shall be used for plain pendant fittings up to
100 watts. For all other types of lighting fittings the flexible cable shall be
silicone rubber insulated.

No polythene insulated flexible cable shall be used in any lighting fitting or
other appliance (see “Heat Resisting Cables” Clause 30).

2.22 CABLE ENDS AND PHASE COLOURS

2.23

All cable ends connected up in switchgear, MCB panels etc;, shall have the
insulation carefully cut back and the ends sealed with Hellerman rubber slip
on cable end markers.

The markers shall be of appropriate phase colour for switch and all other live
feeds to the details of the “Cable Insulation Colours” clause. Black cable
with black end markers shall only be used for neutral cables.

CABLE INSULATION COLOURS
Unless otherwise stated in later clauses the insulation colours shall be in

accordance with the following table.

Where other systems are installed the cable colours shall be in accordance
with the details stated in the appropriate clause.
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SYSTEM INSULATION COLOUR

1.) Main and Sub-Main

a) Phase Red
b) Neutral Black

2). Sub-Circuits

Single Phase
a) Phase Red
b) Neutral Black

2.24 SUB-CIRCUIT WIRING

CABLE END MARKER

Red
Black

Red
Black

For all lighting and sockets wiring shall be carried out in the “looping in”
system and there shall be no joints whatsoever. No lighting circuits shall
comprise more than 20 points when protected by 10A MCB. Cables with
different cross-section area of copper shall not be used in combination.

Lighting circuits P. V.C. cable.

1.5mm? for all lighting circuits indicated on the drawing.

Power circuits P.V.C cable(minimum sizes).

(i) 2.5mm? for one, two or three SAmp sockets wired in parallel.

(ii) 2.5mm? for one 15Amp socket.

(iiij)  2.5mm? for maximum of ten switched 13 Amp sockets wired from 30
Amp MCB.

The wiring sizes for lighting circuits and sockets are shown on the drawings.
In such cases, the sizes shown on the drawings shall prevail over the sizes

specified.

Wiring sizes for other appliances shall be shown on the drawing or specified

in later clauses of this specification.
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2.25

2.26

2.27

2.28

2.29

2.30

SPACE FACTOR

The maximum number of cables that may be accommodated in a given size
of conduit or trunking or duct is not to exceed the number in Tables B.5 and
B.6 or as stated in Regulation B.91, B.117 and B.118 of the .LE.E
Regulations whichever is appropriate.

INSULATION

The insulation resistance to earth and between poles of the whole wiring
system, fittings and lumps, shall not be less than the requirements of the
latest edition of the [.LE.E Regulations. Complete tests shall be made on all
circuits by the Sub-contractor before the installations are handed over.

A report of all tests shall be furnished by the Sub-Contractor to the Engineer.
The Engineer will then check test with his own instruments if necessary.

LIGHTING SWITCHES

These shall be mounted flush with the walls, shall be contained in steel or
alloy boxes and shall be of the gangs ratings and type shown in the drawings.
They shall be as manufactured by M.K. Electrical Ltd., or other equal and
approved to KS 04 — 247: 1988

SOCKETS AND SWITCHED SOCKETS

These shall be flush pattern in steel/pvc box and shall be of the gangs and
type specified in the drawings.

They shall be 13- Amp, 3-pin, shuttered, switched and as manufactured by
“M.K. Electrical Co. Ltd.”, or other approved equal to KS 04 — 246: 1987

FUSED SPUR BOXES

These shall be flush, D.P switched as in steel/pvc box and of type and make
specified in the drawings complete with pilot light and as manufactured by
“M. K. Electrical Company Ltd”, or other approved equal. KS 04 — 247: 1988
COOKER OUTLETS

These shall be flush mounted with 13-A switched socket outlet and neon
indicator Lamps.

The cooker control units shall be as manufactured by “M.K. Electrical
Company Ltd”, or other approved equal KS 04 — 247: 1988
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2.31

2.32

2.33

2.34

CONNECTORS

Shall be specified in the drawings and appropriate rating. These shall be
fitted at all conduit box lighting point outlets for jointing of looped P.V.C
cables with flexible cables of specified quality.

LAMPHOLDERS

Shall be of extra heavy H.O skirted and shall be provided for every specified
lighting fitting and shall be B.C;, E.S;, or G.E.S as required. All E.S. and
G.E.S. holders shall be heavy brass type (except for plain pendants where
the reinforced bakelite type shall be used). The screwed cap of the E.S and
G.E.S. holders shall be connected to the neutral.

Where lampholders are supported by flexible cable, the holders shall have
“cord grip” arrangements and in the case of metal shades earthing screws
shall be provided on each of the holders.

The Sub-Contractor must order the appropriate type of holder when ordering
lighting fittings, to ensure that the correct types of holders are provided
irrespective of the type normally supplied by the manufacturers.

LAMPS

All lamps shall be suitable for normal stated supply voltage and the number
and sizes of lamps detailed on the drawings shall be supplied and fixed. The
Sub-Contractor must verify the actual supply voltage with the supply
authority before ordering the lamps.

Tungsten filament lamps shall be manufactured in accordance with KS 04 —
112:1978 for general service lamps and KS 04 — 307:1985 for lamps other
than general services. Tubular fluorescent lamps shall comply with KS 04 —
464:1982

Pearl lamps shall be used in all fittings unless otherwise specified.

LIGHTING FITTINGS AND STREET LIGHTING LANTERNS

This Sub-Contract shall include for the provision, handling charges, taking
the delivery, safe storage, wiring (including internal wiring) assembling and
erecting of all lighting fittings shown on the drawings.

All fittings and pendants shall be fixed to the conduit boxes with brass R/H
screws. These to be in line with metal finish of fittings. The lighting fittings
are detailed for the purpose of establishing a high standard of finish and
under no circumstances will substitute fittings be permitted.

In case of rectangular shaped ceiling fittings, the extreme ends of the fittings
shall be secured to suitable support in addition to the central conduit box
fittings. Supports shall be provided and fixed by the Sub-Contractor.
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2.35

2.36

2.37

The whole of the metal work of each lighting fittings shall be effectively
bonded to earth. In the case of ball and/or knuckle joints short lengths of
flexible cable shall be provided, bonded to the metal work on either side of
the joints. If the above provisions are not made by the manufacturers -, the
Sub-contractor shall include cost of additional work necessary in his tender.
See “Flexible Cords” clause for details of internal wiring of lighting fittings.
Minimum size of internal wiring shall be 20/0.20mm (23/0067). Each
lighting fitting shall be provided with number type and size of lamps as
detailed on the drawings. It is to be noted that some fittings are suspended
as shown on the drawings.

Where two or more points are shown adjacent to each other on the drawings,
e.g socket outlet and telephone outlet, they shall be lined up vertically or
horizontally on the centre lines of the units concerned.

Normally, the units shall be lined up on vertical centre lines, but where it is
necessary to mount units at low level they shall be lined up horizontally.

POSITIONS OF POINTS AND SWITCHES

Although the approximate positions of all points are shown on the drawings,
enquiry shall be made as to the exact positions of all M.C.B panels, lighting
points, socket outlets etc, before work is actually commenced. The Sub-
contractor must approach the Architect with regard to the final layout of all
lights on the ceiling and walls.

The Sub-contractor must consult with the Engineer in liaison with the Clerk

of Works, or the General Foreman on site regarding the positions of all points
before fixing any conduit etc. The Sub-Contractor shall be responsible for all
alterations made necessary by the non-compliance with the clause.

STREET/SECURITY OUTDOOR LIGHTING COLUMNS:

The column shall be at a minimum of 225mm in the ground on 75mm thick
concrete foundations and the pole upto 150mm shall be surrounded with
concrete. The top bracket and plain section of the columns shall be common
to and interchangeable with all brackets with maximum mismatching
tolerance of 3mm between any pole and bracket. After manufacture and
before erection the columns shall be treated with an approved mordant
solution which shall be washed off and the whole allowed to dry. Thereafter,
the columns shall be painted with one undercoat and two coats of gloss paint
to an approved colour. All columns shall be complete with fused cut-outs.

TIMING CONTROL SWITCH

These shall be installed where shown on the drawings. Photocell timing
control circuits which will operate ‘on’ with a specified level of darkness and
‘off’ with a given level of light. The initial adjustment will be done with
approval of the Electrical Engineer.

115



2.38

2.39

2.40

241

WIRING SYSTEM FOR STREETLIGHTING

Cables shall be as indicated on the drawings, and shall be laid in a cable
trench 450mm deep along the road sides and 600mm deep across the roads
and 900mm away from the road kerb or 1500mm away from the edges of the
road. ‘Loop-in’ and ‘Loop-out’ arrangement shall be used at every pole.
Wiring to the lanterns on each pole shall be with 1.5mm? PVC twin insulated
and sheathed cable with earth wire shall be laid at least 600mm below the
finished road level on a compact bed of murram at least S0mm thick and
covered with a concrete surrounded 150mm thick.

METAL CONTROL PILLAR

These shall be metal clad and fabricated as per contract drawings and
specification. The Sub-Contractor shall supply, install, test and commission
control pillars including supplying, fixing connecting switchgears as detailed
on the appropriate drawings.

CURRENT OPERATED EARTH LEAKAGE CIRCUIT BREAKER

Current operated earth leakage circuit breaker shall conform to B.S.S.
4293:68 rated at 240 volts D.P. 50 cycles A.C. Mains.

The breaker shall be provided with test switch and fitted in weather proof
enclosure for surface mounting. The rated load current and earth fault
operating current shall be as specified in the drawings. These shall be as
manufactured by Crabtree, Siemens or other equal and approved.

M.V. SWITCHBOARD AND SWITCHGEAR

The switchboard shall be manufactured in accordance with KS04-226
which co-ordinates the requirements for electrical power switchgear
and associated apparatus. It is not intended that this K.S. should
cover the requirements for specified apparatus for which separate
Kenyan Standard exist. All equipment and material used in the
switchboard shall be in accordance with the appropriate Kenya
Standard.

The switchboard shall comprise the equipment shown on the drawings
together with all current transformers, auxiliary fuses, labels, small
wiring and interconnections necessary for the satisfactory operation of
the switchboard
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Switchboard shall be of the flush fronted, enclosed, metal clad type with full
front or rear access as called for in the particular specifications, suitable for
indoor use, sectionalised as necessary to facilitate transport and erection.
The maximum height of the switchboard is to be approximately 2.0 metres. A
suitable connection chamber containing all field terminals shall be provided at
the top or bottom of the switchboard as appropriate.

Before manufacture, the Sub-Contractor shall submit to the consulting
Engineer for approval of detailed drawings showing the layout, construction
and connection of the switchboard.

All bus-bars and bus-bar connections shall consist of high conductivity
copper and be provided in accordance with KS 04-226: 1985. The bus-bars
shall be clearly marked with the appropriate phase and neutral colours
which should be red, yellow, blue for the phases and black for neutral. The
bus-bars shall be so arranged in the switchboard that the extensions to the
left and right may be made in the future with ease should the need arise.

Small wiring, which will be neatly arranged and cleated, shall be executed in
accordance with B.S. 158 and the insulation of the wiring shall be coloured
according to the phase or neutral connection.

Switches and fuse switches, shall be in strict accordance with KS04-
183:1978 Class 2 switches. Means of locking the switch in the “OFF”
position shall be provided.

All fuse switches shall comply with KS04-183:1978, PARTS 2 and 3 a fault
rating at least equal to the fault rating of the switchboard in which they are
installed. Cartridge fuse links to KS 04-183:1978 category A.C. 46, class Q1
and fusing factor not exceeding 1.5 shall be supplied with each Fused switch.

Mounting arrangements shall be such that individual complete fuse switches
may be disconnected and withdrawn when necessary without extensive
dismantling work. When switches are arranged in their formation all
necessary horizontal and vertical barriers shall be provided to ensure
segregation from adjacent units. Means of locking the switch in the “OFF”
position shall be provided.
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2.42

STEEL CONDUITS AND STEEL TRUNKING

Conduits shall be of heavy gauge class “B” welded to Standard specification
KS 04-180:1985. In no case will conduit smaller than 20mm diameter be
used on the works. Conduits installed within buildings shall be black
enamelled finish except where specified otherwise. Where installed externally
or in damp conditions they shall be galvanised. Conduit fittings, accessories
or equipment used in conjunction with galvanised conduits shall also be
galvanised or otherwise as approved by the service engineer.

Metal trunking shall be fabricated from mild steel of not less than 18 swg.
All sections of trunking shall be rigidly fixed together and attached to the
framework or fabric or the building at intervals of not less than 1.2m. Joint
trunking shall not overhang fixing points by more than 0.5m.

All trunking shall be made electrically continuous by means of 25 x 3mm
copper links across each joint and where the trunking is galvanised, the links
shall be made by galvanised flat iron strips.

All trunking fittings (i.e. bends, tees, etc) shall leave the main through
completely clear of obstructions and continuously open except through walls
and floors at which points suitable fire resisting barriers shall be provided as
may be necessary. The inner edge of bends and tees shall be chamfered
where cables larger than 35mm? are employed.

Where trunking passes through ceilings and walls the cover shall be solidly
fixed to 150mm either side of ceilings and floors and SOmm either side of
walls.

Screws and bolts securing covers to trunking or sections of covers together
shall be arranged so that damage to cables cannot occur either when fixing
covers or when installing cables in the trough.

Where trunking is used to connect switchgear of fuseboards, such
connections shall be made by trunking fittings manufactured for this
purpose and not by multiple conduit couplings.

Where vertical sections of trunking are used which exceed 4.5m in length,
staggered tie off points shall be provided at 4.5m intervals to support the

weight of cables.

Unless otherwise stated, all trunking systems shall be painted as for conduit.
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Where a wiring system incorporates galvanised conduit and trunking, the
trunking shall be deemed to be galvanised unless specified otherwise.

The number of cables to be installed in trunking shall be such as to permit
easy drawing in without damage to the cables, and shall in no circumstances
be such that a space factor of 45% is exceeded.

Conduit and trunking shall be mechanically and electrically continuous.
Conduit shall be tightly screwed between the various lengths so that they
butt at the socketed joints. The internal edges of conduit and all fittings
shall be smooth, free from burrs and other defects. Oil and any other
insulating substance shall be removed from the screw threads; Where
conduits terminate in fuse-gear, distribution boards, adaptable boxes, non-
spouted switchboxes, etc., they shall, unless otherwise stated, be connected
thereto by means of smooth bore male brass bushes, compression washers
and sockets . All exposed threads and abrasions shall be painted using an
oil paint for black enamelled tubing and galvanising paint for galvanised
tubing immediately after the conduits are erected. All bends and sets shall
be made cold without altering the section of the conduit. The inner radius of
the bed shall not be less than four(4) times the outside diameter of the
conduit. Not more than two right angle bends will be permitted without the
inter-position of a draw-in-box. Where straight runs of conduit are installed,
draw-in-boxes shall be provided at distances not exceeding 15mm. No tees,
elbows, sleeves, either of inspection or solid type, will be permitted.

Conduit shall be swabbed out prior to drawing in cables, and they shall be
laid so as to drain of all condensed moisture without injury to end
connections.

Conduits and trunking shall be run at least 150mm clear of hot water and
steam pipes, and at least 75Smm clear of cold water and other services unless
otherwise approved by the services engineer.

All boxes shall conform to KS 04 — 668: 1986, to be of malleable iron, and
black enamelled or galvanised according to the type of conduit specified. All
accessory boxes shall have threaded brass inserts.

Box lids where required shall be heavy gauge metal, secured by means of zinc
plated or cadmium plated steel screws.

All adaptable boxes and lids of the same size shall be interchangeable.

Boxes used on surface work are to be tapped or drilled to line up with the
conduit fixed in distance type saddles allowing clearance between the conduit
and wall without the need for setting the conduit.
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2.43

Where used in conjunction with mineral insulated copper sheathed cable,
galvanised boxes shall be used and painted after erection.

Draw-in boxes in the floors are generally to be avoided but where they are
essential they must be grouped in positions approved by the services
engineer and covered and by the suitable floor traps, with non-ferrous trays
and covers.

The floor trap covers are to be recessed and filled in with a material to match
the floor surface.

The Sub-contractor must take full responsibility for the filling in of all covers,
but the filling in material will be supplied and the filling carried out by the
main building contractor.

Where buried in the ground outside the building the whole of the buried
conduit is to be painted with two coats of approved bitumastic composition
before covering up.

Where run on the surface, unpainted fittings and joints shall be painted with
two coats of oil bound enamel applied to rust and grease free metalwork.

TESTING ON SITE

The Sub-contractor shall conduct during and at the completion of the
installation and, if required, again at the expiration of the maintenance
period, tests in accordance with the relevant section of the current edition of
the Regulations for the electrical equipment of buildings issued by the I.LE.E
of Great Britain, the Government Electrical Specification and the Electric
Supply Company’s By-Laws.

(a) Tests shall be carried out to prove that all single pole switches are
installed in the ‘live’ conductor.

(b) Tests shall be carried out to prove that all socket outlets and switched
socket outlets are connected to the ‘live’ conductor in the terminal
marked as such, and that each earth pin is effectively bonded to the
earth continuity system. Tests shall be carried out to verify the
continuity of all conductors of each ‘ring’ circuit.

(c) Phase tests shall be carried out on completion of the installation to ensure
that correct phase sequence is maintained throughout the installation.
Triplicate copies of the results of the above tests shall be provided within
14 days of the witnessed tests and the Sub-contractor will be required to
issue to the service engineer the requisite certificate upon completion as
required by the regulations referred to above.
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(d) Any faults, defects or omissions or faulty workmanship, incorrectly
positioned or installed parts of the installation made apparently by
such inspections or tests shall be rectified by the Sub-contractor at his
own expense.

() The Sub-contractor shall provide accurate instruments and apparatus
and all labour required to carry out the above tests. The instruments
and apparatus shall be made available to the services engineer to
enable him to carry out such tests as he may require.

The Sub-contractor shall generally attend on other contractors employed on
the project and carry out such electrical tests as may be necessary.

The Sub-contractor shall test to the services engineer’s approval and as
specified elsewhere in this specification or in standards and regulations
already referred to, all equipment, plant and apparatus forming part of the
works and before connecting to any power or other supply and setting to
work.

Where such equipment, etc., forms part of or is connected to a system
whether primarily or of an electrical nature or otherwise ( e.g. air
conditioning system) the Sub-contractor shall attend on and assist in
balancing, regulating testing and commissioning, or if primarily an electrical
or other system forming part of works, shall balance, regulate, test and
commission the system to the service engineer’s approval.
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APPENDIX TO GENERAL SPECIFICATIONS OF MATERIALS AND WORKS

The electrical sub-contractor shall comply with the following:-
1. Government Electrical Specifications No. 1 and No. 2.

2. All requirements of Kenya Power and Lighting Company Limited, IEE wiring
regulations and Communications Commission of Kenya (CCK).
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SECTION X

SCHEDULE OF CONTRACT DRAWINGS
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SCHEDULE OF CONTRACT DRAWINGS

DRAWING NO.

DRAWING TITLE
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SECTION XI
PARTICULAR SPECIFICATIONS
OF

MATERIALS AND WORKS
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1.0

2.0

3.0

4.0

PARTICULAR SPECIFICATIONS

SITE LOCATION
The site of the proposed works is located at Parliament Square - Nairobi.
SCOPE OF WORKS

The works to be carried out under this sub-contract comprise supply, installation,
testing and commissioning of the following:-

a) Lighting Fittings

b) Electrical accessories (switches, sockets, telephone plates etc)

c) Conduit works

d) Cabling

e) Trunking

MATERIALS FOR THE WORKS

Materials shall be as specified in Section D and in the Bills of Quantities of this
document which shall be read in conjunction with contract drawings. The works shall
be of high quality and standards, and the Sub-contractor shall be required to submit
samples of materials for approval by the engineer before he commences the carrying
out of the works. Alternative materials shall be accepted only after approval by the
Electrical Engineer.

CO-ORDINATION WITH OTHER CONTRACTORS

The sub-contractor is requested, when carrying out his works, to properly co-ordinate
with other Contractors who shall be in the same site carrying out other works.
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SECTION XII

SCHEDULE OF UNIT RATES
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SCHEDULE OF UNIT RATES

The tenderer shall insert unit rates against the items in the following
schedules and may add such other items as he considers appropriate.

The unit rates shall include for supply, transport, insurance, delivery to site,
storage as necessary, assembling, cleaning, installing, connecting, profit and
maintenance in defects liability and any other obligation under this contract.

The unit rates will be used to assess the value of additions or omissions
arising from authorised variations to the contract works.

Where trade names or manufacturer’s catalogue numbers are mentioned in
the specification, the reference is intended as a guide to the type of article or
quality of material required. Alternative brands of equal and approved quality
will be accepted.
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SCHEDULE OF UNIT RATES
(To be completed by the Tenderer)

ITEM

DESCRIPTION

RATE (KSHS)

1.0

2.0

PVC/SWA/PVC copper cable per metre
a) 16mm? 4 core PVC/SWA/PVC

b) 70mm? 4 core PVC/SWA/PVC

c] 120mm? 4 core PVC/SWA/PVC

d] 185mm? 4 core PVC/SWA/PVC

e] 240mm? 4 core PVC/SWA.PVC

Ordinary white accessories
a) 1 way 1 gang switch

b) 1 way 2 gang switch

c) 2 way 1 gang switch

d) 2 way 2 gang switch

e] Intermediate switch

f] Dimmer Switch

g] 13A twin socket outlet
h) 20A DP switch

i) Cooker control unit
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SECTION XIII

BILLS OF QUANTITIES

130



BILLS OF QUANTITIES

A) PRICING OF PRELIMINARIES ITEMS

Prices will be inserted against item of preliminaries in the subcontractor’s Bills of
Quantities and specification. These Bills are designated as Bill 1 in this Section.
Where the sub-contractor fails to insert his price in any item he shall be deemed to
have made adequate provision for this on various items in the Bills of Quantities.
The preliminaries form part of this contract and together with other Bills of
Quantities covers for the costs involved in complying with all the requirements for
the proper execution of the whole of the works in the contract.

The Bills of Quantities are divided generally into three sections:

(a) Preliminaries — Bill No.1

Sub-contractors preliminaries are as per those described in section C — sub-
contract preliminaries and general conditions of contractor. The sub-
contractor shall study the conditions and make provision to cover their cost in
this Bill. The number of preliminary items to be priced by the Tenderer has been
limited to tangible items such as site office, = temporary works and others. However

the Tenderer is free to include and price any other items he deems
necessary taking into consideration conditions he is likely to encounter on site.

(b) Installation Items — Other Bills

6)] The brief description of the items in these Bills of Quantities should
in no way modify or supersede the detailed descriptions in the
contract Drawings, conditions of contract and specifications.

(i1) The unit of measurements and observations are as per those
described in clause 1.0 5 of the section C.

(c) Summary

The summary contains tabulation of the separate parts of the Bills of
Quantities carried forward with provisional sum, contingencies and any prime cost
sums included. The sub-contract shall insert his totals and enter his grand total
tender sum in the space provided below the summary.

This grand total tender sum shall be entered in the Form of Tender
provided elsewhere in this document.
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SPECIAL NOTES

The Bills of Quantities form part of the contract documents and are to be read
in conjunction with the contract drawings and general specifications of
materials and works.

The prices quoted shall be deemed to include for all obligations under the sub-
contract including but not limited to supply of materials, labour, delivery to
site, storage on site, installation, testing, commissioning and all taxes
(including 16% VAT and 3% withholding tax).

In accordance with Government policy, the 16% VAT and 3% Withholding Tax
shall be deducted from all payments made to the Tenderer, and the same
shall be forwarded to the Kenya Revenue Authority (KRA).

All prices omitted from any item, section or part of the Bills of Quantities shall
be deemed to have been included to another item, section or part there of.

The brief description of the items given in the Bills of Quantities are for the
purpose of establishing a standard to which the sub-contractor shall adhere.
Otherwise alternative brands of equal and approved quality will be accepted.

Should the sub-contractor install any material not specified here in before
receiving written approval from the Project Manager, the sub-contractor shall
remove the material in question and, at his own cost, install the proper
material.

The grand total of prices in the price summary page must be carried forward
to the Form of Tender for the tender to be deemed valid.
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BILL NO. 1 - SUB-CONTRACT PRELIMINARIES (Refer to Section C of this
Tender Document)

ITEM DESCRIPTION QTY | UNIT RATE KSHS
1 Discrepancies clause 1.02
2 Conditions of contract Agreement clause
1.03
3 Payments clausel.04
4 Site location clause 1.06

5 Scope of Contract Works clause 1.08

6 Extent of the Contractor’s Duties clause
1.09

7 Firm price contract clause 1.12

8 Variation clause 1.13

9 Prime cost and provisional sum clause

3.14 (insert profit and attendance which
is a percentage of expended PC or
provisional sum.)

Bond clause 1.15

10
11 Government Legislation and Regulations
clause 1.16
Import Duty and Value Added Tax clause
121107
(Note this clause applies for materials
supplied only)
Insurance company Fees clause 1.18
13

Provision of services by the Main
14 contractor clause 1.19

Samples and Materials Generally clause
15 1.21

SUB-TOTAL CARRIED TO PAGE 161




ITEM DESCRIPTION QTY | UNIT | RATE KSHS

16 Supplies clause 1.20

17 Bills of Quantities clause 1.23

18 Contractor’s Office in Kenya clause 1.24

19 Builder’s Work clause 1.25

20 Setting to work and Regulating system
clause 1.29

21 Identification of plant components clause
1.30

290 Working Drawings clause 1.32

23 Record Drawings(As Installed) and
Instructions clause 1.33

24 Maintenance Manual clause 1.34

25 Hand over clause 1.35

26 Painting clause 1.36

o7 | Testing and Inspection — manufactured
plant clause 1.38

28 Testing and Inspection — Installation
clause 3.39

29 Storage of Materials clause 1.41

30 Initial Maintenance clause 1.42

SUB-TOTAL CARRIED TO PAGE 161
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ITEM DESCRIPTION QTY | UNIT RATE KSHS
31 Local and other Authorities notices and
fees clause 1.60
32 Temporary Works clause 1.63
33 Patent Rights clause 1.64
34 Mobilization and Demobilization Clause
1.65
35 Supervision by engineer and site meetings
clause 1.67
36 Allow for profit and Attendance for the
above (item 35)
37 Amendment to Scope of Contract Works
Clause 1.68
38 Contractor Obligation and Employers
Obligation clause 1.69
Sub-total from above
Sub-total B/F from Page 159
Sub-total B/F from Page 160
TOTAL CARRIED FORWARD TO PRICE SUMMARY PAGE
Bidders MUST either insert percentage or indicate as NIL for the
following clauses:
(1). Attendance Upon Tradesmen, etc. (Insert percentage only) clause 1.58 of
section C
............................... %
(2). Extended Preliminaries (Insert percentage only) Clause 1.66 of section C
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ITEM

DESCRIPTION

UNIT

QTY

RATE

KSHS.

SECTION: 2.0

TITLE: 2.1 INCOMING POWER SUPPLY

2.1

Incoming Power Supply

Allow a provisional sum of Kshs. 1,450,000.00 for the client
contribution towards K.P.&L.C Upgrade, its associated
accessories and connection charges

Sum

1,450,000.00

Allow for attendance to K.P& L.C

Sum

Any other item necessary to complete the installation in this
section (state)

Sum

Proposed County House, Nairobi
Total Carried forward to Summary page

SUM
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SECTION: 2.2

TITLE: MAIN LV BOARD
ITEM DESCRIPTION UNIT QTY RATE KSHS.
2.2 Main LV Board

Supply, install, test and commission Free standing,

powder coated, oven baked Main LV-board as

follows:

(Meter board to be manufactured by Specialised

Power Systems) or Equivalent and approved by the

Engineer).
2.2.1 350A TPN KPLC Incomer Main MCCB No. 1
2.2.2 | 350A TPN Generator Incomer Main MCCB No. 1
2.2.3 | 63A TPN KPLC outgoing MCCB for Floors No. 8
2.2.4 | 100A TPN KPLC outgoing MCCB No. 3
2.2.7 | 350A Three Phase Triple Pole Changeover No. 1

Contactors
2.2.8 | 5A protection MCBS No. 6
2.2.9 | 350A ammeter No. 3
2.2.10 | Ammeter selector switch (ASS) No. 3
2.2.11 | 0-450V Voltmeter No. 3
2.2.12 | Voltmeter Selector Switch (VSS) No. 3
2.2.13 | 350A/5A Current transformer No. 3
2.2.14 | Phase Indicator lamps No. 6
2.2.15 | Spaces for three phase KPLC meters. No. 1
2.2.16 | Spare ways for 3 phase circuits. No. 2
2.2.17 | 350A TPN copper sealable bus bars Item 1
2.2.18 | Allow for earthing of the board with copper bar. Item 1
2.2.19 | Clear Perspex windows for meter viewing and Item 1

Provision for padlocking.
2.2.20 | Inter-wiring of all accessories to satisfactory Item 1

operation of the meterboad.
2.2.21 | Any other item necessary to complete the installation | Sum

in this section (state)

Proposed County House, Nairobi SUM

Total Carried forward to Summary page

137




SECTION: 2.3

TITLE: POWER SUPPLY & RETICULATION

ITEM

DESCRIPTION

UNIT

QTY

RATE

KSHS.

Supply, install, test and commission the following items
complete as specified:

2.3

Incoming Power Reticulation

2.3.1

185mm? 4 core PVC/SWA/PVC power supply cable from
switch room to a new sub-board at the Ground Floor for
Generator Supply.

LM

150

232

200mm diameter PVC duct for item 2.5.1 above.

LM

150

233

Digging, Laying and back filling of item 2.5.1 & 2.5.2
above.

LM

150

234

200mm x 50mm cable trays complete with brackets.

LM

100

235

1000x1000x600mm Power and Data Manholes complete
with covers to K.P.L.C and Telkom Standards and
approval.

20

23.6

Any other item necessary to complete the installation in
this section (state)

Sum

Proposed County House, Nairobi
Total Carried forward to Summary page

SUM
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SECTION 3.0

TITLE: | ELECTRICAL POWER DISTRIBUTION

ITEM | DESCRIPTION UNIT QTY RATE KSHS.
Supply, install, test and commission the following items
complete as specified:

3.1.0 | GROUND FLOOR

3.1.1 9ways distribution board as Schneider or equal and approved No. 1
4ways distribution board as Schneider or equal and approved

3.1.2 No. 1
for Clean Power

3.1.3 | 5A -60A SPN MCBS No. 33

3.1.4 | Blanking plates for the spare ways. No. 5

3.1.5 | 5x16 mm? SC submains cables from the Main LV board to the Lm. 50
distribution board.

3.1.6 | 5x16 mm* SC submains cables from the DB on Mezzanine Lm. 40
Floor to DB on Ground Floor for Clean Power.

3.1.7 | 63A TPN Main MCCB for DB “G” No. 2

3.1.8 | 38mm Diameter hg PVC Conduits for submains cables Lm. 50

3.1.9 | 38mm Diameter hg PVC Conduits for submains cables Lm. 40

3.1.10 | 12 ways Distribution Board as Schneider or equal and No. 1
approved for Kitchen Cafeteria

3.1.11 | 35mm?4 core Armored Supply cable to kitchen Cafeteria DB Lm 35

3.1.12 | 100A TPN MCCB for Kitchen DB No. 1

3.1.14 | Cable loop in box to M.O.W standards No. 2

3.1.15 | Any other item necessary to complete this installation in this Sum
section (state)
Proposed County House, Nairobi SUM

Total Carried forward to Collection page
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SECTION 3.0
TITLE: | ELECTRICAL POWER DISTRIBUTION

ITEM DESCRIPTION UNIT QTY RATE KSHS.
Supply, install, test and commission the following
items complete as specified:

32.0 | MEZZANINE FLOOR

3.2.1 | 9ways distribution board as Schneider or equal and No 1
approved )

3.2.2 | 4ways distribution board as Schneider or equal and No 1
approved for clean power )

3.2.3 | 5A -60A SPN MCBS No. 26

3.2.4 | Blanking plates for the spare ways. No. 9

3.2.5 | 5x16 mm* SC submains cables from the Sub board Lm. 50
to the distribution board.

3.2.6 | 5x16 mm* SC submains cables from the First Floor Lm. 40
Clean Power DB.

3.2.7 | 63A TPN Main MCCB for DB No. 2

3.2.8 | 38mm Diameter hg PVC Conduits for submains Lm. 50
cables

3.2.9 | 38mm Diameter hg PVC Conduits for submains Lm. 40
cables

3.2.10 | 9 ways Distribution Board as Schneider or equal No. 1
and approved for Kitchen Cafeteria

3.2.11 | 25mm*4 core Armored Supply cable to kitchen Lm 50
Cafeteria DB

3.2.12 | 100A TPN MCCB for Kitchen DB No. 1

3.2.13 | Any other item necessary to complete this Sum
installation in this section (state)
Proposed County House, Nairobi SUM
Total Carried forward to Collection page
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SECTION 3.0
TITLE: | ELECTRICAL POWER DISTRIBUTION

ITEM DESCRIPTION UNIT | QTY RATE KSHS.
Supply, install, test and commission the following
items complete as specified:

3.3.0 | FIRST FLOOR

3.3.1 | 6ways distribution board as Schneider or equal and No 1
approved )

3.3.2 | 6ways distribution board as Schneider or equal and No 1
approved for clean power )

3.3.3 | 5A -60A SPN MCBS No. 26

3.3.4 | Blanking plates for the spare ways. No. 9
5x16 mm? SC submains cables from the Sub board

3.3.5 to the distribution board. Lm. 60
5x16 mm” SC submains cables from the UPS to DB

3.3.6 . Lm. 40
on First Floor for clean power.

3.3.7 | 63A TPN Main MCCB for DBs No. 2

3.3.8 | 38mm Diameter hg PVC Conduits for submains Lm. 60
cables

3.3.9 | 38mm Diameter hg PVC Conduits for submains Lm. 40
cables

3.3.10 | Any other item necessary to complete this Sum
installation in this section (state)
Proposed County House, Nairobi SUM
Total Carried forward to Collection page
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SECTION 3.0

TITLE: | ELECTRICAL POWER DISTRIBUTION

ITEM DESCRIPTION UNIT QTY RATE KSHS.
Supply, install, test and commission the following items
complete as specified:

3.4.0 | SECOND FLOOR

3.4.1 | 6ways distribution board as Schneider or equal and No 1
approved )

3.4.2 | 4ways distribution board as Schneider or equal and No 1
approved for clean power )

343 | 5A -60A SPN MCBS No. 21

3.4.4 | Blanking plates for the spare ways. No. 8

2 .

345 5?(16. mny SC submains cables from the Sub board to the Lm. 20
distribution board.

346 5x16 mm” SC submains cables from the DB on First Lm 35

o Floor to DB on Second floor for clean power. ’

3.4.7 | 63A TPN Main MCCB for DBs No. 2

3.4.8 | 38mm Diameter hg PVC Conduits for submains cables Lm. 80

3.4.9 | 38mm Diameter hg PVC Conduits for submains cables Lm. 35

3.4.10 | Any other item necessary to complete this installation in Sum
this section (state)
Proposed County House, Nairobi SUM

Total Carried forward to Collection page
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SECTION 3.0

TITLE: | ELECTRICAL POWER DISTRIBUTION
ITEM DESCRIPTION UNIT QTY RATE KSHS.
Supply, install, test and commission the following items
complete as specified:
3.5.0 | THIRD FLOOR
3.5.1 | 6ways distribution board as Schneider or equal and approved | No. 1
3.5.2 | 4ways distribution board as Schneider or equal and approved No 1
for clean power )
353 | 5A-60A SPN MCBS No. 20
3.5.4 | Blanking plates for the spare ways. No. 9
5x16 mm? SC submains cables from the Sub board to the
355 e Lm. 90
distribution board.
356 5x16 mm’ SC submains cables from the DB on Second floor L 60
e to DB on Third Floor for Clean Power. .
3.5.7 | 63A TPN Main MCCB for DB No. 2
3.5.8 | 38mm Diameter hg PVC Conduits for submains cables Lm. 90
3.5.9 | 38mm Diameter hg PVC Conduits for submains cables Lm. 60
3.5.10 | Any other item necessary to complete this installation in this Sum
section (state)
Proposed County House, Nairobi SUM

Total Carried forward to Collection page
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SECTION 3.0

TITLE: | ELECTRICAL POWER DISTRIBUTION
ITEM DESCRIPTION UNIT | QTY RATE KSHS.
Supply, install, test and commission the following items
complete as specified:
3.6.0 FOURTH FLOOR
3.6.1 6ways distribution board as Schneider or equal and No. 1
approved
3.6.2 4ways distribution board as Schneider or equal and No. 1
approved for clean power
3.6.3 5A -60A SPN MCBS No. 20
3.64 Blanking plates for the spare ways. No. 9
3.6.5 5x16 mm? SC submains cables from the Sub board to the Lm. 110
distribution board.
3.6.6 5x16 mm? SC submains cables from the DB on First floor Lm. 80
to DB on Fourth Floor for clean power.
3.6.7 63A TPN Main MCCB for DBs No. 2
3.6.8 38mm Diameter hg PVC Conduits for submains cables Lm. 110
3.6.9 38mm Diameter hg PVC Conduits for submains cables Lm. 80
3.6.10 Any other item necessary to complete this installation in Sum
this section (state)
Proposed County House, Nairobi SUM

Total Carried forward to Collection page
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SECTION 3.0

TITLE: | ELECTRICAL POWER DISTRIBUTION
ITEM DESCRIPTION UNIT | QTY RATE KSHS.
Supply, install, test and commission the following items
complete as specified:
3.7.0 FIFTH FLOOR
3.7.1 6ways distribution board as Schneider or equal and approved No. 1
3.7.2 4ways distribution board as Schneider or equal and approved for | No. 1
clean power
3.7.3 5A -60A SPN MCBS No. 23
3.74 Blanking plates for the spare ways. No. 6
3.75 5x16 mm? SC submains cables from the Sub board to the Lm. | 125
distribution board.
3.7.6 5x10 mm? SC submains cables from the DB on Fourth Floorto | Lm. | 35
DB on Fifth Floor for clean power.
3.7.7 63A TPN Main MCCB for DB No. 2
3.7.8 38mm Diameter hg PVC Conduits for submains cables Lm. 125
3.7.9 38mm Diameter hg PVC Conduits for submains cables Lm. |35
3.7.10 Any other item necessary to complete this installation in this Sum
section (state)
Proposed County House, Nairobi SUM

Total Carried forward to Collection page
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SECTION 3.0

TITLE: | ELECTRICAL POWER DISTRIBUTION
ITEM DESCRIPTION UNIT QTY RATE KSHS.
Supply, install, test and commission the following items
complete as specified:
3.8.0 SIXTH FLOOR
3.8.1 9ways distribution board as Schneider or equal and approved No. 1
3.83 5A -60A SPN MCBS No. 23
3.8.4 Blanking plates for the spare ways. No. 8
3.8.5 5x16 mm? SC submains cables from the Sub board to the Lm. 140
distribution board.
3.8.7 10A-60TPN MCB No. 1
3.8.8 63A TPN Main MCCB for DB No. 1
3.8.9 38mm Diameter hg PVC Conduits for submains cables Lm. 140
3.8.12 Any other item necessary to complete this installation in this Sum
section (state)
Proposed County House, Nairobi SUM

Total Carried forward to Collection page
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SECTION 3.0

TITLE: | ELECTRICAL POWER DISTRIBUTION
ITEM DESCRIPTION UNIT QTY RATE KSHS.
3.9.0 | Collection Page
3.9.1 | Total for Ground Floor Sum
3.9.2 | Total for Mezzanine Floor Sum
3.9.3 | Total for First Floor Sum
3.9.4 | Total for Second Floor Sum
3.9.5 | Total for Third Floor Sum
396 | Total for Fourth Floor Sum
3.9.7 | Total for Fifth Floor Sum
3.9.8 | Total for Sixth Floor Sum
Proposed County House, Nairobi SUM

Total Carried forward to Summary page
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SECTION: 3.0

TITLE:

ELECTRICAL POWER DISTRIBUTION

ITEM

DESCRIPTION

UNIT

QTY

RATE

KSHS.

Supply, install, test and commission the following items
complete as specified:

3.10.0

Power supply to Mechanical Equipment

3.10.1

Domestic Pump power points complete with connection
unit wired by 10meters of 5x6mm? SC cables drawn in
25mm PVC conduit.

3.10.2

Kitchen Equipment power points complete with
connection unit wired by 10meters of 3x2.5mm? SC
cables drawn 25mm PVC conduit.

70

3.103

Kitchen Equipment power points complete with
connection unit wired by 10meters of 5x6.0mm? SC
cables drawn 25mm PVC conduit.

11

3.104

Hosereel pump power points complete with connection
unit wired by 10meters of 3x2.5mm? SC cables drawn in
25mm PVC conduit.

3.10.5

Ceiling fans Power point complete with connection unit
wired by 10meters of 3x2.5mm? SC cables drawn in
25mm PVC conduit

20

3.10.6

Air - conditioning units Power point complete with
connection unit wired by 10meters of 3x2.5mm? SC
cables drawn in 25mm PVC conduit

45

3.10.7

Hood extract fan Power point complete with connection
unit wired by 10meters of 3x4mm? SC cables drawn in
25mm PVC conduit

3.10.8

Lift Power point complete with connection unit wired by
10meters of 10mm? Armored cable

3.10.9

300x50mm Metal trunking complete with brackets, bends
and cover for housing sub mains cables in riser ducts &
across floors.

Lm.

200

3.10.10

600x100mm cable trays complete with brackets, cover
and accessories for housing sub mains cables in riser
ducts & across floors.

Lm.

200

3.10.11

Any other item necessary to complete the installation in
this section (state)

Sum

Proposed County House, Nairobi
Total Carried forward to Summary page

SUM

148




SECTION 4.0 TITLE: LIGHTING AND SMALL POWER

ITEM DESCRIPTION UNIT | QTY | RATE KSHS.
Supply, install, test and commission the following:

4.1.0 GROUND FLOOR.

4.1.1 Lighting points wired by 3x1.5mm? SC cables drawn in No. 123
20mm diameter concealed PVC conduit

4.1.2 Lighting switches as MK or equal & approved.
a) 1 way 1 gang No. 18
b) 1 way 2 gang No. 9
c) 2 way 1 gang No. 16
d) 2 way 2 gang No. 12
e) Intermediate Switch No. 8

4.1.3 The following types of lighting fittings as Vishelectrics or
equal & approved.
-Type D — LED 200mm ceiling mounted fitting. No. 11
-Type Q — Outdoor security light as Thorn. No. 15
Type C — Chandelier light with 4No. LED Lamps. No.
-Type 4 — LED 1200mm Long panel type fitting with frost No.
free cover.
-Type 2J — 600x600mm LED Panel type recessed fitting. No. 8
-Type M — LED 200mm diameter recessed weather resistant No. 7
fitting.
-Type K — 600mmx18W mirror light as thorn arrow slim No. 2
-Type V — 1200X36W mirror light as Thorn No. 3
Type LM — 100mm Dia Ceiling mount LED Panel type No. 30
downlight fitting.
Type L1 — 150mm Dia LED recessed Panel type downlight. No. 25
-Type H—1200X36W Twin Fluorescent heat resistant damp No. 7
proof fitting with frost free cover as thorn.

4.1.4 Power points wired by 3x2.5mm? SC cables drawn in 20mm No. 67
diameter conduit.

4.1.5 Ditto but wired by 2.5mm? TWE sheathed cable No. 12

4.1.6 Cooker control unit wired by 3x6mm? SC cables drawn in No. 2
conduit.

4.1.7 The following outlet plates as MK or equal & approved.
a) 13 A twin switched socket outlets No. 60
b) Ditto but Non- standard. No. 10
¢) 20 A DP switch No. 20
d) 45 A cooker control unit Complete unit connection No. 3
e) Floor box accommodating 4No Twin Socket and 4No dual | No. 4
outlet plates.

4.1.8 250x50mm 3 compartment oven baked metal trunking Lm 60
complete with bends

4.1.9 Single trunking plates No. 12

4.1.10 Twin trunking plates No. 60

4.1.11 Any other item necessary for completion of the installation in | Sum
this section (state)
Proposed County House, Nairobi SUM

Total Carried Forward to Collection Page.
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SECTION 4.0 TITLE: LIGHTING AND SMALL POWER
ITEM | DESCRIPTION UNIT QTY | RATE KSHS.
Supply, install, test and commission the following:
42.0 MEZZANINE FLOOR.
4.2.1 Lighting points wired by 3x1.5mm? SC cables drawn in No. 148
20mm diameter concealed PVC conduit
4.2.2 Lighting switches as MK or equal & approved.
a) 1 way 1 gang No. 14
b) | way 2 gang No. 8
c) 2 way 1 gang No. 12
d) 2 way 2 gang No. 8
e) Intermediate Switch No. 6
423 The following types of lighting fittings as Vishelectrics or
equal & approved.
-Type D — LED 200mm ceiling mounted fitting. No. 15
-Type Q — Outdoor security light as Thorn. No.
-Type 4 — LED 1200mm Long panel type fitting with frost No.
free cover.
-Type 2] — 600x600mm LED Panel type recessed fitting. No. 13
-Type M — LED 200mm diameter recessed weather resistant | No. 20
fitting.
-Type K — 600mmx18W mirror light as thorn arrow slim No. 6
-Type V — 1200X36W mirror light as Thorn No.
Type L1 — 150mm Dia LED recessed Panel type downlight. No.
Type LM — 100mm Dia Ceiling mount LED Panel type No. 35
downlight fitting.
Type C — Chandelier light with 4No. LED Lamps. No. 10
-Type H — 1200X36W Twin Fluorescent heat resistant damp | No. 3
proof fitting with frost free cover as thorn.
Type W — Wall Brackets to march P Below with Energy No. 15
Saving Lamp.
Type P — Decorative Ceiling Pendant LED Lamp. No. 13
424 Power points wired by 3x2.5mm? SC cables drawn in 20mm | No. 42
diameter conduit.
4.2.5 Ditto but wired by 2.5mm? TWE sheathed cable No. 4
4.2.6 Cooker control unit wired by 3x6mm? SC cables drawn in No. 2
conduit.
4.2.7 The following outlet plates as MK or equal & approved.
a) 13 A twin switched socket outlets No. 24
b) Ditto but Non-Standard. No. 4
¢) 20 A DP switch No. 18
d) 45 A Looker control unit Complete unit connection No.
e) Floor box accommodating 4No Twin Socket and 4No dual | No. 2
outlet plates.
4.2.8 250x50mm 3 compartment oven baked metal trunking Lm 60
complete with bends
4.2.9 Single trunking plates No. 12
4.2.10 Twin trunking plates No. 28
4.2.11 Any other item necessary for completion of the installation in | Sum
this section (state)
Proposed County House, Nairobi SUM
Total Carried Forward To Collection Page.
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SECTION 4.0 TITLE: LIGHTING AND SMALL POWER

ITEM DESCRIPTION UNIT | QTY RATE KSHS.
Supply, install, test and commission the following:
43.0 | FIRST FLOOR.
431 Lighting points wired by 3x1.5mm? SC cables drawn in 20mm No 91
o diameter concealed PVC conduit ’
4.3.2 | Lighting switches as MK or equal & approved.
a) 1 way 1 gang No. 8
b) 1 way 2 gang No. 6
c) 2 way 1 gang No. 12
d) 2 way 2 gang No. 6
e) Intermediate Switch No. 6
4.3.3 The following types of lighting fittings as Vishelectrics or equal
& approved.
-Type D — LED 200mm ceiling mounted fitting. No. 14
-Type Q — Outdoor security light as Thorn. No. >
-Type 4 — LED 1200mm Long panel type fitting with frost free No 14
cover. )
-Type 2J — 600x600mm LED Panel type recessed fitting. No. 10
-Type M — LED 200mm diameter recessed weather resistant
. No. 11
fitting.
-Type K — 600mmx18W mirror light as thorn arrow slim No. >
-Type V — 1200X36W mirror light as Thorn No. 2
Type L1 — 150mm Dia LED recessed Panel type downlight. No. 36
- - 3 -
434 Ppwer points w‘1red by 3x2.5mm? SC cables drawn in 20mm No. 53
diameter conduit.
4.3.5 | Ditto but wired by 2.5mm? TWE sheathed cable No. 24
4.3.6 | The following outlet plates as MK or equal & approved.
a) 13 A twin switched socket outlets No. 42
b) Ditto but Non-Standard. No. 24
¢) 20 A DP switch No. 11
d) Floor box accommodating 4No Twin Socket and 4No dual No. 6
outlet plates.
437 2§Ox50mm 3 compartment oven baked metal trunking complete Lm 130
with bends
4.3.8 | Single trunking plates No. 18
4.3.9 | Twin trunking plates No. 66
43.10 Apy 0th§r item necessary for completion of the installation in Sum
this section (state)
Proposed County House, Nairobi
Total Carried Forward to Collection Page. SUM

151




SECTION 4.0 TITLE: LIGHTING AND SMALL POWER

ITEM | DESCRIPTION UNIT | QTY | RATE KSHS.
Supply, install, test and commission the following:
4.4.0 SECOND FLOOR.
4.4.1 Lighting points wired by 3x1.5mm? SC cables drawn in No. 75
20mm diameter concealed PVC conduit
442 Lighting switches as MK or equal & approved.
a) 1 way 1 gang No. 8
b) 1 way 2 gang No. 4
c) 2 way 1 gang No. 14
d) 2 way 2 gang No. 6
e) Intermediate Switch No. 6
443 The following types of lighting fittings as Vishelectrics or
equal & approved.
-Type D — LED 200mm ceiling mounted fitting. No. 12
-Type Q — Outdoor security light as Thorn. No. 2
-Type 4 — LED 1200mm Long panel type fitting with frost No. 2
free cover.
-Type 2J — 600x600mm LED Panel type recessed fitting. No. 10
-Type M — LED 200mm diameter recessed weather resistant No. 11
fitting.
-Type K — 600mmx18W mirror light as thorn arrow slim No. 2
-Type V — 1200X36W mirror light as Thorn No. 2
Type L1 — 150mm Dia LED recessed Panel type downlight. No. 34
4.4.4 Power points wired by 3x2.5mm? SC cables drawn in 20mm No. 49
diameter conduit.
4.4.5 Ditto but wired by 2.5mm? TWE sheathed cable No. 24
4.4.6 The following outlet plates as MK or equal & approved.
a) 13 A twin switched socket outlets No. 42
b) Ditto but Non- standard. No. 24
c) 20 A DP switch No. 7
d) Floor box accommodating 4No Twin Socket and 4No dual | No. 6
outlet plates.
4.4.7 250x50mm 3 compartment oven baked metal trunking Lm 140
complete with bends
4.4.8 Single trunking plates No. 18
4.4.9 Twin trunking plates No. 66
4.4.10 | Any other item necessary for completion of the installation in | Sum
this section (state)
Proposed County House, Nairobi SUM

Total Carried Forward to Collection Page.
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SECTION 4.0 TITLE: LIGHTING AND SMALL POWER

ITEM | DESCRIPTION UNIT | QTY | RATE KSHS.
Supply, install, test and commission the following:
4.5.0 THIRD FLOOR.
4.5.1 Lighting points wired by 3x1.5mm? SC cables drawn in 20mm No. 70
diameter concealed PVC conduit
452 Lighting switches as MK or equal & approved.
a) 1 way 1 gang No. 12
b) 1 way 2 gang No. 6
c) 2 way 1 gang No. 9
d) 2 way 2 gang No. 4
e) Intermediate Switch No. 6
453 The following types of lighting fittings as Vishelectrics or equal &
approved.
-Type D — LED 200mm ceiling mounted fitting. No. 12
-Type Q — Outdoor security light as Thorn. No. 2
-Type 4 — LED 1200mm Long panel type fitting with frost free No. 1
cover.
-Type 2J — 600x600mm LED Panel type recessed fitting. No. 14
-Type M — LED 200mm diameter recessed weather resistant No. 9
fitting.
-Type K — 600mmx18W mirror light as thorn arrow slim No. 2
-Type V — 1200X36W mirror light as Thorn No. 2
Type L1 — 150mm Dia LED recessed Panel type downlight. No. 28
454 Power points wired by 3x2.5mm? SC cables drawn in 20mm No. 35
diameter conduit.
4.5.5 Ditto but wired by 2.5mm? TWE sheathed cable No. 12
4.5.6 The following outlet plates as MK or equal & approved.
a) 13 A twin switched socket outlets No. 28
b) Ditto but Non- standard. No. 12
c¢) 20 A DP switch No. 7
d) Floor box accommodating 4No Twin Socket and 4No dual No. 3
outlet plates.
4.5.7 250x50mm 3 compartment oven baked metal trunking complete Lm 110
with bends
4.5.8 Single trunking plates No. 18
459 Twin trunking plates No. 42
4.5.10 Any other item necessary for completion of the installation in this Sum
section (state)
Proposed County House, Nairobi SUM

Total Carried Forward to Collection Page.
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SECTION 4.0 TITLE: LIGHTING AND SMALL POWER

ITEM | DESCRIPTION UNIT QTY | RATE KSHS.
Supply, install, test and commission the following:
4.6.0 | FOURTH FLOOR.
4.6.1 Lighting points wired by 3x1.5mm? SC cables drawn in 20mm | No. 67
diameter concealed PVC conduit
4.6.2 | Lighting switches as MK or equal & approved.
a) 1 way 1 gang No. 12
b) 1 way 2 gang No. 6
c) 2 way 1 gang No. 9
d) 2 way 2 gang No. 4
e) Intermediate Switch No. 6
4.6.3 The following types of lighting fittings as Vishelectrics or equal
& approved.
-Type D — LED 200mm ceiling mounted fitting. No. 11
-Type Q — Outdoor security light as Thorn. No. 2
-Type 4 — LED 1200mm Long panel type fitting with frost free | No. 1
cover.
-Type 2] — 600x600mm LED Panel type recessed fitting. No. 12
-Type M — LED 200mm diameter recessed weather resistant No. 9
fitting.
-Type K — 600mmx18W mirror light as thorn arrow slim No. 2
-Type V — 1200X36W mirror light as Thorn No. 2
Type L1 — 150mm Dia LED recessed Panel type downlight. No. 28
4.6.4 | Power points wired by 3x2.5mm? SC cables drawn in 20mm No. 35
diameter conduit.
4.6.5 | Ditto but wired by 2.5mm? TWE sheathed cable No. 12
4.6.6 The following outlet plates as MK or equal & approved.
a) 13 A twin switched socket outlets No. 28
b) Ditto but Non- standard. No. 14
¢) 20 A DP switch No. 7
d) Floor box accommodating 4No Twin Socket and 4No dual No. 3
outlet plates.
4.6.7 | 250x50mm 3 compartment oven baked metal trunking complete | Lm 110
with bends
4.6.8 Single trunking plates No. 18
4.6.9 Twin trunking plates No. 42
4.6.10 | Any other item necessary for completion of the installation in Sum
this section (state)
Proposed County House, Nairobi SUM

Total Carried Forward to Collection Page.
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SECTION 4.0 TITLE: LIGHTING AND SMALL POWER

ITEM | DESCRIPTION UNIT QTY | RATE KSHS.
Supply, install, test and commission the following:
4.7.0 FIFTH FLOOR.
4.7.1 Lighting points wired by 3x1.5mm? SC cables drawn in 20mm | No. 63
diameter concealed PVC conduit
4.7.2 Lighting switches as MK or equal & approved.
a) 1 way 1 gang No. 12
b) 1 way 2 gang No. 6
c) 2 way 1 gang No. 9
d) 2 way 2 gang No. 4
e) Intermediate Switch No. 6
4.7.3 The following types of lighting fittings as Vishelectrics or
equal & approved.
-Type D — LED 200mm ceiling mounted fitting. No. 12
-Type Q — Outdoor security light as Thorn. No. 2
-Type 4 — LED 1200mm Long panel type fitting with frost free | No. 1
cover.
-Type 2J — 600x600mm LED Panel type recessed fitting. No. 10
-Type M — LED 200mm diameter recessed weather resistant No. 9
fitting.
-Type K — 600mmx18W mirror light as thorn arrow slim No. 2
-Type V — 1200X36W mirror light as Thorn No. 2
Type L1 — 150mm Dia LED recessed Panel type downlight. No. 25
474 Power points wired by 3x2.5mm? SC cables drawn in 20mm No. 57
diameter conduit.
4.7.5 Ditto but wired by 2.5mm? TWE sheathed cable No. 37
4.7.6 The following outlet plates as MK or equal & approved.
a) 13 A twin switched socket outlets No. 50
b) Ditto but Non- standard. No. 27
c) 20 A DP switch No. 7
d) Floor box accommodating 4No Twin Socket and 4No dual No. 6
outlet plates.
4.7.7 250x50mm 3 compartment oven baked metal trunking Lm 160
complete with bends
4.7.8 Single trunking plates No. 18
4.7.9 Twin trunking plates No. 42
4.7.10 Any other item necessary for completion of the installation in Sum
this section (state)
Proposed County House, Nairobi SUM

Total Carried Forward to Collection Page.

155




SECTION 4.0 TITLE: LIGHTING AND SMALL POWER

ITEM DESCRIPTION UNIT QTY RATE KSHS.
Supply, install, test and commission the following:
4.8.0 SIXTH FLOOR.
4.8.1 Lighting points wired by 3x1.5mm? SC cables drawn in 20mm No. 59
diameter concealed PVC conduit
4.8.2 Lighting switches as MK or equal & approved.
a) 1 way 1 gang No. 12
b) 1 way 2 gang No. 6
c) 2 way 1 gang No. 9
d) 2 way 2 gang No. 4
e) Intermediate Switch No. 6
4.8.3 The following types of lighting fittings as Vishelectrics or equal
& approved.
-Type D — LED 200mm ceiling mounted fitting. No. 10
-Type Q — Outdoor security light as Thorn. No. 2
-Type 4 — LED 1200mm Long panel type fitting with frost free No. 1
cover.
-Type 2J — 600x600mm LED Panel type recessed fitting. No. 8
-Type M — LED 200mm diameter recessed weather resistant No. 9
fitting.
-Type K — 600mmx18W mirror light as thorn arrow slim No. 2
-Type V — 1200X36W mirror light as Thorn No. 2
Type L1 — 150mm Dia LED recessed Panel type downlight. No. 24
Type C — Chandelier light with 4No. LED Lamps. No. 1
4.8.4 Power points wired by 3x2.5mm? SC cables drawn in 20mm No. 59
diameter conduit.
4.8.5 The following outlet plates as MK or equal & approved.
a) 13 A twin switched socket outlets No. 50
¢) 20 A DP switch No. 9
4.8.6 Any other item necessary for completion of the installation in this | Sum
section (state)
Proposed County House, Nairobi
Total Carried Forward to Collection Page. SUM
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SECTION 4.0

TITLE: | LIGHTING AND SMALL POWER
ITEM DESCRIPTION UNIT | QTY RATE KSHS.
4.9.0 Collection Page
49.1 Total for Ground Floor Sum
492 Total for Mezzanine Floor Sum
493 Total for First Floor Sum
494 Total for Second Floor Sum
4.9.5 Total for Third Floor Sum
4.9.6 Total for Fourth Floor Sum
4.9.7 Total for Fifth Floor Sum
498 Total for Sixth Floor Sum
Proposed County House, Nairobi SUM

Total Carried forward to Summary page

157




SECTION 5.0

TITLE: T.V, DATA AND SPECIALIST ITEMS CONDUITS.

ITEM DESCRIPTION UNIT | QTY | RATE KSHS.

5 Supply, install, test and commission the following:

5.1 Data outlet point comprising of 25mm diameter concealed No. 112
heavy gauge PVC conduit, the outlet box and draw wire

52 Ditto but for T.V aerial outlets No. 42

53 Ditto but for CCTV outlets No. 18

54 Ditto but for Access Control No. 84

5.5 38mm diameter heavy gauge PVC conduit Lm. 360

5.6 350mm x350mm adaptable boxes complete with cover No. 22

5.7 TV aerial outlet plate No. 42

5.8 Data outlet plate No. 112

59 300mmx50mm cable trays complete with brackets, cover Lm. 60
and accessories for housing data cables.

5.10 Any other item necessary to complete the installation in this | Sum

section (state)

Proposed County House, Nairobi
Total Carried forward to Summary page
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SECTION 6.0

TITLE: LIGHTNING PROTECTION.

ITEM DESCRIPTION UNIT | QTY | RATE | KSHS.
Supply, install, test and commission the following: -
6 Lightning Protection.
6.1 Air terminations properly fastened onto the roof. No. 4
6.2 3mmx25mm copper tape saddled appropriately at 1000mm intervals. | Lm. 250
6.3 Copper saddles No. 250
6.4 Copper to earth rod junction clamps No. 4
6.5 Copper to copper clamps No. 4
6.6 Test clamp No. 4
6.7 1500mm long copper earth road No. 4
6.8 Any other item necessary to complete the installation (state) Sum

Proposed County House, Nairobi
Total Carried forward to Summary page
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SECTION 7.0

TITLE: FIRE ALARM SYSTEM

ITEM DESCRIPTION UNIT | QTY | RATE | KSHS.

7 FIRE ALARM SYSTEM
Supply, install, test and commission the following:

7.1 Fire alarm point wired by 1.5mm? 3core heat resistant No. 249
cables drawn in concealed PVC conduit.

7.2 Addressable Smoke detectors as menvier or approved No. 160
equivalent.

7.3 Addressable Heat detectors as menvier or approved No. 10
equivalent.

7.4 Addressable Fire alarm sounder complete with beacon No. 10
light as menvier or approved equivalent.

7.5 Addressable Fire alarm break glass points as menvier or | No. 22
its approved equivalent.

7.6 Emergency exit signs with 3 hour-maintained lamps. No. 46
complete wiring

7.7 4 zone Addressable control panel as menvier complete No. 1
with wiring and labeling or its approved equivalent

7.8 Any other item necessary to complete the installation in | Sum
this section (state)
Proposed County House, Nairobi SUM

Total Carried forward to Summary Page
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SECTION 8.0

TITLE: UNITERRUPTABLE POWER SUPPLY AND
AUTOMATIC VOLTAGE REGULATOR

ITEM DESCRIPTION UNIT | QTY | RATE KSHS.
8 UNINTERRUPTABLE POWER SUPPLY
Supply, install, test and commission the following:
60KV A Uninterruptible Power Supply complete with
8.1 : No. 1
manual bypass switch as Delta or equal and approved.
300KVA automatic Voltage regulator complete with
8.2 . No. 1
manual bypass switch as Delta or equal and approved.
83 25mm? 4 core Flexible Cable from the Main LV Board Lm 60
) to the UPS
8.4 | 100A TPN Isolator No. 1
8.5 | 400A TPN Isolator No. 1
8.6 | 240mm?2 4core flexible cable for connection of the AVR | LM. 20
Allow for 1 Year Servicing of the UPS and the AVR to Item
8.7 | Client’s Requirement / Satisfaction from the date of 1 included included
Commissioning.
8.8 | Allow for testing and commissioning of the UPS. No. 1
3.9 Any other item necessary to complete the installation in Sum

this section (state)

Proposed County House, Nairobi
Total Carried forward to Summary page
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SECTION: 9.0 TITLE: LIGHTING SOLAR POWER BACK UP SYSTEM

Item Description Unit Qty Rate Kshs.

Supply., Deliver, Install, Set to work and Commission
the following:

Solar Power Backup system

9.1 | 5000 Watts Victron 48 Volts Inverter/Charger No. 1
92 250watts 24V solar PV Module panels No. 14
93 100 amps charger controllers No. 1
94 12 volts 100 AH sealed deep cycle solar batteries No. 5
95 100 amps Manual By Pass Switch with Lever No. 1
96 100 amps Isolator No. 1
97 | Avs 30/4 pole contactor (100 amps Lovato) amps No. 1
98 Heavy duty Metal fabricated cabinet for SNo Batteries Item 2

Solar panels roof mounting Frame

9.9 ] ] Item 14
Cabling & Accessories

9.10 Item 1
Installation (Labour)

9.11 Item 1

Any other items necessary to complete the system

912 installation satisfactorily (state). Sum

TOTAL FOR SOLAR POWER BACK UP SYSTEM | SUM
CARRIED FORWARD MAIN COLLECTION
PAGE - COUNTY HOUSE
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SECTION 10.0

TITLE: | SUMMARY PAGE
ITEM DESCRIPTION UNIT QTY RATE KSHS.
10.0 Summary Page
10.1 Total for Preliminaries B/F from page 161
10.2 Total for Incoming Power Supply B/F from page
162
10.3 Total for Main LV Board B/F from page 163
10.4 Total for Incoming Power Reticulation B/F from
page 164
10.5 Total for Electrical Power Distribution B/F from
page 173
10.6 Total for Power Supply to Mechanical Equipment
B/F from page 174
10.7 Total for Lighting and Small Power B/F from page
183
10.8 Total for TV, Data and Specialist Iltems Outlet Plates
& Conduits B/F from page 184
10.9 Total for Lightning Protection B/F from page 185
10.10 Total for Fire Alarm B/F from page 186
10.11 Total for Uninterrupted Power Supply and
Automatic voltage regulator B/F from page 187
10.12 Total for Lighting Solar Power Back UP B/F from
page 188
10.13 Allow a Sum of Kshs 500,000.00 for demolition of
existing Electrical fittings and accessories. 500,000.00
10.14 Allow a Contingency Sum of Kshs 1,000,000.00 to 1,000,000.00
be expended at the Client's discretion.
Proposed County House, Nairobi SUM

Total Carried forward to Form of Tender
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SECTION XIV

TECHNICAL SCHEDULE

OF

ITEMS TO BE SUPPLIED
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1.0

2.0

3.0

TECHNICAL SCHEDULE

The technical schedule shall be submitted by tenderers to facilitate and enable
the Project Manager to evaluate the tenders

The filling of this schedule forms part of Technical Evaluation of the tenders,
and bidders shall therefore be required to indicate the type/make and country
of origin of all the materials and equipments they intend to offer to the
employer in this schedule.

Any bid returned with unfilled Technical Schedule shall be considered
technically non-responsive, and the bidder shall automatically be disqualified.
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TECHNICAL SCHEDULE OF ITEMS TO BE SUPPLIED

(To be completed by the Tenderer)

ITEM DESCRIPTION TYPE/MAKE COUNTRY OF
ORIGIN

1. Lighting fittings

2. Distribution Board

3. Sockets

4. Lighting switches

S. Telephone and T.V plates

6. PVC/SWA/PVC copper cable
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SECTION XV

STANDARD FORMS
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CONTENTS OF SECTION XV

TITLE PAGE
1. Performance Bank GuUarantee..........cceeuveuviiiniiiiiiiiiiiiieieeeneeeeeneneen J/1
2. Tender QUESTIONIAITE. .. .uiuuin ittt et ee e eeeeeeeens J/2
3. Confidential Business Questionnaire..........oceeveviiviiiniiiiiiniiiineneeanen. J/3-J/4
4. Key PerSONMEL.....cuuiiiiiiii ittt J/5
S. Schedule of Contracts completed in the last five (5) years.......c...cc.ceeeeee. J/6
6. Schedule of 0Nn-going Projects......ocuviiiiiiiiiiiiii e J/7
7. Evidence of Financial Resources to Meet Qualification Requirements....... J/8
8. Details of Litigation or Arbitration Proceedings.......c..ccocceveviiiiiiiiiiininiann. J/9

NOTE: Bidders must duly fill these standard forms and sign where necessary as
they will form part of the evaluation criteria.
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PERFORMANCE BANK GUARANTEE

To: The Chairman
Parliamentary Service Commission
P.O. Box 41842

NAIROBI
Dear Sir,
WHEREAS ..., (hereinafter called “the Contractor”) has
undertaken, in pursuance of Contract No. .........cccoeevviineininen.. dated .................. to
EXECULE ..iviiiiiiiiiiiiiiii i (hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognised bank for the
sum specified therein as security for compliance with his obligations in accordance
with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you, on behalf of the Contractor, up to a total of:

Kshs. oo, (amount of Guarantee in figures)

Kenya ShillINES ...ououinininii e
......................................................................... (amount of Guarantee in words),
and we undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of Kenya Shillings ..........................
.......................................................................... (amount of Guarantee in words) as
aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor
before presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the
Contract or of the Works to be performed thereunder or of any of the Contract
documents which may be made between you and the Contractor shall in any way
release us from any liability under this Guarantee, and we hereby waive notice of any
change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR .......ccooiviiiiiiiiininin,

Name of BanK ..o s

A AT eSS oottt



TENDER QUESTIONNAIRE

Please fill in block letters.
Full names of Tenderer:

Full address of Tenderer to which tender correspondence is to be sent (unless
an agent has been appointed below):

Name of Tenderer’s representative to be contacted on matters of the tender
during the tender period:

Details of Tenderer’s nominated agent (if any) to receive tender notices. This is
essential if the Tenderer does not have his registered address in Kenya (name,
address, telephone, telex):

Signature of Tenderer

170



CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b)
or 2(c) and (2d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 - General

Business NAIE ..o.o.iniiiiiiii e
Location of business premises: Country/Town......cccoevuveninininnent.
Plot NO..ovitiiiiiiiieeeeee e Street/Road .......cccoeveiiviiiiininenn.
Postal Address.....coevevvieneiiiiiiiininenn.n. Tel NOw.oviniiiieiiieeeeeee,
Nature Of BUSINeSS. . iu ittt ettt eeteneaeaenenaans
Current Trade Licence No........c.c..coeeneee. Expiring date.....................

Part 2 (a) — Sole Proprietor

Your name in full...........ooooiiiiiii AGE.oiiiiiiiiii
Nationality......coovveveiiinininiiiiieniinenn.. Country of Origin.....................
Citizenship details .....coouiiiiiiiii

Part 2 (b) — Partnership

Give details of partners as follows:

Name in full Nationality Citizenship Details Shares



Part 2(c) - Registered Company

Private or PUDLIC ...o.iuiii e
State the nominal and issued capita of the company:

Nominal KShs. oiviiiiiiiiinaans

Issued KShs. ioviveiiiiiiinns

Give details of all directors as follows:

Name in full Nationality Citizenship Details Shares

Part 2(d) Interest in the Firm:
Is there any person/persons in the employment of the Government of Kenya WHO
has interest in this firm? Yes/No ....... (Delete as necessary)

I certify that the above information is correct.

Title Signature Date

* Attach proof of citizenship
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KEY PERSONNEL

Quualifications and experience of key personnel proposed for administration

and execution of the Contract.

POSITION NAME YEARS OF YEARS OF
EXPERIENCE EXPERIENCE IN

(GENERAL) PROPOSED

POSITION
1.
2.
3.
4.
5.
6.
7.
8.
9.

10.
I certify that the above information is correct.
.......... Tltle Slgnature Date
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CONTRACTS COMPLETED IN THE LAST FIVE (5) YEARS

Work performed on works of a similar nature, complexity and volume over the

last S years.

PROJECT NAME

NAME OF CLIENT TYPE OF VALUE OF
WORK AND | CONTRACT
YEAR OF (Kshs.)
COMPLETION

I certify that the above works were successfully carried out and completed by

ourselves.

Signature
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SCHEDULE OF ON-GOING PROJECTS
Details of similar on-going or committed projects, including expected
completion date.

PROJECT NAME OF CONTRACT % COMPLETION
NAME CLIENT SUM COMPLETE DATE

I certify that the above works are currently being carried out by ourselves.

Title Signature Date
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EVIDENCE OF FINANCIAL RESOURCES TO MEET QUALIFICATION
REQUIREMENTS

(Cash in hand, Lines of credit, e.t.c. List below and attach copies of supportive

documents)

10.
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DETAILS OF LITIGATION OR ARBITRATION PROCEEDINGS IN WHICH THE
TENDERER HAS BEEN INVOLVED AS ONE OF THE PARTIES IN THE LAST 5
YEARS

10.
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