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SECTION I: INVITATION TO TENDER 
  
M/S  
P.O. Box 
Nairobi   
Tel.  
 
RE: TENDER NO. PJS/011/2019-2020 KITCHEN EQUIPMENT INSTALLATIONS FOR 
THE PROPOSED REFURBISHMENT AND ADDITIONAL ALTERATIONS TO COUNTY 
HOUSE BUILDING FOR THE PARLIAMENTARY SERVICE COMMISSION 

 
The Parliamentary Service Commission invites sealed tenders from eligible tenderers for the proposed 
refurbishment and additional alterations to County House Building. - Kitchen Equipment Installations. 

Interested contractors must be registered in category NCA 5 and above and appear in the current Building 
Contractors register.  

Tenderers may obtain further information from the Procurement Office on 2nd Floor, Protection House, 
Nairobi or email through procurementpjs@parliament.go.ke or dg@parliament.go.ke. A complete set 
of the tender document may be downloaded free of charge from the Commission’s Website; 
www.parliament.go.ke or IFMIS Portal; www.supplier.treasury.go.ke. Candidates may also pick the 
documents in CD form at the Procurement Office.  

There shall be a pre-bid meeting on Friday, 8th May, 2020, at 11.00 am in the 2nd Floor Boardroom, 
Protection House, along Parliament Road, Nairobi.  

  
Duly completed, serialized and paginated tender documents (original and copy) and a softcopy of the same 
are to be enclosed in plain sealed envelopes, marked with the tender number, name and as prescribed 

under this Tender document and be dropped in the Tender Box at the Reception on 2nd Floor, 
Protection House, Nairobi or be addressed to:  
  

Director General, Parliamentary Joint Services, 
Parliamentary Service Commission, 

Parliament Buildings, 
P.O. Box 41842 00100, 

NAIROBI, KENYA. 

 so as to be received on or before Friday 22nd May, 2020 at 11.00 a.m.  

Tenders will be opened immediately thereafter in the presence of the Candidates who choose to attend or  

their appointed representatives, at Protection House, 2nd floor boardroom, Nairobi.  
  
Tenders must be accompanied by a tender Security of Kshs. 100,000.00 in form of a bank guarantee from 
a reputable bank recognized by the Central Bank of Kenya valid for 150 days from the date of tender 
opening, payable to Parliamentary Service Commission.  
Prices quoted should be inclusive of all taxes and delivery costs, and must be in Kenya Shillings and shall 
remain valid for 120 days from the closing date of the tender  
  

 DIRECTOR GENERAL, JOINT SERVICES,  
 PARLIAMENTARY SERVICE COMMISSION  
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INSTRUCTIONS TO TENDERERS. 

 
1. General/Eligibility/Qualifications/Joint venture/Cost of      tendering 
 

1.1 The Employer as defined in the Appendix to Conditions of Contract  
invites tenders for Works Contract as described in the tender 
documents.  The successful tenderer will be expected to complete the 
Works by the Intended Completion Date specified in the tender 
documents. 

 
1.2 All tenderers shall provide the Qualification Information, a statement 

that the tenderer (including all members of a joint venture and 
subcontractors) is not associated, or has not been associated in the 
past, directly or indirectly, with the Consultant or any other entity that 
has prepared the design, specifications, and other documents for the 
project or being proposed as Project Manager for the Contract.  A firm 
that has been engaged by the Employer to provide consulting services 
for the preparation or supervision of the Works, and any of its affiliates, 
shall not be eligible to tender. 

 
1.3 All tenderers shall provide in the Form of Tender and Qualification 

Information, a preliminary description of the proposed work method 
and schedule, including drawings and charts, as necessary. 

 
1.4 In the event that pre-qualification of potential tenderers has been 

undertaken, only tenders from pre-qualified  tenderers will be 
considered for award of Contract.  These qualified tenderers should 
submit with their tenders any information updating their original pre-
qualification applications or, alternatively, confirm in their tenders that 
the originally submitted pre-qualification information remains 
essentially correct as of the date of tender submission. 

 
1.5 Where no pre-qualification of potential tenderers has been done, all 

tenderers shall include the following information and documents with 
their tenders , unless otherwise stated: 

 
(a) copies of original documents defining the constitution or legal 

status, place of registration, and principal place of business; 
written power of attorney of the signatory of the tender to commit 
the tenderer: 

 
(b) total monetary value of construction work performed for each of 

the last five years: 
 

(c) experience in works of a similar nature and size for each of the 
last five years, and details of work under way or contractually 
committed; and names and addresses of clients who may be 
contacted for further information on these contracts; 

 
 

 



6 
 

(d) major items of construction equipment proposed to carry out the 
Contract and an undertaking that they will be available for the 
Contract. 

 
(e) qualifications and experience of key site management and 

technical personnel proposed for the Contract and an 
undertaking that they shall be available for the Contract. 

 
(f) reports on the financial standing of the tenderer, such as profit 

and loss statements and auditor’s reports for the past five years; 
 

(g) evidence of adequacy of working capital for this Contract (access 
to line(s) of credit and availability of other financial resources); 

 
(h) authority to seek references from the tenderer’s bankers; 

 
(i) information regarding any litigation, current or during the last 

five years, in which the tenderer is involved, the parties 
concerned and disputed amount; and 

 
(j) proposals for subcontracting components of the Works 

amounting to more than 10 percent of the Contract Price. 
 

1.6 Tenders submitted by a joint venture of two or more firms as partners 
shall comply with the following requirements, unless otherwise stated: 

 
(a)      the tender shall include all the information listed in clause 1.5  

above for each joint venture partner; 
 

(b)      the tender shall be signed so as to be legally binding on all 
     partners; 

 
(c)      all partners shall be jointly and severally liable for the execution   
          of the Contract in accordance with the Contract terms; 

 
(d)      one of the partners will be nominated as being in charge,  

authorised to incur liabilities, and receive instructions for and  
on behalf of all partners of the joint venture; and 

 
(e)     the execution of the entire Contract, including payment, shall be  

   done exclusively with the partner in charge. 
 

1.7 To qualify for award of the Contract, tenderers shall meet the following 
minimum qualifying criteria; 

 
(a) annual volume of construction work of at least 2.5 times the 

estimated annual cashflow for the Contract; 
 

(b) experience as main contractor in the construction of at least 
 

(c)  two works of a nature and complexity equivalent to the Works 
over the last 10 years (to comply with this requirement, works cited 
should be at least 70 percent complete); 
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(d) proposals for the timely acquisition (own, lease, hire, etc.) of the 

essential equipment listed as required for the Works; 
 

(e) a Contract manager with at least five years’ experience in works of 
an equivalent nature and volume, including no less than three years 
as Manager; and 

 
(f) liquid assets and/or credit facilities, net of other contractual 

commitments and exclusive of any advance payments which may be 
made under the Contract, of no less than 4 months of the estimated 
payment flow under this Contract. 

 
1.8 The figures for each of the partners of a joint venture shall be added  

together to determine the tenderer’s compliance with the minimum 
qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture 
to qualify, each of its partners must meet at least 25 percent of 
minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and the 
partner in charge at least 40 percent of those minimum criteria.  
Failure to comply with this requirement will result in rejection of the 
joint venture’s tender.  Subcontractors’ experience and resources will 
not be taken into account in determining the tenderer’s compliance 
with the qualifying criteria, unless otherwise stated. 

 
1.9 Each tenderer shall submit only one tender, either individually or as a 

partner in a joint venture.  A tenderer who submits or participates in 
more than one tender (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the 
proposals with the tenderer’s participation to be disqualified. 

 
1.10 The tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be 
responsible or liable for those costs. 

 
1.11 The tenderer, at the tenderer’s own responsibility and risk, is 

encouraged to visit and examine the Site of the Works and its 
surroundings, and obtain all information that may be necessary for 
preparing the tender and entering into a contract for construction of 
the Works.  The costs of visiting the Site shall be at the tenderer’s own 
expense.  

 
1.12 The procuring entity’s employees, committee members, board members 

and their relative (spouse and children) are not eligible to participate in 
the tender. 

 
1.13 The price to be changed for the tender document shall not exceed 

Kshs.5,000/= 
 

1.14 The procuring entity shall allow the tenderer to review the tender 
document free of charge before purchase. 
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2. Tender Documents 
 

2.1 The complete set of tender documents comprises the documents listed 
below and any addenda issued in accordance with Clause 2.4. 

 
(a) These Instructions to Tenderers 
(b) Form of Tender and Qualification Information 
(c) Conditions of Contract 
(d) Appendix to Conditions of Contract 
(e) Specifications 
(f) Drawings 
(g) Bills of Quantities 
(h) Forms of Securities 

 
2.2 The tenderer shall examine all Instructions, Forms to be filled and 

Specifications in the tender documents.  Failure to furnish all 
information required by the tender documents, or submission of a 
tender not substantially responsive to the tendering documents in every 
respect will be at the tenderer’s risk and may result in rejection of his 
tender. 

 
2.3 A prospective tenderer making an inquiry relating to the tender 

documents may notify the Employer in writing or by cable, telex or 
facsimile at the address indicated in the letter of invitation to tender.  
The Employer will only respond to requests for clarification received 
earlier than seven days prior to the deadline for submission of tenders.  
Copies of the Employer’s response will be forwarded to all persons 
issued with tendering documents, including a description of the 
inquiry, but without identifying its source. 

 
2.4 Before the deadline for submission of tenders, the Employer may 

modify the tendering documents by issuing addenda.  Any addendum 
thus issued shall be part of the tendering documents and shall be 
communicated in writing or by cable, telex or facsimile to all tenderers.  
Prospective tenderers shall acknowledge receipt of each addendum in 
writing to the Employer. 

 
2.5 To give prospective tenderers reasonable time in which to take an 

addendum into account in preparing their tenders, the Employer shall 
extend, as necessary, the deadline for submission of tenders, in 
accordance with Clause 4.2 here below. 

 
 
3. Preparation of Tenders 
 

3.1 All documents relating to the tender and any correspondence shall be 
in English language. 

 
3.2 The tender submitted by the tenderer shall comprise the following: 
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(a) These Instructions to Tenderers, Form of Tender, Conditions of 
Contract, Appendix to Conditions of Contract and Specifications; 

 
(b) Tender Security; 

 
(c) Priced Bill of Quantities ; 

 
(d) Qualification Information Form and Documents; 

 
(e) Alternative offers where invited; and 

 
(f) Any other materials required to be completed and submitted by 

the tenderers. 
 

3.3 The tenderer  shall fill in rates and prices for all items of the Works 
described in the Bill of Quantities.  Items for which no rate or price is 
entered by the tenderer will not be paid for when executed and shall be 
deemed covered by the other rates and prices in the Bill of Quantities.  
All duties, taxes, and other levies payable by the Contractor under the 
Contract, or for any other cause relevant to the Contract, as of 30 days 
prior to the deadline for submission of tenders, shall be included in the 
tender price submitted by the tenderer. 

 
3.4 The rates and prices quoted by the tenderer shall only be subject to 

adjustment during the performance of the Contract if provided for in 
the Appendix to Conditions of Contract and provisions made in the 
Conditions of Contract. 

 
3.5 The unit rates and prices shall be in Kenya Shillings. 

 
3.6 Tenders shall remain valid for a period of sixty (60) days from the date 

of submission.  However in exceptional circumstances, the Employer 
may request that the tenderers extend the period of validity for a 
specified additional period.  The request and the tenderers’ responses 
shall be made in writing.  A tenderer may refuse the request without 
forfeiting the Tender Security.  A tenderer agreeing to the request will 
not be required or permitted to otherwise modify the tender, but will be 
required to extend the validity of Tender Security for the period of the 
extension, and in compliance with Clause 3.7 - 3.11 in all respects. 

 
3.7 The tenderer shall furnish, as part of the tender, a Tender Security in 

the amount and form specified in the appendix to invitation to 
tenderers.  This shall be in the amount not exceeding 2 percent of the 
tender price 

 
3.8 The format of the Tender Security should be in accordance with the 

form of Tender Security included in Section G - Standard forms or any 
other form acceptable to the Employer . Tender Security shall be valid 
for 30 days beyond the validity of the tender. 
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3.9 Any tender not accompanied by an acceptable Tender Security shall be 
rejected.  The Tender Security of a joint venture must define as 
“Tenderer” all joint venture partners and list them in the following 
manner:  a joint venture consisting of”…………”,”…………”,and 
“…………”. 

 
3.10 The Tender Securities of unsuccessful tenderers will be returned within 

28 days of the end of the tender validity period specified in Clause 3.6. 
 

3.11 The Tender Security of the successful tenderer will be discharged when 
the tenderer has signed the Contract Agreement and furnished the 
required Performance Security. 

 
3.12 The Tender Security may be forfeited 

 
(a) if the tenderer withdraws the tender after tender opening during 

the period of tender validity; 
 
(b) if the tenderer does not accept the correction of the tender price, 

pursuant to Clause 5.7; 
 

(c) in the case of a successful tenderer, if the tenderer fails within 
the specified time limit to 

 
(i) sign the Agreement, or 

 
(ii) furnish the required Performance Security.  

 
3.13 Tenderers shall submit offers that comply with the requirements of the 

tendering documents, including the basic technical design as indicated 
in the Drawings and Specifications.  Alternatives will not be considered, 
unless specifically allowed in the invitation to tender.  If so allowed, 
tenderers wishing to offer technical alternatives to the requirements of 
the tendering documents must also submit a tender that complies with 
the requirements of the tendering documents, including the basic 
technical design as indicated in the Drawings and Specifications.  In 
addition to submitting the basic tender, the tenderer shall provide all 
information necessary for a complete evaluation of the alternative, 
including design calculations, technical specifications, breakdown of 
prices, proposed construction methods and other relevant details.  Only 
the technical alternatives, if any, of  
the lowest evaluated tender conforming to the basic technical 
requirements shall be considered. 

 
3.14 The tenderer shall prepare one original of the documents comprising 

the tender documents as described in Clause 3.2 of these Instructions 
to Tenderers, bound with the volume containing the Form of Tender,  
and clearly marked “ORIGINAL”.  In addition, the tenderer shall submit 
copies of the tender, in the number specified in the invitation to tender, 
and clearly marked as “COPIES”.  In the event of discrepancy between 
them, the original shall prevail. 
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3.15 The original and all copies of the tender shall be typed or written in 
indelible ink and shall be signed by a person or persons duly 
authorised to sign on behalf of the tenderer, pursuant to Clause 1.5 (a) 
or 1.6 (b), as the case may be.  All pages of the tender where alterations 
or additions have been made shall be initialled by the person or 
persons signing the tender. 

 
3.16 Clarification of tenders shall be requested by the tenderer to be received 

by the procuring entity not later than 7 days prior to the deadline for 
submission of tenders. 

 
3.17 The procuring entity shall reply to any clarifications sought by the 

tenderer within 3 days of receiving the request to enable the tenderer to 
make timely submission of its tender. 

 
3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the 

tender price. 
 
 
4. Submission of Tenders 
 

4.1 The tenderer shall seal the original and all copies of the tender in two 
inner envelopes and one outer envelope, duly marking the inner 
envelopes as “ORIGINAL” and “COPIES” as appropriate.  The inner and 
outer envelopes shall: 

 
(a) be addressed to the Employer at the address provided in the 

invitation to tender; 
 

(b) bear the name and identification number of the Contract as 
defined in the invitation to tender; and 

 
(c) provide a warning not to open before the specified time and date 

for tender opening. 
 

4.2 Tenders shall be delivered to the Employer at the address specified 
above not later than the time and date specified in the invitation to 
tender.  However, the Employer may extend the deadline for 
submission of tenders by issuing an amendment in accordance with 
Sub-Clause 2.5 in which case all rights and obligations of the Employer 
and the tenderers previously subject to the original deadline will then 
be subject to the new deadline. 

 
4.3 Any tender received after the deadline prescribed in clause 4.2 will be 

returned to the tenderer un-opened. 
 

4.4 Tenderers may modify or withdraw their tenders by giving notice in 
writing before the deadline prescribed in clause 4.2.  Each tenderer’s 
modification or withdrawal notice shall be prepared, sealed, marked,  
and delivered in accordance with clause 3.13 and 4.1, with the outer 
and inner envelopes additionally marked “MODIFICATION” and 
“WITHDRAWAL”, as appropriate.  No tender may be modified after the 
deadline for submission of tenders. 
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4.5 Withdrawal of a tender between the deadline for submission of  

tenders and the expiration of the period of tender validity specified in 
the invitation to tender or as extended pursuant to Clause 3.6 may 
result in the forfeiture of the Tender Security pursuant to Clause 3.11. 

 
4.6 Tenderers may only offer discounts to, or otherwise modify the prices of 

their tenders by submitting tender modifications in accordance with 
Clause 4.4 or be included in the original tender submission. 

 
 
5. Tender Opening and Evaluation 
 

5.1 The tenders will be opened by the Employer, including modifications 
made pursuant to Clause 4.4, in the presence of the tenderers’ 
representatives who choose to attend at the time and in the place 
specified in the invitation to tender.  Envelopes marked 
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and 
Employer’s representatives who are present during the opening shall 
sign a register evidencing their attendance. 

 
5.2 The tenderers’ names, the tender prices, the total amount of each 

tender and of any alternative tender (if alternatives have been requested 
or permitted), any discounts, tender modifications and withdrawals, the 
presence or absence of Tender Security, and such other details as may 
be considered appropriate, will be announced by the Employer at the 
opening.  Minutes of the tender opening, including the information 
disclosed to those present will be prepared by the Employer. 

 
5.3 Information relating to the examination, clarification, evaluation, and 

comparison of tenders and recommendations for the award of  Contract 
shall not be disclosed to tenderers or any other persons not officially 
concerned with such process until the award to the successful tenderer 
has been announced.  Any effort by a tenderer to influence the 
Employer’s officials, processing of tenders or award decisions may 
result in the rejection of his tender. 

 
5.4 To assist in the examination, evaluation, and comparison of tenders, 

the Employer at his discretion, may ask any tenderer for clarification of 
the tender, including breakdowns of unit rates.  The request for 
clarification and the response shall be in writing or by cable, telex or 
facsimile but no change in the price or substance of the tender shall be 
sought, offered, or permitted except as required to confirm the 
correction of arithmetic errors discovered in the evaluation of the 
tenders in accordance with Clause 5.7. 

 
5.5 Prior to the detailed evaluation of tenders, the Employer will determine 

whether each tender (a) meets the eligibility criteria defined  
in Clause 1.7;(b) has been properly signed; (c) is accompanied by the 
required securities; and (d) is substantially responsive to the 
requirements of the tendering documents.  A substantially responsive 
tender is one which conforms to all the terms, conditions and 
specifications of the tendering documents, without material deviation or 
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reservation.  A material deviation or reservation is one (a) which affects 
in any substantial way the scope, quality, or performance of the works; 
(b) which limits in any substantial way, inconsistent with the tendering 
documents, the Employer’s rights or the tenderer’s obligations under 
the Contract; or (c) whose rectification would affect unfairly the 
competitive position of other tenderers presenting substantially 
responsive tenders. 
 
 

 
5.6 If a tender is not substantially responsive, it will be rejected, and may 

not subsequently be made responsive by correction or withdrawal of the 
nonconforming deviation or reservation. 

 
 

5.7 Tenders determined to be substantially responsive will be checked for 
any arithmetic errors.  Errors will be corrected as follows: 

 
(a) where there is a discrepancy between the amount in figures and 

the amount in words, the amount in words will prevail; and 
 
(b) where there is a discrepancy between the unit rate and the line 

item total resulting from multiplying the unit rate by the 
quantity, the unit rate as quoted will prevail, unless in the 
opinion of the Employer, there is an obvious typographical error, 
in which case the adjustment will be made to the entry 
containing that error. 

 
(c) In the event of a discrepancy between the tender amount as 

stated in the Form of Tender and the corrected tender figure in 
the main summary of the Bill of Quantities, the amount as stated 
in the Form of Tender shall prevail. 

 
(d) The Error Correction Factor shall be computed by expressing the 

difference between the tender amount and the corrected tender 
sum as a percentage of the corrected Builder’s Work (i.e. 
Corrected tender sum less P.C. and Provisional Sums) 

 
(e) The Error Correction Factor shall be applied to all Builder’s Work 

(as a rebate or addition as the case may be) for the purposes of 
valuations for Interim Certificates and valuation of variations. 

 
(f) the amount stated in the tender will be adjusted in accordance 

with the above procedure for the correction of errors and, with  
concurrence of the tenderer, shall be considered as binding upon 
the tenderer.  If the tenderer does not accept the corrected 
amount, the tender may be rejected and the Tender Security may 
be forfeited in accordance with clause 3.11. 

 
5.8 The Employer will evaluate and compare only the tenders determined to 

be substantially responsive in accordance with Clause 5.5. 
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5.9 In evaluating the tenders, the Employer will determine for each tender 
the evaluated tender price by adjusting the tender price as follows: 

 
(a) making any correction for errors pursuant to clause 5.7; 

 
(b) excluding provisional sums and the provision, if any, for 

contingencies in the Bill of Quantities, but including Dayworks 
where priced competitively. 

 
(c) making an appropriate adjustment for any other acceptable 

variations, deviations, or alternative offers submitted in 
accordance with clause 3.12; and 

 
(d) making appropriate adjustments to reflect discounts or other 

price modifications offered in accordance with clause 4.6 
 
5.10 The Employer reserves the right to accept or reject any variation, 

deviation, or alternative offer.  Variations, deviations, and alternative 
offers and other factors which are in excess of the requirements of the 
tender documents or otherwise result in unsolicited benefits for the 
Employer will not be taken into account in tender evaluation. 

 
5.11 The tenderer shall not influence the Employer on any matter relating to 

his tender from the time of the tender opening to the time the Contract 
is awarded.  Any effort by the Tenderer to influence the Employer or his 
employees in his decision on tender evaluation, tender comparison or 
Contract award may result in the rejection of the tender. 

 
5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or 

more of the share capital shall be allowed a 10% preferential bias 
provided that they do not sub-contract work valued at more than 50% 
of the Contract Price excluding Provisional Sums to an  
non-indigenous sub-contractor.  
 
 

6. Award of Contract 
 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the 
tenderer whose tender has been determined to be substantially  
responsive to the tendering documents and who has offered the lowest 
evaluated tender price, provided that such tenderer has been 
determined to be (a) eligible in accordance with the provision of Clauses 
1.2, and (b) qualified in accordance with the provisions of clause 1.7 
and 1.8. 

 
6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to  

accept or reject any tender, and to cancel the tendering process and 
reject all tenders, at any time prior to the award of Contract, without 
thereby incurring any liability to the affected tenderer or tenderers or 
any obligation to inform the affected tenderer or tenderers of the 
grounds for the action. 
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6.3 The tenderer whose tender has been accepted will be notified of the 
award prior to expiration of the tender validity period in writing or by 
cable, telex or facsimile.  This notification (hereinafter and in all 
Contract documents called the “Letter of Acceptance”) will state the 
sum (hereinafter and in all Contract documents called the “Contract 
Price”)that the Employer will pay the Contractor in consideration of the 
execution, completion, and maintenance of the Works by the 
Contractor as prescribed by the Contract. At the same time the other 
tenderers shall be informed that their tenders have not been 
successful. 

 
The contract shall be formed on the parties signing the contract. 

 
6.4 The Agreement will incorporate all agreements between the Employer 

and the successful tenderer.  Within 14 days of receipt the successful 
tenderer will sign the Agreement and return it to the Employer. 

 
6.5 Within 21 days after receipt of the Letter of Acceptance, the successful 

tenderer shall deliver to the Employer a Performance Security in the 
amount stipulated in the Appendix to Conditions of Contract and in the 
form stipulated in the Tender documents. The Performance Security 
shall be in the amount and specified form  

 
6.6 Failure of the successful tenderer to comply with the requirements of 

clause 6.5 shall constitute sufficient grounds for cancellation of the 
award and forfeiture of the Tender Security. 

 
6.7 Upon the furnishing by the successful tenderer of the Performance 

Security, the Employer will promptly notify the other tenderers that 
their tenders have been unsuccessful. 

 
6.8 Preference where allowed in the evaluation of tenders shall not be 

allowed for contracts not exceeding one year (12 months) 
 

6.9 The tender evaluation committee shall evaluate the tender within 30 
days of the validity period from the date of opening the tender. 

 
6.10 The parties to the contract shall have it signed within 30 days from the 

date of notification of contract award unless there is an administrative 
review request. 

 
6.11 Contract price variations shall not be allowed for contracts not 

exceeding one year (12 months) 
 

6.12 Where contract price variation is allowed, the valuation shall not exceed 
15% of the original contract price. 

 
6.13 Price variation request shall be processed by the procuring entity within 

30 days of receiving the request. 
 

6.14 The procuring entity may at any time terminate procurement 
proceedings before contract award and shall not be liable to any person 
for the termination. 
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6.15 The procuring entity shall give prompt notice of the termination to the 

tenderers and on request give its reasons for termination within 14 
days of receiving the request from any tenderer. 

 
6.16 A tenderer who gives false information in the tender document about its 

qualification or who refuses to enter into a contract after notification of 
contract award shall be considered for debarment from participating in 
future public procurement.  

 
7. Corrupt and Fraudulent practices  
 

7.1   The procuring entity requires that tenderers observe the highest 
standards of ethics during procurement process and execution of 
contracts. A tenderer shall sign a declaration that he has not and will 
not be involved in corrupt and fraudulent practices. 
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APPENDIX TO INSTRUCTIONS TO TENDERERS  
  
INSTRUCTIONS  TO  PARTICULARS OF APPENDIX TO INSTRUCTIONS TO  

TENDERERS    
REFERENCE    

 TENDERERS  
      

1.1    
    

 The employer is the Parliamentary Service Commission  
      

1.7     Qualification criteria as set out in the tender evaluation 
criteria   

1.8     N/A  
1.9     Joint venture or individual tenderers only.  
1.13     N/A  
2.3    
    

 Or through email address; 
procurementpjs@parliament.go.ke and 
dg@parliament.go.ke       

3.2.(e)     N/A  
3.4     N/A  
3.6     Validity period of 120 days  
3.8     Tender surety shall be valid for 150 days from the date 

of tender opening.  
     
3.12 (b)    N/A  
3.14    One original and One copy  
3.18    
    

Bid security of Kshs. 100,000 from a reputable bank 
recognized by the Central Bank of Kenya 

5.2    Alternative bids not allowed  
5.7    N/A: PPADA 2015 Applies  
5.9    N/A  
5.12    N/A  
6.5    

       
Successful bidder to provide performance security of 5% 
of the contract sum prior to contract signing from 
reputable bank recognized by Central Bank of Kenya.  

6.8    N/A  
6.12    

       
-The word “valuation” should read “variation”  
-Variation shall apply as prescribed by the Public 
Procurement and Asset Disposal Act, 2015  

6.13    Shall be 60 days from the date of receipt of the request  
8.0    
    

Due diligence shall be conducted before award in 
accordance with the Public Procurement and Asset 
Disposal Act, 2015  

9.0    
       

Bidder shall be required to provide litigation history 
which may be subjected to due diligence to ascertain 
the possibility of negatively affecting performance.  
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TENDER EVALUATION CRITERIA  
  

 After tender opening, the tenders will be evaluated in 3 stages, namely:  
i. Preliminary evaluation,  

ii. Technical Evaluation; and  
iii. Financial Evaluation,  

  

1.1. PRELIMINARY EVALUATION  
     

S/No    MANDATORY REQUIREMENTS(MR)  

MR1   Valid Copy of certificate of incorporation/ Registration.  

MR2  

  

 Valid Current Tax Compliance Certificate and PIN certificate - If Consortium, from 
each member of the consortium.  

MR3   Valid National Construction Authority (NCA 5 and above) registration Certificate 
(Kitchen Equipment and LPG Installation),  

MR4   Duly filled, signed and stamped tender questionnaire  

MR5   Duly filled and signed Confidential business questionnaire  

MR6   Duly filled and signed Anticorruption declaration  

MR7   Submission of original and (1) copy of tender document.  

MR8  

  

  

  

 The original and (1) copy of tender documents should be properly Tape Bound and 
paginated in the correct sequence and all pages must be initialed/signed/stamped. 
NB:  Spiral Binding and use of Spring or Box Files will not be allowed and will result 
in automatic disqualification.  

 MR9   Valid Copy of Single Business permit – for the year 2020    

MR10  

  

 The Tender Security of Kshs. 100,000 (One Hundred Thousand) valid for 150 days 
in form of Bank Guarantee from a reputable bank recognized by the Central Bank of 
Kenya.  

MR11  

  

 Submission of valid CR12 form showing the list directors /shareholding (issued 
within the  last 1 year) or National Identity Card for Sole Proprietor  

MR12   Current annual contractors practicing license from National Construction Authority 
(NCA)  

MR13   Dully filled and signed form of tender.  

MR14   Provide proof of Power of attorney (of Tender Signatory)  

MR 15  

  

 Details of any current litigation or arbitration proceedings in which the bidder is 
involved  as one of the parties  

MR 16   Letter of authority to seek references from the Tenderer’s bankers.  

MR 17  

  

 Submit a copy of certified Audited accounts for the last three (3) years (2016, 2017 
and 2018 and 2019 if available). 

MR 18   Non debarment form duly filled and signed.  

MR 19  
  

 Foreign and international bidders shall provide a declaration that they source at 
least 40% of their supplies and labour from citizen contractors. 

   

Bid Document submitted without ANY of the above-mentioned Mandatory requirements shall be 
rejected by the Parliamentary Service Commission’s Evaluation Committee and will therefore not 
proceed to the technical and financial Evaluation.  

   N.B  
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The employer may seek further clarification/confirmation if necessary, to confirm 
authenticity/compliance of any condition of the tender.  

  

1.2 TECHNICAL EVALUATION  

Award of points for the Technical Evaluation shall be as shown in Table 1 below: - 
 
Table 1: Scores for the Technical Evaluation 

Item  Description  Points 
Scored  

Max. Points  

1  Key Personnel (Attach evidence)     
 
Project Manager of the firm  

• Holder of degree or diploma in a relevant 
Construction/Engineering field ------------------ 5 marks 

• Holder  of  certificate  in relevant Construction/ 
Engineering field      ------------- 3 marks 

• Holder of trade test certificate in relevant Construction/ 
Engineering field ------------------ 2 marks 

• No relevant certificate ----------- 0 marks 

  
 
 
 
 
 
 
 

5  

 
Site Agent with degree/diploma of the key personnel in relevant 
Construction/Engineering field  

• With over 10 years’ relevant experience---------- 5 marks 
• With over 5 years’ relevant experience ----------- 3 marks 
• With under 5 years’ relevant experience --------- 2 marks 

  
 
 

 
 5  

2No. Foreman/Supervisor a certificate holder of key personnel in 
relevant Construction/Engineering field  

• With over 10 years’ relevant experience ----------- 5marks (@ 
2.5marks) 

• With over 5 years’ relevant experience ------------ 3marks (@ 
1.5marks) 

• With under 5 years’ relevant experience ----------- 2marks (@ 1 
marks) 

  
 
 
 
 
 
 

 5  

 

   15   
 

2  
Contracts completed in the last five (5) years; a max of 5 
No. projects (Attach evidence in form of completion 
certificates or letters of reference from client/ 
consultants.) 

• Project of similar nature, complexity and magnitude of equal 
or higher value.       ------------ 5 marks each  

• Project of similar nature and complexity but of lower 
magnitude than the one in consideration ---------- 
--- 3 marks each   

• No completed project of similar nature ---- 0 marks   

  
 
 
 
 
 
 
 
 
 
 

   25 
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3  On-going projects (A max of 2 No. projects)  
(Attach evidence; Letters of Award/ Interim certificates/ 
Contracts)  

• Project of similar nature, complexity and magnitude ----
------- 5 marks each  

• Project of similar nature but of lower value than the one 
in consideration ---------------- 2.5 marks each  

• No ongoing project of similar nature ----- 0 marks 

   

    10 
4  Schedules of contractor’s equipment (Attach evidence of proof of 

ownership or lease agreement or Logbooks)  
For each specific equipment required in the construction work being 
tendered for. (Maximum  
No. of equipment to be considered – 5 No.)  (Hoist/Concrete 
Mixer/Steel & Aluminium Fabrication Equipment/Transport, etc) ---- 
2marks each  

   
 

   10   
5. Evidence of Offices and Workshops; (Lease 

agreement/ titles) 
 5   

      

6. Financial report  
 
Audited financial report (last three [3] years)- 
2016-2018 

• Average Annual Turnover greater or equal to Kshs 60 Million  
----------------- 15 Marks  

• Average Annual Turnover greater or equal to Kshs 30 Million  
----------------- 6 Marks 

• Average Annual Turnover below Kshs 30 Million  - 4 Marks 

    

   15   
7. Evidence of financial resources (cash in hand, lines of credit, over 

draft facility etc.)  
• Has financial resources equal or above the cost of the project --

--------- 20marks  
• Has financial resources below the cost of the project, but over 

50% of the cost of the project -------------------------- 15marks  
• Has financial resources below 50% of the cost of the project ---

--------- 5marks  
• Failure to attach evidence ………… 0 Marks 

    

   20   
 TOTAL  100   

 

 
Any bidder who scores 80 points and above in this Technical Evaluation shall be considered for 
further evaluation.         
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STAGE 3 - FINANCIAL EVALUATION  
  

Only tenderer’s who score 80% and above of the overall marks on the technical evaluation shall 
qualify for financial evaluation.  

  
This will be carried out only for those tenders that have passed BOTH mandatory requirements and 
Technical evaluation. The client will;  

  
1. Undertake price comparison and ranking of prices.  
  
2. The prices shall be compared and checked for completeness including all local taxes  
   
   STAGE 4 – DUE DILIGENCE & RECOMMENDATION FOR AWARD  

 
Particulars of post – qualification if applicable. The Client may inspect the premises due diligence 
to seek further clarification/confirmation if necessary, to confirm authenticity /compliance of any 
condition of the tender /qualifications of the tenderer in line with Section 83 of the Public 
Procurement and Asset Disposal Act, 2015. 
 
The bidder shall not be awarded the contract if they fail to pass the compliance test. The second lowest 
bidder shall be considered for due diligence 

 
Award Criteria: 
The firm achieving the lowest evaluated price will be awarded the contract in line with Section 86 of the 
Public Procurement and Disposal Act, 2015. 
 
Particulars of performance security; 5% of contract sum 
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CONDITIONS OF CONTRACT 

 
1. Definitions 
 

1.1 In this Contract, except where context otherwise requires, the following 
terms shall be interpreted as indicated; 

 
“Bill of Quantities” means the priced and completed Bill of Quantities 
forming part of the tender. 
 
“Compensation Events” are those defined in Clause 24 hereunder. 
 
“The Completion Date” means the date of completion of the Works as 
certified by the Project Manager, in accordance with Clause 31. 
 
“The Contract” means the agreement entered into between the 
Employer and the Contractor as recorded in the Agreement Form and 
signed by the parties including all attachments and appendices thereto 
and all documents incorporated by reference therein to execute, 
complete, and maintain the Works, 
 
“The Contractor” refers to the person or corporate body whose tender 
to carry out the Works has been accepted by the Employer. 
 
“The Contractor’s Tender”is the completed tendering document 
submitted by the Contractor to the Employer. 
 
“The Contract Price” is the price stated in the Letter of Acceptance 
and thereafter as adjusted in accordance with the provisions of the 
Contract. 
 
“Days” are calendar days; “Months” are calendar months. 
 
“A Defect” is any part of the Works not completed in accordance with 
the Contract. 
 
“The Defects Liability Certificate” is the certificate issued by Project 
Manager upon correction of defects by the Contractor. 
 
“The Defects Liability Period” is the period named in the Contract 
Data and calculated from the Completion Date. 
 
“Drawings” include calculations and other information provided or 
approved by the Project Manager for the execution of the Contract. 
 
“Dayworks” are Work inputs subject to payment on a time basis for 
labour and the associated materials and plant. 
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“Employer”, or the “Procuring entity” as defined in the Public 
Procurement Regulations (i.e. Central or Local Government 
administration, Universities, Public Institutions and Corporations, etc) 
is the party who employs the Contractor to carry out the Works. 
 
“Equipment” is the Contractor’s machinery and vehicles brought 
temporarily to the Site for the execution of the Works. 
 
“The Intended Completion Date” is the date on which it is intended 
that the Contractor shall complete the Works.  The Intended 
Completion Date may be revised only by the Project Manager by issuing 
an extension of time or an acceleration order. 
 
“Materials” are all supplies, including consumables, used by the 
Contractor for incorporation in the Works. 
 
“Plant” is any integral part of the Works that shall have a mechanical, 
electrical, chemical, or biological function. 
 
“Project Manager” is the person named in the Appendix to Conditions 
of Contract (or any other competent person appointed by the Employer 
and notified to the Contractor, to act in replacement of the Project 
Manager) who is responsible for supervising the execution of the Works 
and administering the Contract and shall be an “Architect” or a 
“Quantity Surveyor” registered under the Architects and Quantity 
Surveyors Act Cap 525 or an “Engineer” registered under Engineers 
Registration Act Cap 530. 
 
“Site” is the area defined as such in the Appendix to Condition of 
Contract. 
 
“Site Investigation Reports” are those reports that may be included 
in the tendering documents which are factual and interpretative about 
the surface and subsurface conditions at the Site. 
 
“Specifications” means the Specifications of the Works included in the 
Contract and any modification or addition made or approved by the 
Project Manager. 
 
“Start Date” is the latest date when the Contractor shall commence 
execution of the Works.  It does not necessarily coincide with the Site 
possession date(s). 
 
“A Subcontractor” is a person or corporate body who has a Contract 
with the Contractor to carry out a part of the Work in the Contract, 
which includes Work on the Site. 
 
“Temporary works” are works designed, constructed, installed, and 
removed by the Contractor which are needed for construction or 
installation of the Works. 
 

“A Variation” is an instruction given by the Project Manager which varies the 
Works. 
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“The Works” are what the Contract requires the Contractor to construct, 
install, and turnover to the Employer, as defined in the Appendix to 
Conditions of Contract. 

 
2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means 
plural, male also means female or neuter, and the other way around.  
Headings have no significance.  Words have their normal meaning in 
English Language unless specifically defined.  The Project Manager will 
provide instructions clarifying queries about these Conditions of 
Contract. 

 
2.2 If sectional completion is specified in the Appendix to Conditions of 

Contract, reference in the Conditions of Contract to the Works, the 
Completion Date and the Intended Completion Date apply to any 
section of the Works (other than references to the Intended Completion 
Date for the whole of the Works). 

 
2.3 The following documents shall constitute the Contract documents and 

shall be interpreted in the following order of priority; 
 

(1) Agreement, 
 

(2) Letter of Acceptance, 
 

(3) Contractor’s Tender, 
 

(4) Appendix to Conditions of Contract, 
 

(5) Conditions of Contract, 
 

(6) Specifications, 
 

(7) Drawings, 
 

(8) Bill of Quantities, 
 

(9) Any other documents listed in the Appendix to Conditions of 
Contract as forming part of the Contract. 

 
                    Immediately after the execution of the Contract, the Project Manager       
                    shall furnish both the Employer and the Contractor with two copies       
                    each of all the Contract documents. Further, as and when necessary  
                    the Project Manager shall furnish the Contractor [always with a copy                                       
                    to the Employer] with three [3] copies of such further drawings or  
                    details or descriptive schedules as are reasonably necessary either 
                    to explain or amplify the Contract drawings or to enable the  
                    Contractor to carry out and complete the Works in accordance with 
                    these Conditions. 
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3.      Language and Law 
 

3.1 Language of the Contract and the law governing the Contract shall be 
English language and the Laws of Kenya respectively unless  

          otherwise stated. 
 
4 Project Manager’s Decisions 
 

4.1 Except where otherwise specifically stated, the Project Manager will 
decide contractual matters between the Employer and the Contractor in 
the role representing the Employer. 

 
5 Delegation 
 

5.1 The Project Manager may delegate any of his duties and responsibilities 
to others after notifying the Contractor. 

 
6 Communications 
 

6.1 Communication between parties shall be effective only when in writing.  
A notice shall be effective only when it is delivered. 

 
7 Subcontracting 
 

7.1 The Contractor may subcontract with the approval of the Project 
Manager, but may not assign the Contract without the approval of the 
Employer in writing.  Subcontracting shall not alter the Contractor’s 
obligations. 

 
8 Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities etc. as listed in the Appendix to 
Conditions of Contract and also with the Employer, as per the 
directions of the Project Manager.  The Contractor shall also provide 
facilities and services for them.  The Employer may modify the said List 
of Other Contractors etc., and shall notify the Contractor of any such 
modification. 

 
9 Personnel 
 

9.1 The Contractor shall employ the key personnel named in the 
Qualification Information, to carry out the functions stated in the said 
Information or other personnel approved by the Project Manager. The 
Project Manager will approve any proposed replacement of key 
personnel only if their relevant qualifications and abilities are 
substantially equal to or better than those of the personnel listed in the 
Qualification Information.  If the Project Manager asks the Contractor 
to remove a person who is a member of the Contractor’s staff or work 
force, stating the reasons, the Contractor shall ensure that the person 
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leaves the Site within seven days and has no further connection with 
the Work in the Contract. 

 
10 Works 
 

10.1 The Contractor shall construct and install the Works in accordance 
with the Specifications and Drawings.  The Works may commence on 
the Start Date and shall be carried out in accordance with the Program 
submitted by the Contractor, as updated with the approval of the 
Project Manager, and complete them by the Intended Completion Date. 

 
11 Safety and Temporary Works  
 

11.1 The Contractor shall be responsible for the design of temporary works.  
However before erecting the same, he shall submit his designs 
including specifications and drawings to the Project Manager and to 
any other relevant third parties for  their approval.  No erection of 
temporary works shall be done until such approvals are obtained. 

 
11.2 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary works and all drawings 
prepared by the Contractor for the execution of the temporary or 
permanent Works, shall be  subject to prior approval by the Project 
Manager before they can be used. 

 
11.3 The Contractor shall be responsible for the safety of all activities on the 

Site. 
 
12. Discoveries 
 

12.1 Anyth ing of historical or other interest or of significant value 
unexpectedly discovered on  Site shall be the property of the Employer.  
The Contractor shall notify the Project Manager of such discoveries and 
carry out the Project Manager’s instructions for dealing with them. 

 
13. Work Program 

 
13.1 Within the time stated in the Appendix to Conditions of Contract, the 

Contractor shall submit to the Project Manager for approval a program 
showing the general methods, arrangements, order, and timing for all 
the activities in the Works.  An update of the program shall be a 
program showing the actual progress achieved on each activity and the 
effect of the progress achieved on the timing of the remaining Work, 
including any changes to the sequence of the activities. 

 
The Contractor shall submit to the Project Manager for approval an 
updated program at intervals no longer than the period stated in the 
Appendix to Conditions of Contract.  If the Contractor does not submit 
an updated program within this period, the Project Manager 
may withhold the amount stated in the said Appendix from the next 
payment certificate and continue to withhold this amount until  the 
next payment after the date on which the overdue program has been 
submitted.  The Project Manager’s approval of the program shall not 
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alter the Contractor’s obligations.  The Contractor may revise the 
program and submit it to the Project Manager again at any time.  A 
revised program shall show the effect of Variations and Compensation 
Events. 
 

14. Possession of Site 
 

14.1 The Employer shall give possession of all parts of the Site to the 
Contractor.  If possession of a part is not given by the date stated in the 
Appendix to Conditions of Contract , the Employer will be deemed to 
have delayed the start of the relevant activities, and this will be a 
Compensation Event. 

 
15. Access to Site 
 

15.1 The Contractor shall allow the Project Manager and any other person 
authorised by the Project Manager, access to the Site and to any place 
where work in connection with the Contract is being carried out or is 
intended to be carried out. 

 
16. Instructions 
 

16.1 The Contractor shall carry out all instructions of the Project Manager 
which are in accordance with the Contract. 

 
17. Extension or Acceleration of Completion Date 

 
17.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it 
impossible for completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining 
Work, which would cause the Contractor to incur additional cost.  The 
Project Manager shall decide whether and by how much to extend the 
Intended Completion Date within 21 days of the Contractor asking the 
Project Manager in writing for a decision upon the effect of a 
Compensation Event or variation and submitting full supporting 
information.  If the Contractor has failed to give early warning of a delay 
or has failed to cooperate in dealing with a delay, the delay caused by 
such failure shall not be considered in assessing the new (extended) 
Completion Date. 

 
17.2 No bonus for early completion of the Works shall be paid to the 

Contractor by the Employer. 
 
18. Management Meetings 

18.1 A Contract management meeting shall be held monthly and attended 
by the Project Manager and the Contractor.  Its business shall be to 
review the plans for the remaining Work and to deal with matters raised 
in accordance with the early warning procedure.  The Project Manager 
shall record the minutes of management meetings and provide copies of 
the same to those attending the meeting and the Employer.  The 
responsibility of the parties for actions to be taken shall be decided by 
the Project Manager either at the management meeting or after the 
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management meeting and stated in writing to all who attended the 
meeting. 

 
19. Early Warning 

 
19.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the Work, increase the Contract Price or 
delay the execution of the Works.  The Project Manager may require the 
Contractor to provide an estimate of the expected effect of the future 
event or circumstance on the Contract Price and Completion Date.  The 
estimate shall be provided by the Contractor as soon as reasonably 
possible. 

 
19.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals on how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the 
Work and in carrying out any resulting instructions of the Project 
Manager. 

 
20. Defects 
 

20.1 The Project Manager shall inspect the Contractor’s work and notify the 
Contractor of any defects that are found.  Such inspection shall not 
affect the Contractor’s responsibilities.  The Project Manager may 
instruct the Contractor to search for a defect and to uncover and test 
any Work that the Project Manager considers may have a defect.  
Should the defect be found, the cost of uncovering and making good 
shall be borne by the Contractor, However, if there is no defect found, 
the cost of uncovering and making good shall be treated as a variation 
and added to the Contract Price. 

 
20.2 The Project Manager shall give notice to the Contractor of any defects  

before the end of the Defects Liability Period, which begins at 
Completion, and is defined in the Appendix to Conditions of Contract.  
The Defects Liability Period shall be extended for as long as defects 
remain to be corrected. 

 
20.3 Every time notice of a defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Project 
Manager’s notice.  If the Contractor has not corrected a defect within 
the time specified in the Project Manager’s notice, the Project Manager 
will assess the cost of having the defect corrected by other parties and 
such cost shall be treated as a variation and be deducted from the 
Contract Price. 

 
21. Bills Of Quantities 
 

21.1 The Bills of Quantities shall contain items for the construction, 
installation, testing and commissioning of the Work to be done by the 
Contractor.  The Contractor will be paid for the quantity of the Work 
done at the rate in the Bills of Quantities for each item. 
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21.2 If the final quantity of the Work done differs from the quantity in the 
Bills of Quantities for the particular item by more than 25 percent and  
provided the change exceeds 1 percent of the Initial Contract price, the 
Project Manager shall adjust the rate to allow for the change. 

 
21.3 If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the Bills 
of Quantities. 

 
22. Variations 
 

22.1 All variations shall be included in updated programs produced by the 
Contractor. 

 
 
22.2 The Contractor shall provide the Project Manager with a quotation for 

carrying out the variations when requested to do so.  The Project 
Manager shall assess the quotation, which shall be given within seven 
days of the request or within any longer period as may be stated by the 
Project Manager and before the Variation is ordered.  

 
 

22.3 If the work in the variation corresponds with an item description in the 
Bills of Quantities and if in the opinion of the Project Manager, the 
quantity of work is not above the limit stated in Clause 21.2 or the 
timing of its execution does not cause the cost per unit of quantity to 
change, the rate in the Bills of Quantities shall be used to calculate the 
value of the variation.  If the cost per unit of quantity changes, or  
if the nature or timing of the work in the variation does not correspond 
with items in the Bills of Quantities, the quotation by the Contractor 
shall be in the form of new rates for the relevant items of Work.   

 
22.4 If the Contractor’s quotation is unreasonable, the Project Manager may 

order the variation and make a change to the Contract price, which 
shall be based on the Project Manager’s own forecast of the effects of 
the variation on the Contractor’s costs. 

 
22.5 If the Project Manager decides that the urgency of varying the Work 

would prevent a quotation being given and considered without delaying 
the Work, no quotation shall be given and the variation shall be treated 
as a Compensation Event. 

 
22.6 The Contractor shall not be entitled to additional payment for costs 

that could have been avoided by giving early warning. 
 

22.7 When the Program is updated, the Contractor shall provide the Project 
Manager with an updated cash flow forecast. 

 
23. Payment Certificates, Currency of Payments and Advance Payments 
 

23.1 The Contractor shall submit to the Project Manager monthly 
applications for payment giving sufficient details of the Work done and 
materials on Site and the amounts which the Contractor considers 
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himself to be entitled to. The Project Manager shall check the monthly 
application and certify the amount to be paid to the Contractor within 
14 days.  The value of Work executed and payable shall be determined 
by the Project Manager. 

 
23.2 The value of Work executed shall comprise the value of the quantities of 

the items in the Bills of Quantities completed, materials delivered on 
Site,  variations and compensation events.   Such materials shall 
become the property of the Employer once the Employer has paid the 
Contractor for their value .  Thereafter, they shall not be removed from 
Site without the Project Manager’s instructions except for use upon the 
Works. 

 
23.3 Payments shall be adjusted for deductions for retention.  The Employer 

shall pay the Contractor the amounts certified by the Project Manager 
within 30 days of the date of issue of  each certificate.  If the Employer 
makes a late payment, the Contractor shall be paid simple interest on 
the late payment in the next payment.  Interest shall be calculated on 
the basis of number of days delayed  at a rate three percentage points 
above the Central Bank of Kenya’s  average rate for base lending  
prevailing as of the first day the payment becomes overdue. 

 
23.4 If an amount certified is increased in a later certificate or as a result of 

an award by an Arbitrator, the Contractor shall be paid interest upon 
the delayed payment as set out in this clause.  Interest shall be 
calculated from the date upon which the increased amount would have 
been certified in the absence of dispute. 

 
23.5 Items of the Works for which no rate or price has been entered in will 

not be paid for by the Employer and shall be deemed covered by other 
rates and prices in the Contract. 

 
23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to 

the Contractor shall be made in Kenya Shillings and foreign currency in 
the proportion indicated in the tender, or agreed prior to the execution 
of the Contract Agreement and indicated therein.  The rate of exchange 
for the calculation of the amount of foreign currency payment shall be 
the rate of exchange indicated in the Appendix to Conditions of 
Contract.  If the Contractor indicated foreign currencies for payment 
other than the currencies of the countries of origin of related goods and 
services the Employer reserves the right to pay the equivalent at the 
time of payment in the currencies of the countries of such goods and 
services.  The Employer and the Project Manager shall be notified 
promptly by the Contractor of an changes in the expected foreign 
currency requirements of the Contractor during the execution of the 
Works as indicated in the Schedule of Foreign Currency Requirements 
and the foreign and local currency portions of the balance of the 
Contract Price shall then be amended by agreement between Employer 
and the Contractor in order to reflect appropriately such changes. 

 
23.7 In the event that an advance payment is granted, the following shall 

apply:- 
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a) On signature of the Contract, the Contractor shall at his request, 
and without furnishing proof of expenditure, be entitled to an 
advance of 10% (ten percent) of the original amount of the 
Contract.  The advance shall not be subject to retention money. 

 
b) No advance payment may be made before the Contractor has 

submitted proof of the establishment of deposit or   a directly  
liable guarantee satisfactory to the Employer in the amount of 
the advance payment.  The guarantee shall be in the same 
currency as the advance. 

 
c) Reimbursement of the lump sum advance shall be made by 

deductions from the Interim payments and where applicable from 
the balance owing to the Contractor.  Reimbursement shall begin 
when the amount of the sums due under the Contract reaches 
20% of the original amount of the Contract.  It shall have been 
completed by the time 80% of this amount is reached. 

 
The amount to be repaid by way of successive deductions shall be calculated 
by means of the formula: 
 
R = A(x1 – x11) 

       80 – 20  
Where: 
 
   R = the amount to be reimbursed 
 
   A = the amount of the advance which has been granted 
 

X1      = the amount of proposed cumulative payments as a 
percentage of the original amount of the Contract.  
This figure will exceed 20% but not exceed 80%. 

 
X11     = the amount of the previous cumulative payments as 

a percentage of the original amount of the Contract.  
This figure will be below 80%but not less than 20%. 

 
d) with each reimbursement the counterpart of the directly liable 

guarantee may be reduced accordingly. 
 

24. Compensation Events 
 

24.1 The following issues shall constitute Compensation Events: 
 

(a) The Employer does not give access to a part of the Site by the Site 
Possession Date stated in the Appendix to Conditions of 
Contract. 

 
(b) The Employer modifies the List of Other Contractors, etc., in a 

way that affects the Work of the Contractor under the Contract. 
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(c) The Project Manager orders a delay or does not issue drawings, 
specifications or instructions required for execution of the Works 
on time. 

 
(d) The Project Manager instructs the Contractor to uncover or to 

carry out additional tests upon the Work, which is then found to 
have no defects. 

 
(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 
 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of the Letter of 
Acceptance from the information issued to tenderers (including 
the Site investigation reports), from information available publicly 
and from a visual inspection of the Site. 

 
(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer or additional work 
required for safety or other reasons. 

 
(h) Other contractors, public authorities, utilities, or the Employer 

does not work within the dates and other constraints stated in 
the Contract, and they cause delay or extra cost to the 
Contractor. 

 
(i) The effects on the Contractor of any of the Employer’s risks. 

 
(j) The Project Manager unreasonably delays issuing a Certificate of 

Completion. 
 

(k) Other compensation events described in the Contract or 
determined by the Project Manager shall apply. 

 
24.2 If a compensation event would cause additional cost or would prevent 

the Work being completed before the Intended Completion Date, the 
Contract Price shall be increased and/or the Intended Completion Date 
shall be extended.  The Project Manager shall decide whether and by 
how much the Contract Price shall be increased and whether and by 
how much the Intended Completion Date shall be extended. 

 
24.3 As soon as information demonstrating the effect of each compensation 

event upon the Contractor’s forecast cost has been provided by the 
Contractor, it shall be assessed by the Project Manager, and the 
Contract Price shall be adjusted accordingly.  If the Contractor’s 
forecast is deemed unreasonable, the Project Manager shall adjust the 
Contract Price based on the Project Manager’s own forecast.  The  
Project Manager will assume that the Contractor will react competently 
and promptly to the event. 

 
24.4 The Contractor shall not be entitled to compensation to the extent that 

the Employer’s interests are adversely affected by the Contractor not 
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having given early warning or not having co-operated with the Project 
Manager. 

 
24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the Appendix to Conditions of Contract. 
 

24.6 The Contractor shall give written notice to the Project Manager of his 
intention to make a claim within thirty days after the event giving rise 
to the claim has first arisen.  The claim shall be submitted within thirty 
days thereafter. 

 
Provided always that should the event giving rise to the claim of 
continuing effect, the Contractor shall submit an interim claim within 
the said thirty days and a final claim within thirty days of the end of 
the event giving rise to the claim. 

 
25. Price Adjustment 
 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and 
other levies are changed between the date 30 days before the 
submission of tenders for the Contract and the date of Completion.  The 
adjustment shall be the change in the amount of tax payable by the 
Contractor. 

 
25.2 The Contract Price shall be deemed to be based on exchange rates 

current at the date of tender submission in calculating the cost to the 
Contractor of materials to be specifically imported (by express 
provisions in the Contract Bills of Quantities or Specifications) for 
permanent incorporation in the Works.  Unless otherwise stated in the 
Contract, if at any time during the period of the Contract exchange 
rates shall be varied and this shall affect the cost to the Contractor of 
such materials, then the Project Manager shall assess the net difference 
in the cost of such materials.  Any amount from time to time so 
assessed shall be added to or deducted from the Contract Price, as the 
case may be. 

 
25.3 Unless otherwise stated in the Contract, the Contract Price shall be 

deemed to have been calculated in the manner set out below and in 
sub-clauses 25.4 and 25.5 and shall be subject to adjustment in the 
events specified thereunder; 

 
(i) The prices contained in the Contract Bills of Quantities shall be 

deemed to be based upon the rates of wages and other  
emoluments and expenses as determined by the Joint Building 
Council of Kenya (J.B.C.) and set out in the schedule of basic 
rates issued 30 days before the date for submission of tenders.A 
copy of the schedule used by the Contractor in his pricing shall 
be attached in the Appendix to Conditions of Contract. 

 
(ii) Upon J.B.C. determining that any of the said rates of wages or 

other emoluments and expenses are increased or decreased, then 
the Contract Price shall be increased or decreased by the amount 
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assessed by the Project Manager based upon the difference, 
expressed as a percentage, between the rate set out  
in the schedule of basic rates issued 30 days before the date for 
submission of tenders and the rate published by the J.B.C. and 
applied to the quantum of labour incorporated within the amount 
of Work remaining to be executed at the date of publication of 
such increase or decrease. 

 
(iii) No adjustment shall be made in respect of changes in the rates of 

wages and other emoluments and expenses which occur after the 
date of Completion except during such other period as may be 
granted as an extension of time under clause 17.0 of these 
Conditions. 

 
25.4 The prices contained in the Contract Bills of Quantities shall be deemed 

to be based upon the basic prices of materials to be permanently 
incorporated in the Works as determined by the J.B.C. and set out in 
the schedule of basic rates issued 30 days before the date for 
submission of tenders. A copy of the schedule used by the Contractor 
in his pricing shall be attached in the Appendix to Conditions of 
Contract. 

 
25.5 Upon the J.B.C. determining that any of the said basic prices are 

increased or decreased then the Contract Price shall be increased or 
decreased by the amount to be assessed by the Project Manager based 
upon the difference between the price set out in the schedule of basic 
rates issued 30 days before the date for submission of tenders and the 
rate published by the J.B.C. and applied to the quantum of the relevant 
materials which have not been taken into account in arriving at the 
amount of any interim certificate under clause 23 of these Conditions 
issued before the date of publication of such increase or decrease. 

 
25.6 No adjustment shall be made in respect of changes in basic prices of 

materials which occur after the date for Completion except during such 
other period as may be granted as an extension of time under clause 
17.0 of these Conditions. 

 
25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in 

respect of any materials included in the schedule of basic rates. 
 
26. Retention 
 

26.1 The Employer shall retain from each payment due to the Contractor the 
proportion stated in the Appendix to Conditions of Contract until 
Completion of the whole of the Works.  On Completion of the whole of 
the Works, half the total amount retained shall be repaid to the 
Contractor and the remaining half when the Defects Liability Period has 
passed and the Project Manager has certified that all defects notified to 
the Contractor before the end of this period have been corrected. 

 
27. Liquidated Damages 
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27.1 The Contractor shall pay liquidated damages to the Employer at the 
rate stated in the Appendix to Conditions of Contract for each day that 
the actual Completion Date is later than the Intended Completion Date.  
The Employer may deduct liquidated damages from payments due to 
the Contractor.  Payment of liquidated damages shall not alter  the 
Contractor’s liabilities. 

 
27.2 If the Intended Completion Date is extended after liquidated damages 

have been paid, the Project Manager shall correct any overpayment of 
liquidated damages by the Contractor by adjusting the next payment 
certificate.  The Contractor shall be paid interest on the overpayment, 
calculated from the date of payment to the date of repayment, at the 
rate specified in Clause 23.30 

 
28. Securities 
 

28.1 The Performance Security shall be provided to the Employer no later 
than the date specified in the Letter of Acceptance and shall be issued 
in an amount and form and by a reputable bank acceptable to the 
Employer, and denominated in Kenya Shillings. The Performance 
Security shall be valid until a date 30 days beyond the date of issue of 
the Certificate of Completion. 

 
29. Dayworks 
 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be 
used for small additional amounts of Work only when the Project 
Manager has given written instructions in advance for additional work 
to be paid for in that way. 

 
29.2 All work to be paid for as Dayworks shall be recorded by the Contractor 

on Forms approved by the Project Manager.  Each  
completed form shall be verified and signed by the Project Manager 
within two days of the Work being done. 

 
29.3 The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 
 
30. Liability and Insurance 

 
30.1 From the Start Date until the Defects Correction Certificate has been 

issued, the following are the Employer’s risks: 
 

(a) The risk of personal injury, death or loss of or damage to property 
(excluding the Works, Plant, Materials and Equipment), which 
are due to; 

 
(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result of 
the Works, or 
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(ii) negligence, breach of statutory duty or interference with 
any legal right by the Employer or by any person employed 
by or contracted to him except the Contractor. 

 
(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the Employer 
or in Employer’s design, or due to war or radioactive 
contamination directly affecting the place where the Works are 
being  executed.  

 
30.2 From the Completion Date until the Defects Correction Certificate has 

been issued, the risk of loss of or damage to the Works, Plant, and 
Materials is the Employer’s risk except loss or damage due to; 

 
(a) a defect which existed on or before the Completion Date. 

 
(b) an event occurring before the Completion Date, which was not 

itself the Employer’s risk 
 

(c) the activities of the Contractor on the Site after the Completion 
Date. 

 
30.3 From the Start Date until the Defects Correction Certificate has been 

issued, the risks of personal injury, death and loss of or damage to 
property (including, without limitation, the Works, Plant, Materials, and 
Equipment) which are not Employer’s risk are Contractor’s risks. 

 
The Contractor shall provide, in the joint names of the Employer and 
the Contractor, insurance cover from the Start Date to the end of the 
Defects Liability Period, in the amounts stated in the Appendix to 
Conditions of Contract for the following events; 
(a) loss of or damage to the Works, Plant, and Materials; 
(b) loss of or damage to Equipment; 
(c) loss of or damage to property (except the Works, Plant, Materials, 

and Equipment) in connection with the Contract, and 
(d) personal injury or death. 

 
30.4 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s approval 
before the Start Date.  All such insurance shall provide for 
compensation required to rectify the loss or damage incurred. 

 
30.5 If the Contractor does not provide any of the policies and certificates 

required, the Employer may effect the insurance which the Contractor 
should have provided and recover the premiums from payments 
otherwise due to the Contractor or, if no payment is due, the payment 
of the premiums shall be a debt due. 

 
30.6 Alterations to the terms of an insurance shall not be made without the 

approval of the Project Manager.  Both parties shall comply with any 
conditions of insurance policies. 

 
31. Completion and taking over 
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31.1 Upon deciding that the Works are complete, the Contractor shall issue 

a written request to the Project Manager to issue a Certificate of  
Completion of the Works.  The Employer shall take over the Site and 
the Works within seven [7] days of the Project Manager’s issuing a 
Certificate of Completion. 

 
 
32. Final Account 

 
32.1 The Contractor shall issue the Project Manager with a detailed account 

of the total amount that the Contractor considers payable to him by the 
Employer under the Contract before the end of the Defects Liability 
Period.  The Project Manager shall issue a Defects Liability Certificate 
and certify any final payment that is due to the Contractor within 30 
days of receiving the Contractor’s account if it is correct and complete.  
If it is not, the Project Manager shall issue within 30 days a schedule 
that states the scope of the corrections or additions that are necessary.  
If the final account is still unsatisfactory after it has been resubmitted, 
the Project Manager shall decide on the amount payable to the 
Contractor and issue a Payment Certificate.  The Employer shall pay 
the Contractor the amount due in the Final Certificate within 60 days. 

 
33. Termination 
 

33.1 The Employer or the Contractor may terminate the Contract if the other 
party causes a fundamental breach of the Contract.  These  

 
fundamental breaches of Contract shall include, but shall not be 
limited to, the following; 

 
(a) the Contractor stops work for 30 days when no stoppage of work 

is shown on the current program and the stoppage has not been 
authorised by the Project Manager; 

 
(b) the Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn 
within 30 days; 

 
(c) the Contractor is declared bankrupt or goes into liquidation other 

than for a reconstruction or amalgamation; 
 

(d) a payment certified by the Project Manager is not paid by the 
Employer to the Contractor within 30 days (for Interim 
Certificate) or 60 days (for Final Certificate)of issue. 

 
(e) the Project Manager gives notice that failure to correct a 

particular defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time 
determined by the Project Manager; 

 
(f) the Contractor does not maintain a security, which is required. 
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33.2 When either party to the Contract gives notice of a breach of Contract 
to the Project Manager for a cause other than those listed under Clause 
33.1 above, the Project Manager shall decide whether the breach is 
fundamental or not. 

 
33.3 Notwithstanding the above, the Employer may terminate the Contract 

for convenience. 
 

33.4 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as soon 
as reasonably possible.  The Project Manager shall immediately 
thereafter arrange for a meeting for the purpose of taking record of the 
Works executed and materials , goods, equipment and temporary 
buildings on Site. 

 
34. Payment Upon Termination 

 
34.1 If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Project Manager shall issue a certificate 
for the value of the Work done and materials ordered and delivered to 
Site up to the date of the issue of the certificate.  Additional liquidated 
damages shall not apply.  If the total amount due to the Employer 
exceeds any payment due to the Contractor, the difference shall be a 
debt payable by the Contractor. 

 
34.2 If the Contract is terminated for the Employer’s convenience or because 

of a fundamental breach of Contract by the Employer, the Project 
Manager shall issue a certificate for the value of the Work done, 
materials ordered, the reasonable cost of removal of equipment, 
repatriation of the Contractor’s personnel employed solely on the  
Works, and the Contractor’s costs of protecting and securing the 
Works. 

 
34.3 The Employer may employ and pay other persons to carry out and 

complete the Works and to rectify any defects and may enter upon the 
Works and use all materials on the Site, plant, equipment and 
temporary works.  

 
34.4 The Contractor shall, during the execution or after the completion of 

the Works under this clause remove from the Site as and when 
required, within such reasonable time as the Project Manager may in 
writing specify, any temporary buildings, plant, machinery, appliances, 
goods or materials belonging to or hired by him, and in default the 
Employer may (without being responsible for any loss or damage) 
remove and sell any such property of the Contractor, holding the 
proceeds less all costs incurred to the credit of the Contractor. 
Until after completion of the Works under this clause the Employer 
shall not be bound by any other provision of this Contract to make any 
payment to the Contractor, but upon such completion as aforesaid and 
the verification within a reasonable time of the accounts therefore the 
Project Manager shall certify the amount of expenses properly incurred 
by the Employer and, if such amount added to the money paid to the 
Contractor before such determination exceeds the total amount which 
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would have been payable on due completion in accordance with this 
Contract the difference shall be a debt payable to the Employer by the 
Contractor; and if the said amount added to the said money be less 
than the said total amount, the difference shall be a debt payable by 
the Employer to the Contractor. 
 

35. Release from Performance 
 
35.1 If the Contract is frustrated by the outbreak of war or by any other 

event entirely outside the control of either the Employer or the 
Contractor, the Project Manager shall certify that the Contract has been 
frustrated.  The Contractor shall make the Site safe and stop Work as 
quickly as possible after receiving this certificate and shall be paid for 
all Work carried out before receiving it. 

 
36. Corrupt gifts and payments of commission 

 
The Contractor shall not; 
 
(a) Offer or give or agree to give to any person in the service of the  
 

Employer any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to do 
any act in relation to the obtaining or execution of this or any other 
Contract for the Employer or for showing or forbearing to show favour  
or disfavour to any person in relation to this or any other contract for 
the Employer. 

 
(b) Enter into this or any other contract with the Employer in connection 

with which commission has been paid or agreed to be paid by him or on 
his behalf or to his knowledge, unless before the Contract is made 
particulars of any such commission and of the terms and conditions of 
any agreement for the payment thereof have been disclosed in writing 
to the Employer. 
 
Any breach of this Condition by the Contractor or by anyone employed 
by him or acting on his behalf (whether with or without the knowledge 
of the Contractor) shall be an offence under the provisions of the Public 
Procurement Regulations issued under The Exchequer and Audit Act 
Cap 412 of the Laws of Kenya. 

 
37. Settlement Of Disputes 
 

37.1 In case any dispute or difference shall arise between the Employer or 
the Project Manager on his behalf and the Contractor, either during the 
progress or after the completion or termination  of the Works, such 
dispute shall be notified in writing by either party to the other with a 
request to submit it to arbitration and to concur in the appointment of 
an Arbitrator within thirty days of the notice.  The dispute shall be 
referred to the arbitration and final decision of a person to be agreed 
between the parties.  Failing agreement to concur in the appointment of 
an Arbitrator, the Arbitrator shall be appointed by the Chairman or 
Vice Chairman of any of the following professional institutions; 
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(i) Architectural Association of Kenya 

 
(ii) Institute of Quantity Surveyors of Kenya 

 
(iii) Association of Consulting Engineers of Kenya 

 
(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 
(v) Institution of Engineers of Kenya 

 
On the request of the applying party.  The institution written to first by 
the aggrieved party shall take precedence over all other institutions. 

 
37.2 The arbitration may be on the construction of this Contract or on any 

matter or thing of whatsoever nature arising thereunder or in 
connection therewith, including any matter or thing left by this 
Contract to the discretion of the Project Manager, or the withholding by 
the Project Manager of any certificate to which the Contractor may 
claim to be entitled to or the measurement and valuation referred to in 
clause 23.0 of these conditions, or the rights and liabilities of the 
parties subsequent to the termination of Contract. 

 
37.3 Provided that no arbitration proceedings shall be commenced on any 

dispute or difference where notice of a dispute or difference has not 
been given by the applying party within ninety days of the occurrence 
or discovery of the matter or issue giving rise to the dispute. 

 
37.4 Notwithstanding the issue of a notice as stated above, the arbitration of 

such a dispute or difference shall not commence unless an attempt has 
in the first instance been made by the parties to settle such dispute or 
difference amicably with or without the assistance of third parties.  
Proof of such attempt shall be required. 

 
37.5 Notwithstanding anything stated herein the following matters may be 

referred to arbitration before the practical completion of the Works or 
abandonment of the Works or termination of the Contract by either 
party: 

 
37.5.1 The appointment of a replacement Project Manager       

upon the said person ceasing to act. 
 

37.5.2 Whether or not the issue of an instruction by the Project  
Manager is empowered by these Conditions.        

 
37.5.3 Whether or not a certificate has been improperly withheld 

or is not in accordance with these Conditions. 
 

37.5.4 Any dispute or difference arising in respect of war risks    
or war damage. 

 
37.6 All other matters shall only be referred to arbitration after the 

completion or alleged completion of the Works or termination or alleged 
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termination of the Contract, unless the Employer and the Contractor 
agree otherwise in writing. 

 
37.7 The Arbitrator shall, without prejudice to the generality of his powers, 

have powers to direct such measurements, computations, tests or 
valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and award any sums which ought to 
have been the subject of or included in any certificate. 

 
 
 

37.8 The Arbitrator shall, without prejudice to the generality of his powers,  
 

have powers to open up, review and revise any certificate, opinion, 
decision, requirement or notice and to determine all matters in dispute 
which shall be submitted to him in the same manner as if no such 
certificate, opinion, decision requirement or notice had been given. 

 
37.9 The award of such Arbitrator shall be final and binding upon the 

parties. 
 
38.0 Alternative Dispute Resolution  
 

38.1 Pursuant to clause 37 of these Conditions of Contract, it shall be a 
condition that no dispute shall be referred to arbitration unless and until the 
matter has been dealt with through Alternative Dispute Resolution (ADR) 
mechanism. 
  
38.2 The person or persons to conduct the Alternative Resolution shall be 
agreed upon between the parties.  
 
38.3 The Alternative Dispute Resolution shall involve Reconciliation, 
Mediation or Adjudication. 
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SECTION VI – APPENDIX TO CONDITIONS OF CONTRACT 
 

THE PROJECT MANAGER IS 
 
Name:     ………………………………………………………….. 
Address:  …………………………………………………………... 
Telephone:  ………………………………………………………... 
Facsimile:  ………………………………………………………… 
 

 

The name (and identification number) of the Contract PROPOSED 
REFURBISHMENTS, ADDITIONS & ALTERATIONS WORKS TO COUNTY 
HOUSE BUILDING FOR PARLIAMENTARY SERVICE COMMISSION 
 
The Works consist of: ELECTRICAL INSTALLATIONS WORKS TO THE 
PROPOSED REFURBISHMENTS, ADDITIONS & ALTERATIONS WORKS TO 
COUNTY HOUSE BUILDING FOR PARLIAMENTARY SERVICE COMMISSION 
TENDER No.   PJS/006/2019-2020 
 

 

Other contractors, utilities etc to be engaged by the Employer on 
the site include those for the execution of; 
NONE 

Clause 8.1 

The Start Date shall be AGREED WITH THE CLIENT  
 
The Intended Completion Date for the whole of the Works shall be AGREED 
WITH THE CLIENT  
 
The Contractor shall submit a program for the Works within 14 days of 
delivery of the Letter of Acceptance.   

Clause 10 

The period between Program updates is 14 days.  
The amount to be withheld for late submission of an updated Program is 
WHOLE CERTIFICATE 

Clause 13 

The Site Possession Date shall be AGREED WITH THE CLIENT  
 
The Site is located at COUNTY HOUSE BUILDING along Red Cross Road, 
Nairobi 
 

Clause 14 

The Defects Liability period is 6 months.  Clause 20 
Variations shall be in accordance with the Public Procurement and Asset 
Disposal Act (2015) 

Clause 22 

The payments shall be settled within 45 days from the date of receipt of the 
interim certificates by the Client 

Clause 23.1 

There shall be no payment on delayed payments Clause 23.3 
All payments shall be made in Kenya Shillings Clause 23.6 
There shall be no payment in advance Clause 23.7 
Not Applicable Clause 25 
The proportion of payments retained is 10 percent. Clause 26 
The liquidated damages for the whole of the Works is Kshs. 200,000.00 per 
week or part thereof  

Clause 27.1 

The Performance Security shall be five percent (5%) of the contract sum from a 
reputable bank recognised by the Central Bank of Kenya 

Clause 28 

The minimum insurance covers shall be;  Clause 30 
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1. The minimum cover for insurance of the Works and of Plant and 
Materials in respect of the Contractor’s liability is Contractors All Risk 
policy  
2. The minimum cover for loss or damage to Equipment is NIL 
3. Insurance to cover third party risks 
4. The minimum for insurance of other property is KShs 1,000,000.00 

5. The minimum cover for personal injury or death insurance  
 

• For the Contractor’s employees is AS PER LAWS APPLICABLE 
• And for other people is AS PER LAWS APPLICABLE  

 
The Completion Period for the Works is 12 MONTHS. 
The schedule of basic rates used in pricing by the Contractor is as attached  
[CONTRACTOR TO ATTACH]. 
 

Clause 31 

Disputes to be settled as per the Arbitration Laws of Kenya 
 
Any dispute arising out of the contract that cannot be amicably resolved 
between the parties shall be referred by either party to the arbitration and a 
final decision by a panel of a person to be agreed between the parties. Failing 
agreement on the appointment of an Arbitrator, the Arbitrator shall be 
appointed by the chairperson of the Chartered Institute of Arbitrators –Kenya 
branch on the request of the applying party. The seat of arbitration shall be in 
Kenya. 

Clause 37.1 
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SECTION VI - DRAWINGS  

 
Note 1. The drawing booklet including Site plans can be viewed at the Procurement Office, 

Protection House, 2nd Floor.  
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SECTION VI – STANDARD FORMS  
  

(i) Form of Invitation for Tenders  
(ii) Form of Tender  
(iii) Letter of Acceptance  
(iv)  Form of Agreement  
(v)  Form of Tender Security  
(vi)  Performance Bank Guarantee   
(iv)  Bank Guarantee for Advance Payment  
(v) Qualification Information  
(vi)  Tender Questionnaire  
(xi)   Confidential Business Questionnaire  
(vii)  Statement of Foreign Currency Requirement 
(xi)  Details of Sub-Contractors  
(viii) 
 

Request for Review Form 
Statement of Compliance Form 
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FORM OF INVITATION FOR TENDERS  

 
_______________________[date]  
 
To:  _____________________________________ [name of Contractor]  
 _____________________________________[address]  
 _____________________________________  
 _____________________________________  
 
Dear Sirs:  
 
Reference: ______________________________________________[Contract Name]  
 
You have been prequalified to tender for the above project.  
 
We hereby invite you and other prequalified tenderers to submit a tender for the 
execution and completion of the above Contract.  
 
A complete set of tender documents may be purchased by you from ____  
_____________________________________________________________________
___   [mailing address, cable/telex/facsimile numbers].  
 
Upon payment of a non-refundable fee of Kshs __________________________  
 
All tenders must be accompanied by ________________number of copies of the same 
and a security in the form and amount specified in the tendering documents, and must 
be delivered to   
_____________________________________________________________________
___  
   [address and location]  
 
at or before _______________________(time and date).  Tenders will be opened 
immediately thereafter, in the presence of tenderers’ representatives who choose to 
attend.  
 
Please confirm receipt of this letter immediately in writing by cable/facsimile or telex.  
 
Yours faithfully,  
 
_____________________________________ Authorized Signature  
 
_____________________________________  Name and Title  
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FORM OF TENDER  

TO:  __________________________[Name of Employer) ____________[Date]        
__________________________[Name of Contract]  
 
Dear Sir,  
 
1. In accordance with the Conditions of Contract, Specifications, Drawings and 

Bills of Quantities for the execution of the above named Works, we, the 
undersigned offer to construct, install and complete such Works and remedy 
any defects therein for the sum of 
Kshs._____________________________[Amount in figures]Kenya  
Shillings_____________________________________________________________ 
______________________________[Amount in words]  

 
2. We undertake, if our tender is accepted, to commence the Works as   soon as is 

reasonably possible after the receipt of the Project Manager’s notice to 
commence, and to complete the whole of the Works comprised in the Contract 
within the time stated in the Appendix to Conditions of Contract.  

 
3. We agree to abide by this tender until ___________________[Insert date], and 

it shall remain binding upon us and may be accepted at any time before that 
date.  

 
4. Unless and until a formal Agreement is prepared and executed this  tender 

together with your written acceptance thereof, shall constitute a binding 
Contract between us.  

 
5. We understand that you are not bound to accept the lowest or any tender you 

may receive.  
 

Dated this ____________________ day of _______20________________  
 
Signature __________________in the capacity of___________________  
 
duly authorized to sign tenders for and on behalf of 
_____________________________________________[Name ofEmployer] 
of___________________________________________[Address of Employer]  
 
Witness; Name______________________________________   
 

        Address_____________________________________   
 

       Signature___________________________________  
 

       Date_______________________________________  
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LETTER OF ACCEPTANCE[letterhead paper of the Employer] 
 
 
            
       _______________________[date]  
 
To:  _______________________  
 [name of the Contractor]  
 
 _____________________ 
 [address of the Contractor]  
 
Dear Sir,  
 
This is to notify you that your Tender dated 
___________________________ for the execution of 
________________________________________________  
[name of the Contract and identification number, as given in the Tender documents] for the  
Contract Price of Kshs.  __________________________ [amount in figures] [Kenya 
Shillings______________________________(amount in words) ] in accordance with 
the Instructions to Tenderers is hereby accepted.  
 
You are hereby instructed to proceed with the execution of the said Works in 
accordance with the Contract documents.  
 
Authorized Signature …………………………………………………………………  
 
Name and Title of Signatory …………………………………………………………  
 
Attachment: Agreement  
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FORM OF AGREEMENT  

 
THIS AGREEMENT, made the _________________ day of ________ 20 ______ 
between ____________________of [or whose registered office is situated 
at]__________________________________ (hereinafter called “the Employer”) of 
the one part AND  
________________________________________________________of [or whose 
registered office is situated at] _________________________________________ 
(hereinafter called “the Contractor”) of the other part.  
 
WHEREAS THE Employer is desirous that the Contractor executes  
_____________________________________________________________________
___  
(name and identification number of Contract)(hereinafter called “the Works”) located 
at______________________________[Place/location of the Works]and the Employer 
has accepted the tender submitted by the Contractor for the execution and completion 
of such  
Works and the remedying of any defects therein for the Contract Price of  
Kshs___________________________[Amount in figures],Kenya  
Shillings_____________________________________________[Amount in words]. 
 
NOW THIS AGREEMENT WITNESSETH as follows:  
 
1. In this Agreement, words and expressions shall have the same meanings as 

are respectively assigned to them in the Conditions of Contract hereinafter 
referred to.  

 
2. The following documents shall be deemed to form and shall be read and 

construed as part of this Agreement i.e.  
 

(i) Letter of Acceptance  
 

(ii) Form of Tender   
 

(iii) Conditions of Contract Part I  
 

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract  
 

(v) Specifications  
 

(vi) Drawings  
 

(vii) Priced Bills of Quantities  
 



52 
 

3. In consideration of the payments to be made by the Employer tothe 
Contractor as hereinafter mentioned, the Contractor hereby covenants with 
the Employer to execute and complete the Works and remedy any defects 
therein in conformity in all respects with the provisions of the Contract.  

 
4. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein, 
the Contract Price or such other sum as may become payable under the 
provisions of the Contract at the times and in the manner prescribed by the 
Contract.  

 
IN WITNESS whereof the parties thereto have caused this Agreement to be executed 
the day and year first before written.  
 
The common Seal of _________________________________________________  
 
Was hereunto affixed in the presence of ________________________________  
 
Signed Sealed, and Delivered by the said ______________________________  
 
Binding Signature of Employer ________________________________________  
 
Binding Signature of Contractor _______________________________________  
 
In the presence of (i) Name_______________________________________  
 
                                  Address_____________________________________  
 
                                  Signature___________________________________  
 
[ii] Name _______________________________________  

 
Address_____________________________________  

 
Signature____________________________________                                   
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FORM OF TENDER SECURITY  
 
WHEREAS ………………………………………. (hereinafter called “the Tenderer”) 
has submitted his tender dated ………………………… for the construction of  
………………………………………………………………………  
……………………  (name of Contract)  
 
KNOW ALL PEOPLE by these presents that WE ……………………… having our 
registered office at ……………… (hereinafter called “the Bank”), are bound unto 
…………………………… (hereinafter called “the Employer”) in the sum of  
Kshs.……………………… for which payment well and truly to be made to the said  
Employer, the Bank binds itself, its successors and assigns by these presents sealed 
with the  
Common Seal of the said Bank this ……………. Day of ………20…………  
 
THE CONDITIONS of this obligation are:  
 
1. If after tender opening the tenderer withdraws his tender during the period of 

tender validity specified in the instructions to tenderers   
Or  

2. If the tenderer, having been notified of the acceptance of his tender by the 
Employer during the period of tender validity:  

 
(a) fails or refuses to execute the form of Agreement in accordance with 

the Instructions to Tenderers, if required; or  
(b) fails or refuses to furnish the Performance Security, in accordance with 

the Instructions to Tenderers;  
 

We undertake to pay to the Employer up to the above amount upon receipt of 
his first written demand, without the Employer having to substantiate his 
demand, provided that in his demand the Employer will note that the amount 
claimed by him is due to him, owing to the occurrence of one or both of the 
two conditions, specifying the occurred condition or conditions.  
 
This guarantee will remain in force up to and including thirty (30) days after 
the period of tender validity, and any demand in respect thereof should reach 
the Bank not later than the said date.  

 ___________________________   ______________________________  
  [date[    [signature of the Bank]  
 
 ___________________________   ______________________________  
  [witness]      [seal]  
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PERFORMANCE BANK GUARANTEE   
 
To:  _________________________(Name of Employer) ___________(Date)       
__________________________(Address of Employer)  
 
Dear Sir,  
 
WHEREAS ______________________(hereinafter called “the Contractor”) has undertaken, in 
pursuance of Contract No. _____________ dated _________ to execute  
_______________ (hereinafter called “the Works”);  
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 
compliance with his obligations in accordance with the Contract;  
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:  
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of 
the Contractor, up to a total of Kshs. ________________ (amount of Guarantee in figures) Kenya 
Shillings__________________________________________ (amount of Guarantee in words), and we 
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 
within the limits of Kenya Shillings _________________________ (amount ofGuarantee in words) as 
aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum 
specified therein.  
 
We hereby waive the necessity of your demanding the said debt from the Contractor before presenting 
us with the demand.  
 
We further agree that no change, addition or other modification of the terms of the Contract or of the 
Works to be performed thereunder or of any of the Contract documents which may be made between 
you and the Contractor shall in any way release us from any liability under this Guarantee, and we 
hereby waive notice of any change, addition, or modification.  
 
This guarantee shall be valid until the date of issue of the Certificate of Completion.  

 
SIGNATURE AND SEAL OF THE GUARANTOR ___________________  
 
 

  Name of Bank ____________________________________________  
  

Address ________________________________________________  
  

Date 
______________________________________________________  
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BANK GUARANTEE FOR ADVANCE PAYMENT  

 
To:  ________________________ [name of Employer] ___________(Date)  
 ________________________[address of Employer]  
 
Gentlemen,  
 
Ref: _______________________________________________[name of Contract]  
 
 
In accordance with the provisions of the Conditions of Contract of the above-
mentioned Contract, We,_______________________________________[name and 
Address of Contractor] (hereinafter called “the Contractor”) shall deposit with 
_______________________________[name of Employer] a bank guarantee to 
guarantee his proper and faithful performance under the said Contract in an amount of 
Kshs._____________[amount of Guarantee in figurers] Kenya  
Shillings_____________________________________[amount of Guarantee in words]. 
 
We,   ________________[bank or financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator 
and not as Surety merely, the payment to ___________________________[name of 
Employer] on his first demand without whatsoever right of objection on our part and 
without his first claim to the  
Contractor, in the amount not exceeding Kshs________________________[amount of  
Guarantee  in  figures]  Kenya  Shillings  
_____________________________________________________________[amount 
of Guarantee in words], such amount to be reduced periodically by the amounts 
recovered by you from the proceeds of the Contract.  
 
We further agree that no change or addition to or other modification of the terms of 
the Contract or of the Works to be performed thereunder or of any of the Contract 
documents which may be made between ________________________[name of 
Employer] and the Contractor, shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification.  
 
No drawing may be made by you under this guarantee until we have received notice in 
writing from you that an advance payment of the amount listed above has been paid to 
the Contractor pursuant to the Contract.  
 
This guarantee shall remain valid and in full effect from the date of the   
advance payment under the Contract until   
______________________________________________(name of Employer) receives 
full payment of the same amount from the Contract.  
 
Yours faithfully,  
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Signature and Seal __________________________________________________  
 
Name of the Bank or financial institution ______________________________  
 
Address  ______________________________________________________________  
 
Date  
_________________________________________________________________ 
Witness:  Name:  
____________________________________________________  
 
  Address:  __________________________________________________  
 
  Signature:  ________________________________________________  
 
  Date:  _____________________________________________________  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

QUALIFICATION   INFORMATION 
 

 1. Individual Tenderers or Individual Members of Joint Ventures  
 

 1.1 Constitution or legal status of tenderer (attach copy or Incorporation  
Certificate);  

 Place of registration:   ____________________________  
 

 Principal place of business  _____________________________  
 
Power of attorney of signatory of tender ____________________  
 

 1.2 Total annual volume of construction work performed in the last five years  
Year  Volume  

 
 Currency                 Value  
 
 

  

   
1.3  Work performed as Main Contractor on works of a similar nature and volume over the 

last five years.  Also list details of work under way or committed, including expected 
completion date.  

 Project name   Name of client Type of work Value of    
    and contact   performed and      Contract  
    person   year of  
       completion  
   _________     ___________     __________     ________  

        _________     ___________      __________    ________  
         ________      __________       __________     _______  
 

 
1.4 Major items of Contractor’s Equipment proposed for carrying out the Works.  List all 

information requested below.    
 
 

Item of  
Equipment          

Description,  
 Make and age (years)  

Condition(new, 
good, poor) and 
number available  

Owned, leased (from 
whom?), or to be 
purchased (from 
whom?)  

____________ ______  
_________(etc.)  

________________ 
________________ 
____  

_______________ 
_______________ 
___  
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1.5 Qualifications and experience of key personnel proposed for administration and execution 
of the Contract.  Attach biographical data.    

 
Position  Name  Years of 

experience 
(general)  

Years of experience 
in proposed position  

Project Manager     
   

__________________  
___________________  
 

 
 
(etc.)  
 

 
 
 

 

 

 
1.6 Financial reports for the last five years:  balance sheets, profit and loss statements, auditor’s 

reports, etc.  List below and attach copies.  
 
______________________________________________________________ 
__________________________________________________________  
 

1.7 Evidence of access to financial resources to meet the qualification requirements:  cash in 
hand, lines of credit, etc.  List below and attach copies of supportive documents.  
____________________________________________________________  
____________________________________________________________  

   _____________________________________________  
 

1.8 Name, address and telephone, telex and facsimile numbers of banks that may provide 
reference if contacted by the Employer.  

 
  ______________________________________________________________ 

____  
            ____________________________________________________________  

 
1.9 Statement of compliance with the requirements of Clause 1.2 of the Instructions to 

Tenderers.  
 
____________________________________________________________  
____________________________________________________________  
_____________________________________________  

 
 1.10 Proposed program (work method and schedule) for the whole of the Works.   

 
2Joint Ventures  
 

2.4The information listed in 1.1 – 1.10 above shall be provided for each partner of the joint 
venture.  
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2.5 The information required in 1.11 above shall be provided for the joint venture.  
 

2.6Attach the power of attorney of the signatory(ies) of the tender authorizing signature of the 
tender on behalf of the joint venture  

 
2.7Attach the Agreement among all partners of the joint venture (and which is legally binding on 

all partners), which shows that:  
 

a) all partners shall be jointly and severally liable for the execution of the Contract in 
accordance with the Contract terms;  

 
b) one of the partners will be nominated as being in charge, authorized to incur liabilities 

and receive instructions for and on behalf of any and all partners of the joint 
venture; and  

 
c) the execution of the entire Contract, including payment, shall be done exclusively 

with the partner in charge.  
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TENDER QUESTIONNAIRE 
 

  Please fill in block letters.  
 
1. Full names of tenderer  
 

………………………………………………………………………………………  
 
2. Full address of tenderer to which tender correspondence is to be sent (unless an agent has 

been appointed below)  
 

………………………………………………………………………………………  
 
3. Telephone number (s) of tenderer  
 

………………………………………………………………………………………  
 
4. Telex address of tenderer  
 

………………………………………………………………………………………  
 
5. Name of tenderer’s representative to be contacted on matters of the tender during the tender 

period  
 

………………………………………………………………………………………  
 
6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is essential if 

the tenderer does not have his registered address in Kenya (name, address, telephone, 
telex)  

 
………………………………………………………………………………………  
 
………………………………………………………………………………………  
 

        _______________________  
        Signature of Tenderer  

 
Make copy and deliver to:_____________________(Name of Employer)  
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

 
You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c) and 2 (d) 
whichever applies to your type of business.  
 
You are advised that it is a serious offence to give false information on this Form.  
 
Part 1 – General  
 
Business Name ………………………………………………………………………  
 
Location of business premises;      Country/Town……………………….  
 
Plot No……………………………………… Street/Road …………………………  
 
Postal Address……………………………… Tel No……………………………….. 
 
Nature of Business………………………………………………………………….. 
 
Current Trade Licence No…………………… Expiring date…………………  
 

 Maximum  value  of  business  which  you  can  handle  at  any  time:  K.  
pound……………………….. 
 
Name of your bankers………………………………………………………………  
 
Branch…………………………………………………………………………………  
 
Part 2 (a) – Sole Proprietor  
 
Your name in full…………………………………… Age…………………………  
 
Nationality………………………………… Country of Origin…………………  
 
*Citizenship details …………………………………………………………………  
 
Part 2 (b) – Partnership   
 
Give details of partners as follows:  
 

  Name in full      Nationality     Citizenship Details        Shares  
     1……………………………………………………………………………………  
     2……………………………………………………………………………………  
     3……………………………………………………………………………………  
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Part 2(c) – Registered Company:  
 
Private or public……………………………………………………………  
 
State the nominal and issued capital of the Company-  
 
Nominal Kshs…………………………………………………………………  
 
Issued Kshs……………………………………………………………………  
 
Give details of all directors as follows:  
 

 Name in full.     Nationality.  Citizenship Details*. Shares.  
 
 
1. ………………………………………………………………..……………………  
 
2.…………………………………………………………….…………...……………  
 
3.………………………………………………………………………………………  
 
4.………………………………………………………………………………………  
 
 
Part 2(d) – Interest in the Firm:  
 
Is there any person / persons in …………… ………(Name of Employer) who has interest in this 
firm? Yes/No………………………(Delete as necessary)  
 
I certify that the information given above is correct.  
 

 ………………………  ………………………  …………………  
 (Title)     (Signature)    (Date)  

 
 

 • Attach proof of citizenship  
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS(NOTAPPLICABLE) 
 

(See Clause 23] of the Conditions of Contract)  
 

In the event of our Tender for the execution of____________________ 
__________________________(name of Contract) being accepted, we would require in 
accordance with Clause 21 of the Conditions of Contract, which is attached hereto, the following 
percentage:  
 
(Figures)………………………… (Words)…………………………………  
 
of  the Contract Sum, (Less Fluctuations) to be paid in foreign currency.  
 
 
Currency in which foreign exchange element is required:  
 
………………………………………………………………………………………  
 
Date:  The ………… Day of …………….. 20…………….  
 
Enter 0% (zero percent) if no payment will be made in foreign currency.  
 
Maximum foreign currency requirement shall be _____________(percent) of the Contract Sum, 
less Fluctuations.  
 
 
 

 
 

        _____________________  
        (Signature of Tenderer)  
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DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any heading, he must give 
below details of the sub-contractors he intends to employ for each portion.  
 
Failure to comply with this requirement may invalidate the tender.    
 
(1) Portion of Works to be sublet:   ………………………………  
  
[i) Full name of Sub-contractor  

 and address of head office:  ………………………………  
 

 
     ……………………………… 

(ii) Sub-contractor’s experience 
of similar works carried out in 
the last 3 years with  

 

 Contract value:    
 

……………………………… 

      ……………………………… 

       

      
 

……………………………… 

(2) Portion of Works to sublet:   ………………………………  
 
[i) Full name of sub-contractor   

   and address of head office:  ………………………………  
 

        ………………………………  
 

        ………………………………  
 
[ii) Sub-contractor’s experience of similar works carried out in the last 3 years 

with  
 contract value:    ……………………………  

 
      ……………………………  

 
      
____________________             _______________________  

 [Signature of Tenderer)    Date  
 
 
 
 
 



65 
 

 
 
 
 
 

 
LETTER OF NOTIFICATION OF AWARD  

        
Address of Procuring Entity  

    _____________________  
    _____________________  
 To:    

 
 

         Tender Name  
 
This is to notify that the contract/s stated below under the above mentioned tender have been awarded to 
you.   
 

 
 

1. Please acknowledge receipt of this letter of notification signifying your acceptance.  
 
2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter but 

not earlier than 14 days from the date of the letter.   
 

 
3. You may contact the officer(s) whose particulars appear below on the subject matter of this letter 

of notification of award.   
 

 (FULL PARTICULARS)   

 
  
  
   
 
 
      

          SIGNED FOR ACCOUNTING OFFICER  
 
 

 
 
 

 

  
  
  
 
RE: Tender No.   
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FORM RB 1  

REPUBLIC OF KENYA PUBLIC PROCUREMENTADMINISTRATIVE REVIEW BOARD  

APPLICATION NO…………….OF……….….20……...  

 

BETWEEN  

……………………………………………. APPLICANT 

 

AND  

 

…………………………………RESPONDENT (Procuring Entity)  

 

Request for review of the decision of the…………… (Name of the Procuring Entity) of  

 ……………dated  the…day  of  ………….20……….in  the  matter  of  Tender  

No………..…of …………..20…  

REQUEST FOR REVIEW  

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public 

Procurement Administrative Review Board to review the whole/part of the above mentioned decision on 

the following grounds , namely:-  

1.   

2.  etc.   

By this memorandum, the Applicant requests the Board for an order/orders that: -  

1.  

2. etc 

SIGNED ……………….(Applicant)  

Dated on…………….day of ……………/…20…  

 
FOR OFFICIAL USE ONLY  

Lodged with the Secretary Public Procurement Administrative Review Board on ………… day of 

………....20….………  

 
SIGNED  
Board Secretary  

ANTI-CORRUPTION DECLARATION COMITMENT/ PLEDGE  
 
(Sections 62, 65 and 66 of the PPAD Act, 2015)  
 
I/We/Messrs.…………………………………………………………………………….  
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Of Street, Building, P O Box……………………………………………………………  
 
…………………………………………………………………………………………..  
 
Contact/Phone/E mail………………………………………………………………….. 
 
Declare that Public Procurement is based on a free and fair competitive Tendering process which should 
not be open to abuse.  
 
I/We...………………………………………………………………………………….. 
 
declare that I/We will not offer or facilitate, directly or indirectly, any inducement or reward to any 
public officer, their relations or business associates, in connection with   
 
Tender/Tender No ………………………..………………………………………………. for or in the 
subsequent performance of the contract if I/We am/are successful.  
 
Authorized Signature................................................................................................  
 
 
Name and Title of Signatory……………………………………………………………  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
NON-DEBARMENT STATEMENT FORM 

 
 



68 
 

 
 
I/We/Messrs…………………………………………………………………… of ...........Street/avenue, 

...............Building, P. O. Box…………Code ...…, of ............ (Town), ................ (Nationality), Phone: 

.................. E-mail .....................…. declare that I/We /Messrs .................................................................are 

not debarred from participating in public procurement by the Public Procurement Oversight Authority 

pursuant to section 115 of the Public Procurement and Disposal Act, 2005. 

 

Dated this ......................................day of ................... 20......... 

 

 

 

 

Authorized Signature............................................................Official Stamp ................................... 

 

Name and Title of Signatory……………………………………………………........................... 
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1.01 Examination of Tender Documents 
 
The tenderer is required to check the number of pages of this document and should he find  
any missing or indistinct, he must inform the Engineer at once and have the same rectified. 
 
All tenderers shall be deemed to have carefully examined the following: 
 
Work detailed in the Specification and in the Contract Drawings. 
 
The Republic of Kenya Document “General Conditions of Contract for Electrical and Mechanical Works”. 
 
Other documents to which reference is made. 
 
He shall also be deemed to have included for any expenditure which may be incurred in conforming with the above 
items (a), (b), (c) and observe this expense as being attached to the contract placed for the whole or any part of the 
work. 
 
The tenderer shall ensure that all ambiguities, doubts or obscure points of detail, are clarified with the Engineer before 
submission of his tender, as no claims for alleged deficiencies in the information given shall be considered after this 
date. 
 
1.02 Discrepancies 
 
The Contractor shall include all work either shown on the Contract Drawings or detailed in the specification.  No 
claim or extra cost shall be considered for works which has been shown on  
the drawings or in the specification alone. 
 
Should the drawing and the specification appear to conflict, the Sub-contractor shall query  
the points at the time of tendering and satisfy himself that he has included for the work intended, as no claim for extra 
payment on this account shall be considered after the  
contract is awarded. 
 
1.03 Conditions of Contract Agreement 
 
The Contractor shall be required to enter into a Sub-contract with the Main Contractor. 
 
The Conditions of the Contract between the Main Contractor and any Sub-contractor as hereinafter defined shall be 
the latest edition of the Agreement and Schedule of Conditions of Kenya Association of Building and Civil 
Engineering Contractors as particularly modified and amended hereinafter.   
 
For the purpose of this contract the Agreement and Schedule of Conditions and any such modifications and 
amendments shall read and construed together.  In any event of discrepancy the modifications and amendments shall 
prevail. 
 
 
 
 
1.04 Payment 
 
Payment will be made through certificates to the Main Contractor, All payments will be less retention as specified in 
the Main Contract. No payment will become due until materials are delivered to site. 
 
1.05 Definition of Terms 
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Throughout these contract documents units of measurements, terms and expressions are abbreviated and wherever 
used hereinafter and in all other documents they shall be interpreted as follows: 
 
i) Employer:  The term  “Employer” shall mean Parliamentary Service Commission 

P.o Box 41842-00100 
Nairobi 

 
ii) Architect:  The term “Architect” shall mean  
            Scope Design Systems. 
             P.O.Box 10581-00100 Nairobi 
 
iii) Project Manager: The term Project Manager shall Mean:  
            Aaki Consultants 

P.O. Box 66091-00800 NAIROBI 
   
iv) Quantity Surveyor:  The term “Quantity Surveyor” shall mean  

Amazon Consultants Ltd 
P.O.Box 1756-00100 Nairobi 

 
v) Civil/Structural Engineers:  The term “Civil/Structural Engineers” shall mean Horicon Engineering 

Solution Ltd   
              P.O. Box 1756-00100 Nairobi 
 
vi) Engineer:   The term “Engineer” shall mean  
             Rex Consultants Ltd 
   P.O.B ox 73878-00200. 
 
vii) Main Contractor:  The term “Main Contractor” shall mean the firm or company appointed to carry out the 
Building Works and shall include his or their heir, executors, assigns, administrators, successors, and duly appointed 
representatives.  
 
Viii) Sub-contractor:  The term “Sub-contractor” shall mean the persons  
or person, firm or Company whose tender for this work has been accepted, and who has entered into a contract 
agreement with the Contractor for the execution of the Sub-contract Works, and shall include his or their heirs, 
executors, administrators, assigns, successors and duly appointed representatives. 
 
ix) Sub-contract Works:  The term “Sub-contract Works” shall mean all or any portion of  
the work, materials and articles, whether the same are being manufactured or prepared,  
which are to be used in the execution of this Sub-contract and whether the same may be  
on site or not. 
 
x) Contract Drawings:  The term “Contract Drawings” shall mean those drawings 
 required or referred to herein and forming part of the Bills of Quantities. 
 
xi) Working Drawings:  The term “Working Drawings” shall mean those drawings  
required to be prepared by the Sub-contractor as hereinafter described. 
 
xii) Record Drawings:  The term “Record Drawings” shall mean those drawings  
required to be prepared by the Sub-contractor showing “as installed” and other records  
for the Sub-contract Works. 
 
xiii) Abbreviations: 
 
CM shall mean Cubic Metre 
SM shall mean Square Metre 
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LM shall mean Linear Metre 
LS shall mean Lump Sum  
mm shall mean Millimetres 
No. Shall mean Number 
Kg. shall mean Kilogramme 
KEBS or KS shall mean Kenya Bureau of Standards 
BS shall mean. Current standard British Standard Specification published  
by the British Standard Institution, 2 Park Street, London W1, England 
 
“Ditto” shall mean the whole of the preceding description in which it occurs.   Where it occurs in description of 
succeeding item it shall mean the same as in the first description of the series in which it occurs except as qualified in 
the description concerned.  Where it occurs in brackets it shall mean the whole of the preceding description which is 
contained within the appropriate brackets. 
 
1.06 Site Location 
 
The site of the Contract Works is situated in at the Parliament Square, Nairobi CBD. 
 
The tenderer is recommended to visit the site and shall be deemed to have satisfied himself with regard to access, 
possible conditions, the risk of injury or damage to property on/or adjacent to the site, and the conditions under which 
the sub-contract Works shall have to be carried out and no claims for extras will be considered on account of lack of 
knowledge in this respect. 
 
1.07 Duration of Sub-Contract 
 
The Contractor shall be required to phase his work in accordance with the Main contractor’s programme (or its 
revision).   
 
1.08 Scope of Contract Works 
 
The contractor shall supply, deliver, unload, hoist, fix, test, commission and hand-over in satisfactory working order 
the complete installations specified hereinafter and/or as shown on the Contract Drawings attached hereto, including 
the provision of labour, transport and plant for unloading material and storage, and handling into position and fixing, 
also the supply of ladders, scaffolding the other mechanical devices to plant, installation, painting, testing, setting to 
work, the removal from site from time to time of all superfluous material and rubbish caused by the works. 
 
The contractor shall supply all accessories, whether of items or equipment supplied by the Sub-Contractor but to be 
fixed and commissioned under this contract. 
 
1.09 Extent of the Sub-contractor’s Duties 
 
At the commencement of the works, the contractor shall investigate and report to the Engineer if all materials and 
equipment to be used in the work and not specified as supplied by the others are available locally. If these materials 
and equipment are not available locally, the contractor shall at this stage place orders for the materials in question and 
copy the orders to the Engineer.  Failure to do so shall in no way relieve the contractor from supplying the specified 
materials and equipment in time. 
 
Materials supplied by others for installation and/or connection by the 
Contractor shall be carefully examined in the presence of the supplier 
Before installation and connection.  Any defects noted shall immediately be 
Reported to the Engineer. 
 
The contractor shall be responsible for verifying all dimensions relative  
to his work by actual measurements taken on site. 
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The Contractor shall mark accurately on one set of drawings and  
Indicate all alterations and/or modifications carried out to the designed 
System during the construction period.  This information must be  
made available on site for inspection by the Engineer. 
 
1.10 Execution of the Works 
 
The works shall be carried out strictly in accordance with: 
 
a) All relevant Kenya Bureau of Standards Specifications. 
 
b) All relevant British Standard Specifications and Codes Of Practice 
 (hereinafter referred to B.S. and C.P. respectively). 
 
c) General specifications of materials and works Section D of this  
          document       
 
d) The Contract Drawings. 
 
e) The Bye-laws of the Local Authority. 
 
f) The Architect’s and/or Engineer’s Instructions. 
 
The Contract Drawings and Specifications are to be read and construed together. 
 
 
1.11 Validity of Tender 
 
The tender shall remain valid for acceptance within 120 days from the final date of submission of the tender, and this 
has to be confirmed by signing the Tender Bond.  The tenderer shall be exempted from this Bond if the tender was 
previously withdrawn in writing to the Employer before the official opening. 
 
1.12 Firm – Price Contract 
 
Unless specifically stated in the documents or the invitation to tender, this is a firm-price Contract and the contractor 
must allow in his tender for the increase in the cost of labour and/or materials during the duration of the contract.  No 
claims will be allowed for increased costs arising from the fluctuations in duties and/or day to day currency 
fluctuations.  The Sub-contractor will be deemed to have allowed in his tender for any increase in the cost of 
materials, which may arise as a result of currency fluctuation during the contract period. 
 
1.13 Variation 
 
No alteration to the Contract Works shall be carried out until receipt by the Contractor of written instructions from the 
Project Manager. 
 
Any variation from the contract price in respect of any extra work, alteration or omission requested or sanctioned by 
the Engineer shall be agreed and confirmed in writing at the same time such variations are decided and shall not affect 
the validity of the Contract.  Schedule of Unit Rates shall be used to assess the value of such variations.  No allowance 
shall be made for loss of profit on omitted works. 
 
Where the Architect requires additional work to be performed, the Sub-contractor, if he considers it necessary, will 
give notice within seven ( 7 ) days to the Main Contractor of the length of time he (the Sub-contractor) requires over 
and above that allotted for completion of the Contract.  
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If the Sub-contractor fails to give such notice he will be deemed responsible for the claims arising from the delay 
occasioned by reason of such extension of time. 
 
1.14 Prime Cost and Provisional Sums 
 
A specialist Sub-contractor may be nominated by the Project Manager to supply and/or install any equipment covered 
by the Prime Cost or Provisional Sums contained within the Contract documents. 
 
The work covered by Prime Cost and Provisional Sums may or may not be carried out at the discretion of the Project 
Manager. 
 
The whole or any part of these sums utilised by the Contractor shall be deducted from the value of the Contract price 
when calculating the final account. 
 
1.15 Bond 
 
The tenderer must submit with his tender the name of one Surety who must be an established Bank only who will be 
willing to be bound to the Government for an amount equal to 7½ % of the Contract amount as Clause 28 of the 
Conditions of Contract. 
 
1.16 Government Legislation and Regulations 
 
The Contractor’s attention is called to the provision of the Factory Act 1972 and subsequent amendments and 
revisions, and allowance must be made in his tender for compliance therewith, in so far as they are applicable. 
 
The Contractor must also make himself acquainted with current legislation and any Government regulations regarding 
the movement, housing, security and control of labour, labour camps, passes for transport, etc. 
 
The Contractor shall allow for providing holidays and transport for work people, and for complying with Legislation, 
Regulations and Union Agreements. 
 
1.17 Import Duty and Value Added Tax 
 
The Sub-contractor will be required to pay full Import Duty and Value Added Tax on all items of equipment, fittings 
and plant, whether imported or locally manufactured. The tenderer shall make full allowance in his tender for all such 
taxes. 
 
 
 
 
 
 
 
 
1.18 Insurance Company Fees 
 
Attention is drawn to the tenderers to allow for all necessary fees, where known, that may be payable in respect of any 
fees imposed by Insurance Companies or statutory authorities for testing or inspection. 
 
 
No allowance shall be made to the contractor with respect to fees should these have been omitted by the tenderer due 
to his negligence in this respect. 
 
1.19 Provision of Services by the Main Contractor 
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In accordance with Clause 1.08 of this Specification the Contractor shall make the following facilities available to the 
Sub-contractor: 
 
a) Attendance on the Sub-Contractor and the carrying out of all work affecting the structure of the building 
which may be necessary, including all chasing, cutting away and making good brickwork, etc., except that all 
plugging for fixing, fittings, machinery, fan ducting, etc., and all drilling and tapping of steel work shall be the 
responsibility of the Sub-contractor.  Any purpose made fixing brackets shall not constitute Builder’s Work and shall 
be provided and installed by the Sub-contractor unless stated hereinafter otherwise. 
 
b) The provision of temporary water, lighting and power: the Contractor pay for all these services utilized. 
 
c) Fixing of anchorage and pipe supports in the shuttering, shall be  
supplied by the Contractor who shall also supply the Project Manager with fully dimensioned drawings detailing the 
exact locations. 
 
d) i) Provision of scaffolding, cranes, etc. It shall be the Contractor’s responsibility to liaise with the 
Project Manager to ensure that there is maximum co-operation with other nominated Sub-contractors in the use of 
scaffolding, cranes, etc. 
 
ii) Any specialist scaffolding, cranes, etc. by the Contractor for his own exclusive use shall be paid for by the 
Sub-contractor. 
 
1.20 Suppliers 
 
The Contractor shall submit names of any supplier for the materials to be incorporated, to the Engineer for approval.  
The information regarding the names of the suppliers may be submitted at different times, as may be convenient, but 
no sources of supply will be changed without prior approval. 
Each supplier must be willing to admit the Engineer or his representative to his premises during working hours for the 
purpose of examining or obtaining samples of the materials in question. 
 
 
1.21 Samples and Materials Generally 
 
The Contractor shall, when required, provide for approval at no extra cost, samples of all materials to be incorporated 
in the works.  Such samples, when approved, shall be retained by the Engineer and shall form the standard for all such 
materials incorporated. 
 
1.22 Administrative Procedure and Contractual Responsibility 
 
Wherever within the Specification it is mentioned or implied that the Contractor shall deal direct with the Employer or 
Engineer, it shall mean “through the Project Manager who is responsible to the Employer for the whole of the works 
including the Sub-contract Works. 
 
1.23 Bills of Quantities 
 
The Bills of Quantities have been prepared in accordance with the standard method of measurement of Building 
Works for East Africa, first Edition, Metric, 1970.  All the Quantities are based on the Contract Drawings and are 
provisional and they shall not be held to gauge or to limit the amount or description of the work to be executed by the 
Contractor but the value thereof shall be deducted from the Contract Sum and the value of the work ordered by the 
Engineer and executed thereunder shall be measured and valued by the Engineer in accordance with the conditions of 
the Contract. 
 
All work liable to adjustment under this Contract shall be left uncovered for a reasonable time to allow measurements 
needed for such adjustment to be taken by the Quantity Surveyor or Engineer. Immediately the work is ready for 
measuring the Contractor shall give notice to the Quantity Surveyor or Engineer to carry out measurements before 
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covering up.  If the Contractor shall make default in these respects he shall, if the Engineer so directs, uncover the 
work to enable the necessary measurements to be taken and afterwards reinstate at his own expense. 
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1.24 Contractor’s Office in Kenya 
 
The Contractor shall maintain (after first establishing if necessary) in Kenya an office staffed with competent Engineer 
Manager and such supporting technical and clerical staff as necessary to control and coordinate the execution and 
completion of the Contract Works. 
 
The Engineer Manager and his staff shall be empowered by the Contractor to represent him at meetings and in 
discussions with the Project Manager, the Engineer and other parties who may be concerned and any liaison with the 
Contractor’s Head Office on matters relating to the design, execution and completion of the Contract Works shall be 
effected through his office in Kenya. 
 
It shall be the Contractor’s responsibility to procure work permits, entry permits, licences, registration, etc., in respect 
of all expatriate staff. 
 
The Contractor shall prepare a substantial proportion of his Working Drawings at his office in Kenya.  No reasons for 
delays in the preparation or submission for approval or otherwise of such drawings or proposals will be accepted on 
the grounds that the Sub-contractor’s Head Office is remote from his office in Nairobi or the site of the Contract 
Works or otherwise. 
 
1.25 Builder’s Work 
 
All chasing, cutting away and making good will be done by the Contractor. The Contractor shall mark out in advance 
and shall be responsible for accuracy of the size and position of all holes and chases required. 
 
The Contractor shall drill and plug holes in floors, walls, ceiling and roof for securing services and equipment 
requiring screw or bolt fixings. 
 
Any purpose made fixing brackets shall be provided and installed by the Contractor.  
 
1.26 Structural Provision for the Works 
 
Preliminary major structural provision has been made for the Contract Works based on outline information ascertained 
during the preparation of the Specification. 
 
The preliminary major structural provision made will be deemed as adequate unless the Contractor stated otherwise 
when submitting his tender. 
 
Any major structural provision or alteration to major structural provisions required by the Contractor shall be shown 
on Working Drawings to be submitted to the Engineer within 30 days of being appointed. 
 
No requests for alterations to preliminary major structural provisions will be approved except where they are 
considered unavoidable by the Engineer. In no case will they be approved if building work is so far advanced as to 
cause additional costs or delays in the works. 
 
1.27   Position of Services, Plant, Equipment, Fittings and Apparatus 
 
The Contract Drawings give a general indication of the intended layout.  The position of the equipment and apparatus, 
and also the exact routes of the ducts, main and distribution pipework shall be confirmed before installation is 
commenced.  The exact siting of appliances, pipework, etc., may vary from that indicated. 
 
The routes of services and positions of apparatus shall be determined by the approved dimensions detailed in the 
Working Drawings or on site by the Engineer in consultation with the Contractor. 
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Services through the ducts shall be arranged to allow maximum access along the ducts and the services shall be readily 
accessible for maintenance.  Any work, which has to be re-done due to negligence in this respect shall be the Sub-
contractor’s responsibility. 
 
The Sub-contractor shall be deemed to have allowed in his Contract Sum for locating terminal points of services (e.g. 
lighting, switches, socket outlets, lighting points, control switches, thermostats and other initiating devices, taps, stop 
cocks) in positions plus or minus 1.2m horizontally and vertically from the locations shown on Contract Drawings. 
Within these limits no variations in the Contract Sum will be made unless the work has already been executed in 
accordance with previously approved Working Drawings and with the approval of the Engineer. 
 
1.28 Checking of Work 
  
The Contractor shall satisfy himself to the correctness of the connections he makes to all items of equipment supplied 
under the Contract agreement and equipment supplied under other contracts before it is put into operation.  Details of 
operation, working pressures, temperatures, voltages, phases, power rating, etc., shall be confirmed to others and 
confirmation received before the system is first operated. 
 
1.29 Setting to Work and Regulating System 
 
The Contractor shall carry out such tests of the Contract Works as required by British Standard Specifications, or 
equal and approved codes as specified hereinafter and as customary. 
 
No testing or commissioning shall be undertaken except in the presence of and to the satisfaction of the Engineer 
unless otherwise stated by him (Contractor’s own preliminary and proving tests excepted). 
 
It will be deemed that the Contractor has included in the Contract Sum for the costs of all fuel, power, water and the 
like, for testing and commissioning as required as part of the Contract Works.  He shall submit for approval to the 
Engineer a suitable programme for testing and commissioning.  The Engineer and Employer shall be given ample 
warning in writing, as to the date on which testing and commissioning will take place. 
 
The Contractor shall commission the Contract Works and provide attendance during the commissioning of all 
services, plant and apparatus connected under the Contract Agreement or other Sub-contract Agreements, related to 
the project. 
 
Each system shall be properly balanced, graded and regulated to ensure that correct distribution is achieved and where 
existing installations are affected, the Contractor shall also regulate these systems to ensure that their performance is 
maintained. 
 
The proving of any system of plant or equipment as to compliance with the Specification shall not be approved by the 
Engineer, except at his discretion, until tests have been carried out under operating conditions pertaining to the most 
onerous conditions specified except where the time taken to obtain such conditions is unreasonable or exceeds 12 
months after practical completion of the Contract Works. 
 
1.30 Identification of Plant Components 
 
The Contractor shall supply and fix identification labels to all plant, starters, switches and items of control equipment 
including valves, with white traffolyte or equal labels engraved in red lettering denoting its name, function and section 
controlled.  The labels shall be mounted on equipment and in the most convenient positions.  Care shall be taken to 
ensure the labels can be read without difficulty.  This requirement shall apply also to major components of items of 
control equipment. 
 
Details of the lettering of the labels and the method of mounting or supporting shall be forwarded to the Engineer for 
approval prior to manufacture. 
 
1.31 Contract Drawings 
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The Contract Drawings when read in conjunction with the text of the Specification, have been completed in such 
detail as was considered necessary to enable competitive tenders to be obtained for the execution and completion of 
the Contract works. 
 
The Contract Drawings are not intended to be Working Drawings and shall not be used unless exceptionally they are 
released for this purpose.  
 
1.32 Working Drawings 
 
The Contractor shall prepare such Working Drawings as may be necessary.  The Working Drawings shall be complete 
in such detail not only that the Contract Works can be executed on site but also that the Engineer can approve the 
Contractor’s proposals, detailed designs and intentions in the execution of the Contract Works. 
 
If the Contractor requires any further instructions, details, Contract Drawings or information drawings to enable him 
to prepare his Working Drawings or proposals, the Contractor shall accept at his own cost, the risk that any work, 
commenced or which he intends to commence at site may be rejected. 
 
The Engineer, in giving his approval to the Working Drawings, will presume that any necessary action has been, or 
shall be taken by the Contractor to ensure that the installations shown on the Working Drawings have been cleared 
with the Project Manager and any other Sub-contractors whose installations and works might be affected. 
 
If the Contractor submits his Working Drawings to the Engineer without first liaising and obtaining clearance for his 
installations from the Project Manager and other Sub-contractors whose installations and works might be affected, 
then he shall be liable to pay for any alterations or modification to his own, or other Sub-contractor’s installations and 
works, which are incurred, notwithstanding any technical or other approval received from the Engineer. 
 
Working Drawings to be prepared by the Contractor shall include but not be restricted to the following: 
 
Any drawings required by the Engineer to enable structural provisions  
to be made including Builder’s Working Drawings or Schedules and those for the detailing of holes, fixings, 
foundations, cables and paperwork ducting below or above ground or in or outside or below buildings. 
 
General Arrangement Drawings of all plant, control boards, fittings and apparatus or any part thereof and of 
installation layout arrangement of such plant and apparatus. 
 
Schematic Layout Drawings of services and of control equipment. 
 
Layout Drawings of all embedded and non-embedded paperwork, ducts and electrical conduits. 
 
Complete circuit drawings of the equipment, together with associated circuit description. 
 
Such other drawings as are called for in the text of the Specification or Schedules or as the Engineer may reasonably 
require. 
 
Three copies of all Working Drawings shall be submitted to the Engineer for approval. One copy of the Working 
Drawings submitted to the Engineer for approval shall be returned to the Contractor indicating approval or 
amendment therein.  
 
Six copies of the approved Working Drawings shall be given to the Project Manager by the Sub-contractor for 
information and distribution to other Sub-contractors carrying out work associated with or in close proximity to or 
which might be affected by the Sub-contract Works. 
 
Approved Working Drawings shall not be departed from except as may be approved or directed by the Engineer. 
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Approval by the Engineer of Working Drawings shall neither relieve the Contractor of any of his obligations under the 
Sub-contract nor relieve him from correcting any errors found subsequently in the Approved Working Drawings or 
other Working Drawings and in the Sub-contract Works on site or elsewhere associated therewith.  
 
The Contractor shall ensure that the Working Drawings are submitted to the Engineer for approval at a time not 
unreasonably close to the date when such approval is required. Late submission of his Working Drawings will not 
relieve the Contractor of his obligation to complete the Contract Works within the agreed Contract Period and in a 
manner that would receive the approval of the Engineer. 
 
1.33 Record Drawings (As Installed) and Instructions   
 
During the execution of the Contract Works the Contractor shall, in a manner approved by the Engineer record on 
Working or other Drawings at site all information necessary for preparing Record Drawings of the installed Contract 
Works. Marked-up Working or other Drawings and other documents shall be made available to the Engineer as he 
may require for inspection and checking. 
 
Record Drawings, may, subject to the approval of the Engineer, include approved Working Drawings adjusted as 
necessary and certified by the Contractor as a correct record of the installation of the Contract Works. 
  
They shall include but not restricted to the following drawings or information: 
Working Drawings amended as necessary but titled “Record Drawings” and certified as a true record of the “As 
Installed” Sub-contract Works.  Subject to the approval of the Engineer such Working Drawings as may be 
inappropriate may be omitted. 
 
Fully dimensioned drawings of all plant and apparatus. 
 
General arrangement drawings of equipment, other areas containing plant forming part of the Contract Works and the 
like, indicating the accurate size and location of the plant and apparatus suitability cross-referenced to the drawings 
mentioned in (b) above and hereinafter. 
 
Routes, types, sizes and arrangement of all pipework and ductwork including dates of installation of underground 
pipework. 
 
Relay adjustment charts and manuals. 
 
Routes, types, sizes and arrangement of all electric cables, conduits, ducts and wiring including the dates of 
installation of buried works. 
 
System schematic and trunking diagrams showing all salient information relating to control and instrumentation. 
 
Grading Charts. 
 
Valve schedules and locations suitability cross-referenced. 
Wiring and piping diagrams of plant and apparatus. 
 
Schematic diagrams of individual plant, apparatus and switch and control boards.  These diagrams to include those 
peculiar to individual plant or apparatus and also those applicable to system operation as a whole. 
 
Operating Instruction 
 
Schematic and wiring diagrams shall not be manufacturer’s multipurpose general issue drawings. They shall be 
prepared specially for the Contract Works and shall contain no spurious or irrelevant information. 
 
Marked-up drawings of the installation of the Contract Works shall be kept to date and completed by the date of 
practical or section completion.  Two copies of the Record Drawings of Contract Works and two sets of the relay 
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adjustment and grading charts and schematic diagrams on stiff backing shall be provided not later than one month 
later. 
 
The Contractor shall supply for fixing in sub-stations, switch-rooms, boiler houses, plant rooms, pump houses, the 
office of the Maintenance Engineer and other places, suitable valve and instructions charts, schematic diagrams of 
instrumentation and of the electrical reticulation as may be requested by the Engineer providing that the charts, 
diagrams, etc., relate to installations forming part of the Contract Works.  All such charts and diagrams shall be of 
suitable plastic material on a stiff backing and must be approved by the Engineer before final printing. 
 
Notwithstanding the Contractor’s obligations referred to above, if the Contractor fails to produce to the Engineer’s 
approval, either:- 
 
The Marked-up Drawings during the execution of the Contract Works or 
 
The Record Drawings, etc., within one month of the Section or Practical Completion 
 
The Engineer shall have these drawings produced by others. The cost of obtaining the necessary information and 
preparing such drawings, etc., will be recovered from the Contractor. 
 
1.34 Maintenance Manual 
 
Upon Practical Completion of the Contract Works, the Contractor shall furnish the Engineer four copies of a 
Maintenance Manual relating to the installation forming part of all of the Contract Works. 
 
The manual shall be loose-leaf type, International A4 size with stiff covers and cloth bound.  It may be in several 
volumes and shall be sub-divided into sections, each section covering one Engineering service system.  It shall have a 
ready means of reference and a detailed index. 
 
There shall be a separate volume dealing with Air Conditioning and Mechanical Ventilation installation where such 
installations are included in the Contract Works. 
 
The manual shall contain full operating and maintenance instructions for each item of equipment, plant and apparatus 
set out in a form dealing systematically with each system. It shall include as may be applicable to the Contract Works 
the following and any other items listed in the text of the Specifications: 
 
System Description. 
 
Plant 
 
Valve Operation 
 
Switch Operation 
 
Procedure of Fault Finding 
 
Emergency Procedures 
 
Lubrication Requirements 
 
Maintenance and Servicing Periods and Procedures 
 
Colour Coding Legend for all Services 
 
 
Schematic and Writing Diagrams of Plant and Apparatus 
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Record Drawings, true to scale, folded to International A4 size 
 
Lists of Primary and Secondary Spares. 
 
The manual is to be specially prepared for the Contract Works and manufacturer’s standard descriptive literature and 
plant operating instruction cards will not be accepted for inclusion unless exceptionally approved by the Engineer. The 
Contractor shall, however, affix such cards, if suitable, adjacent to plant and apparatus.  One spare set of all such cards 
shall be furnished to the Engineer. 
 
1.35 Hand-over 
 
The Contract Works shall be considered complete and the Maintenance and Defects Liability Period shall commence 
only when the Contract Works and supporting services have been tested, commissioned and operated to the 
satisfaction of the Engineer and officially approved and accepted by the Employer. 
 
The procedure to be followed will be as follows: 
 
On the completion of the Contract Works to the satisfaction of the Engineer and the Employer, the Contractor shall 
request the Engineer, at site to arrange for handing over. 
 
The Engineer shall arrange a Hand-over Meeting or a series thereof, at site. 
 
The Contractor shall arrange with the Engineer and Employer for a complete demonstration of each and every service 
to be carried out and for instruction to be given to the relevant operation staff and other representatives of the 
Employer. 
 
In the presence of the Employer and the Engineer, Hand-over will take place, subject to Agreement of the Hand-over 
Certificates and associated check lists. 
 
1.36 Painting 
 
It will be deemed that the Contractor allowed for all protective and finish painting in the Contract Sum for the 
Contract Works, including colour coding of service pipework to the approval of the Engineer. Any special 
requirements are described in the text of the Specifications. 
 
1.37 Spares 
 
The Contractor shall supply and deliver such spares suitably protected and boxed to the Engineer’s approval as are 
called for in the Specifications or in the Price Schedules. 
 
1.38 Testing and Inspection – Manufactured Plant 
 
The Engineer reserves the right to inspect and test or witness of all manufactured plant equipment and materials. 
 
The right of the Engineer relating to the inspection, examination and testing of plant during manufacture shall be 
applicable to Insurance companies and inspection authorities so nominated by the Engineer. 
 
The Contractor shall give two week’s notice to the Engineer of his intention to carry out any inspection or tests and the 
Engineer or his representative shall be entitled to witness such tests and inspections. 
 
Six copies of all test certificates and performance curves shall be submitted as soon as possible after the completion of 
such tests, to the Engineer for his approval. 
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Plant or equipment which is shipped before the relevant test certificate has been approved by the Engineer shall be 
shipped at the Contractor’s own risk and should the test certificate not be approved new tests may be ordered by the 
Engineer at the Contractor’s expense. 
 
The foregoing provisions relate to tests at manufacturer’s works and as appropriate to those carried out at site. 
 
1.39 Testing and Inspection -Installation 
 
Allow for testing each section of the Contract Works installation as described hereinafter to the satisfaction of the 
Engineer. 
 
1.40 Labour Camps 
 
The Contractor shall provide the necessary temporary workshop and mess-room in position to be approved by the 
Architect. 
 
The work people employed by the Contractor shall occupy or be about only that part of the site necessary for the 
performance of the work and the Contractor shall instruct his employees accordingly. 
 
If practicable, W.C. accommodation shall be allocated for the sole use of the Contractor’s workmen and the Sub-
contractor will be required to keep the same clean and disinfected, to make good any damage thereto and leave in 
good condition. 
  
1.41 Storage of Materials 
 
The Contractor shall provide storerooms and workshop where required. He shall also provide space for storage to 
nominated sub-contractors who shall be responsible for these lock-up shades or stores provided.  
 
Nominated Sub-contractors are to be made liable for the cost of any storage accommodation provided specially for 
their use.  No materials shall be stored or stacked on suspended slabs without the prior approval of the Project 
manager. 
 
1.42 Initial Maintenance 
 
The Contractor shall make routine maintenance once a month during the liability for the Defects Period and shall carry 
out all necessary adjustments and repairs, cleaning and oiling of moving parts. A monthly report of the inspection and 
any works done upon the installation shall be supplied to the Engineer. 
 
The Contractor shall also provide a 24 -hour break-down service to attend to faults on or malfunctioning of the 
installation between the routine visits of inspection. 
 
The Contractor shall allow in the contract Sum of the initial maintenance, inspection and break-down service and shall 
provide for all tools, instruments, plant and scaffolding and the transportation thereof, as required for the correct and 
full execution of these obligations and the provision, use or installation of all materials as oils, greases, sandpaper, 
etc., or parts which are periodically renewed such as brake linings etc., or parts which are faulty for any reason 
whatsoever excepting always Acts of God such as storm, tempest, flood, earthquake and civil revolt, acts of war and 
vandalism. 
 
1.43 Maintenance and Servicing After Completion of the Initial Maintenance 
 
The Contractor shall, if required, enter into a maintenance and service agreement with the employer for the installation 
for a period of up to five years from the day following the last day of the liability for Defects Period which offers the 
same facilities as specified in Clause 1.41 (Initial Maintenance). 
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The terms of any such agreement shall not be less beneficial to the employer than the terms of Agreements for either 
similar installation. 
 
The Contractor shall submit with his tender for the works, where called upon a firm quotation for the maintenance and 
service of the installation as specified herein, which shall be based upon the present day costs and may be varied only 
to take into account increases in material and labour unit rate costs between the time of tendering and the signing of 
the formal maintenance and service agreement and which shall remain valid and open for acceptance by the Employer 
to and including the last day of the fifth complete calendar month following the end of the liability for Defects Period. 
 
1.44 Trade Names 
 
Where trade names of manufacturer’s catalogue numbers are mentioned in the Specification or the Bills of Quantities, 
the reference is intended as a guide to the type of article or quality of material required. Alternate brands of equal and 
approved quality will be acceptable. 
 
1.45 Water and Electricity for the Works 
 
These will be made available by the Contractor who shall be liable for the cost of any water or electric current used 
and for any installation provided especially for his  own use. 
 
1.46 Protection 
 
The Contractor shall adequately cover up and protect his own work to prevent injury and also to cover up and protect 
from damage all parts of the building or premises where work is performed by him under the Contract. 
 
1.47 Defects After Completion 
 
The defects liability period will be 6 months from the date of practical completion of the Works in the Contract and 
certified by the Engineer. 
 
1.48 Damages for Delay 
 
Liquidated and Ascertained damages as stated in the Contract Agreement will be claimed against the Contract for any 
unauthorized delay in completion.  The Contractor shall be held liable for the whole or a portion of these damages 
should he cause delay in completion. 
 
 
 
1.49 Clear Away on Completion 
 
The Contractor shall, upon completion of the works, at his own expense, remove and clear away all plant, equipment, 
rubbish and unused materials, and shall leave the whole of the works in a clean and tidy state, to the satisfaction of the 
Engineer.  On completion, the whole of the works shall be delivered up clean, complete and perfect in every respect to 
the satisfaction of the Engineer. 
 
1.50 Final Account 
 
On completion of the works the Contractor shall agree with the Engineer the value of any variations outstanding and 
as soon as possible thereafter submit to the Engineer his final statement of account showing the total sum claimed sub-
divided as follows: 
 
Statement A - detailing the tender amounts less the Prime Cost and Provisional Sums, included  
therein. 
 
Statement B -   detailing all the variation orders issued on the contract. 
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Statement C - Summarizing statement A and B giving the net grand total due to the Contractor for the execution of 
the Contract. 
    
1.51 Fair Wages 
 
The Contractor shall in respect of all persons employed anywhere by him in the execution of the contract, in every 
factory, workshop or place occupied or used by him for execution of the Contract, observe and fulfil the following 
conditions: 
 
The Contractor shall pay rates of the wages and observe hours and conditions of labour not less favourable than those 
established for the trade or industry in the district where work is carried out. 
 
In the absence of any rates of wages, hours or conditions of labour so established the Contractor shall pay rates and 
observe hours and conditions of labour are not less favourable than the general level of wages, hours and conditions 
observed by other employers whose general circumstances in the trade or industry in which the Contractor is engaged 
are similar. 
 
1.52 Supervision 
 
During the progress of the works, the Contractor shall provide and keep constantly available for consultation on site an 
experienced English - speaking Supervisor and shall provide reasonable office facilities, attendance, etc., for the 
Supervisor. 
 
In addition, during the whole of the time the works are under construction, the Contractor shall maintain on site one 
experienced foreman or charge-hand and an adequate number of fitters, etc., for the work covered by the 
Specification. The number of this staff shall not be reduced without the prior written approval of the Project manager 
or Engineer. 
 
Any instructions given to the Supervisor on site shall be deemed to have 
been given to the sub-contractor. 
 
One copy of this Specification and one copy of each of the Contract Drawings (latest issue) must be retained on site at 
all times, and available for reference by the Engineer or sub-contractor. 
 
 
 
 
1.53 Test Certificates 
 
The Contractor shall provide the Engineer with three copies of all test reports or certificates that are or may be 
required by this Specification. 
 
1.54 Labour 
 
The Contractor shall provide skilled and unskilled labour as may be necessary for completion of the contract. 
 
1.55 Discount to the Main Contractor 
 
No discount to any Sub-Contractor will be included in the tender for this installation. 
 
1.56 Guarantee 
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The whole of the work will be guaranteed for a period of six months from the date of the Engineer’s certification of 
completion and under such guarantee the Sub-contractor shall remedy at his expense all defects in materials and 
apparatus due to faulty design, construction or workmanship which may develop in that period. 
 
1.57  Direct Contracts 
 
Notwithstanding the foregoing conditions, the Government reserves the right to place a “Direct Contract” for any 
goods or services required in the works which are covered by a P.C Sum in the Bills of Quantities and to pay for the 
same direct.  In any such instance, profit relative to the P.C Sum in the priced Bills of Quantities will be adjusted as 
deserved for P.C Sum allowed. 
 
1.58 Attendance Upon the Tradesmen etc 
 
The Contractor shall allow for the attendance of trade upon trade and shall afford any tradesmen or other persons 
employed for the execution of any work not included in this contract every facility for carrying out their work and also 
for the use of ordinary scaffolding.  The contractor however, shall not be required to erect any special scaffolding for 
them. 
 
1.59 Trade Unions 
 
The contractor shall recognize the freedom of his work people to be members of trade unions. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
1.60 Local and other Authorities notices and fees 
 
The contractor shall comply with and give all notices required by any Regulations, Act or by Law of any Local 
Authority or of any Public Service, Company or Authority who have any jurisdiction with regard to the works or with 
those systems the same are or will be connected and he shall pay and indemnify the Government against any fees or 
charges legally demandable under any regulation or by-law in respect of the works; provided that the said fees and 
charges if not expressly included in the contract sum or stated by way of provisional sum shall be added to the 
contract sum. 
 
The contractor before making any variation from the contract drawings or specification necessitated by such 
compliance shall give the Project Manager written notice specifying and giving the reason for such variation and 
applying for instructions in reference thereto. 
 
If the contractor within seven days of having applied for the same does not receive such instructions, he shall proceed 
with the works in conforming to the provision regulation or by-law in question and any variation thereby necessitated 
shall be deemed to be a variation in accordance to the conditions of contract. 
 
1.61 Assignment or subletting 
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The contractor shall not without the written consent of the Project Manager assign this contract or sublet any portion 
of the works, provided that such consent shall not be unreasonably withheld to the prejudice of the contractor. 
 
1.62 Partial Completion  
 
If the Government shall take over any part or parts works, apparatus, equipment etc. then within seven days from the 
date on which the Government shall have taken possession of the relevant part, the Project Manager shall issue a 
Certificate stating his estimate of the approximate total value of the works which shall be the total value of that part 
and practical completion of the relevant part shall be deemed to have occurred, and the Defects Liability Period in 
respect of the relevant part be deemed to have commenced on the date Government shall have taken possession 
thereof. 
 
The contractor shall make good any defects or other faults in the relevant part that had been deemed complete. 
 
The contractor shall reduce the value of insurance by the full value of the relevant part  
 
The contractor shall be paid for the part of works taken possession by the Government 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
1.63  Temporary Works 
 
Where temporal works shall be deemed necessary, such as Temporary lighting, the contractor shall take precaution to 
prevent damage to such works. 
 
The contractor shall include for the cost of and make necessary arrangements with the Project Manager for such 
temporary works.  For temporary lighting, electricity shall be metered and paid for by the contract 
 
 1.64 Patent Rights 
 
The contractor shall fully indemnify the Government of Kenya; against any action, claim or proceeding relating to 
infringement of any patent or design rights, and pay any royalties which may be payable in respect of any article or 
any part thereof, which shall have been supplied by the contractor to the Project Manager. In like manner the 
Government of Kenya shall fully indemnify the contractor against any such action, claim or proceedings for 
infringement under the works, the design thereof of which shall have been supplied by the Project Manager to the 
contractor, but this indemnify shall apply to the works only, and any permission or request to manufacture to the order 
of the Project Manager shall not relieve the contractor from liability should he manufacture for supply to other buyers.  
 
1.65  Mobilization and Demobilization 
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The contractor shall mobilize labour plant and equipment to site according to his programme and schedule of work.  
He shall ensure optimum presence and utilization of labour, plant and equipment. He should not pay and maintain 
unnecessary labour force or maintain and service idle plant and equipment.  Where necessary he shall demobilize and 
mobilize the labour, plant and equipment, as he deems fit to ensure optimum progress of the works and this shall be 
considered to be a continuous process as works progress.  He shall make provision for this item in his tender. No 
claim will be entertained where the contractor has not made any provision for mobilization and demobilization of 
labour, plant and equipment in the preliminary bills of quantities or elsewhere in this tender.  
 
1.66  Extended Preliminaries 
  
Where it shall be necessary to extend the contract period by the Project manager the contractor shall still ensure 
availability on site, optimum labour, materials, plant and equipment.  The contractor shall make provision for 
extended preliminaries, should the contract period be extended and this shall be in a form of a percentage of the total 
Contractor works.  Where called upon in the Appendix to these Preliminaries the Contractor shall insert his percentage 
per month for extended preliminaries that shall form basis for compensation.   
Lack of inserting the percentage shall mean that the sub-contractor has provided for this requirement elsewhere in the 
Bills of Quantities. 
 
1.67  Supervision by Engineer and Site Meetings 
 
A competent Project Engineer appointed by the Engineer as his    representative shall supervise the Contract works.  
The Project Engineer shall be responsible for issuing all the site instructions in any variations to the works and these 
shall be delivered through the Contractor with the authority of the Project Manager.  Any instructions given verbal 
shall be confirmed in writing.   
 
The project engineer and (or) the Engineer shall attend management meetings arranged by the Project Manager and for 
which the Contractor or his representative shall also attend. For the purpose of supervising the project, provisional 
sums are provided to cover for transport and allowances. The Contractor shall in his tender allow for the provision of 
management meetings and site inspections, as instructed by the Engineer, and also profit and attendance on these 
funds. The funds shall be expended according to Project Manager’s instructions to the contractor. 
 
1.68  Amendment to Scope of Contract Works 
 
No amendment to scope of sub-contract works is expected and in case of amendment or modification to scope of 
work, these shall be communicated to all tenderers in sufficient time before the deadline of the tender submission. 
However during the contract period and as the works progress the Project Manager may vary the works as per 
conditions of contract by issuing site instructions. 
 
No claims shall be entertained on account of variation to scope of works either to increase the works (pre-financing) or 
reduction of works (loss of profit-see clause 1.70) 
 
1.69     Contractor Obligation and Employers Obligation 
 
The sub-contractor will finance all activities as part of his obligation to this contract.  The employer shall pay interim 
payment for materials and work completed on site as his obligation in this contract, as the works progresses.  No 
claims will be entertained for pre-financing of the project by the sub-contractor, or for loss of profit (expectation loss) 
in case of premature termination, reduction or increase of works as the sub-contractor shall be deemed to have taken 
adequate measures in programming his works and expenditure and taken necessary financial precaution while 
executing the works.  No interest shall be payable to the Contractor, except as relates to late payment as in the 
conditions of contract clause 23.3. The contractor shall where called upon, insert his price to compensate for any of 
the occurrence stated here (premature termination, reduction or increase of works),as a percentage of the contract sum 
in the Appendix to this section. 
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1.70 APPENDIX TO SUB-CONTRACT PRELIMINARIES AND GENERAL CONDITIONS 
 
1      ADD TO CLAUSE 1.40  
 
There are no labour camps. 
 
2        ADD TO CLAUSE 1.17 
 
Prices quoted shall include 16% VAT. In accordance with Government policy, 3% Withholding Tax shall be deducted 
from all payments made to the sub-contractor, and the same shall subsequently be forwarded to the Kenya Revenue 
Authority (KRA). 
 
3. ADD TO CLAUSE 1.66  

 

The amount or percentage that may be inserted in the bills of quantities for this item should not exceed the anticipated 
Liquidated damages amount for the same period. 

  
 
 
 
 
 
 



93 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

 



94 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION IX 
 
 

GENERAL MECHANICAL SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



95 
 

 
SECTION IX 

 
 

GENERAL MECHANICAL SPECIFICATION 
 
 
 

 
CLAUSE    DESCRIPTION  PAGE 

 
GENERAL      172 
 
QUALITY OF MATERIALS       172 
 
REGULATIONS AND STANDARDS    172-173 
 
ELECTRICAL REQUIREMENTS    173 
 
TRANSPORT AND STORAGE    173 
 
SITE SUPERVISION      174 
 
INSTALLATION      174 
 
TESTING      174-175 
 
COLOUR CODING      175 
 
WELDING      175-176 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



96 
 

 
 
 
SECTION IX 
 
 
GENERAL MECHANICAL SPECIFICATION 
 
2.01 General 
 

This section specifies the general requirement for plant, equipment and materials forming part of the Sub-
contract Works and shall apply except where specifically stated elsewhere in the Specification or on the 
Contract Drawings. 
 

2.02 Quality of Materials 
 

All plant, equipment and materials supplied as part of the Sub-contract Works shall be  
new and of first class commercial quality, shall be free from defects and imperfections  
and where indicated shall be of grades and classifications designated herein. 
 
All products or materials not manufactured by the Sub-contractor shall be products of reputable manufacturers 
and so far as the provisions of the Specification is concerned  
shall be as if they had been manufactured by the Sub-contractor. 
 
Materials and apparatus required for the complete installation as called for by the Specification and Contract 
Drawings shall be supplied by the Sub-contractor unless mention is made otherwise. 
 
Materials and apparatus supplied by others for installation and connection by the Sub-contractor shall be 
carefully examined on receipt.  Should any defects be noted, the  
Sub-contractor shall immediately notify the Engineer. 
 
Defective equipment or that damaged in the course of installation or tests shall be  
replaced as required to the approval of the Engineer. 

 
2.03 Regulations and Standards 
 

The Sub-contract Works shall comply with the current editions of the following: 
 
a) The Kenya Government Regulations. 

 
b) The United Kingdom Institution of Electrical Engineers (IEE) Regulations for the Electrical 

Equipment of Buildings. 
 

The United Kingdom Chartered Institute of Building Services Engineers (CIBSE) Guides. 
 

a) British Standard and Codes of Practice as published by the British Standards Institution (BSI) 
 
 
 
 
 
 
 

 
e) The Local Council By-laws. 
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f) The Electricity Supply Authority By-laws. 

 
g) Local Authority By-laws. 

 
h) The Kenya Building Code Regulations. 

 
i) The Kenya Bureau of Standards 

 
2.04 Electrical Requirements 
 

Plant and equipment supplied under this Sub-contract shall be complete with all  
necessary motor starters, control boards, and other control apparatus.  Where control panels incorporating 
several starters are supplied they shall be complete with a main isolator. 
 
The supply power up to and including local isolators shall be provided and installed  
by the Electrical Sub-contractor.  All other wiring and connections to equipment shall form part of this Sub-
contract and be the responsibility of the Sub-contractor. 
 
The Sub-contractor shall supply three copies of all schematic, cabling and wiring  
diagrams for the Engineer’s approval. 
 
The starting current of all electric motors and equipment shall not exceed the maximum permissible starting 
currents described in the Kenya Power and Lighting Company  
(KPLC) By-laws. 
 
All electrical plant and equipment supplied by the Sub-contractor shall be rated for the supply voltage and 
frequency obtained in Kenya, that is 415 Volts, 50Hz, 3-Phase or 240Volts, 50Hz, 1-phase. 
 
Any equipment that is not rated for the above voltages and frequencies shall be rejected 
 by the Engineer. 

 
2.05 Transport and Storage 
 

All plant and equipment shall, during transportation be suitably packed, crated and protected to minimize the 
possibility of damage and to prevent corrosion or other deterioration. 
 
On arrival at site all plant and equipment shall be examined and any damage to parts 
 and protective priming coats made good before storage or installation. 

 
Adequate measures shall be taken by the Sub-contractor to ensure that plant and equipment do not suffer any 
deterioration during storage. 

 
Prior to installation all piping and equipment shall be thoroughly cleaned. 
 
If, in the opinion of the Engineer any equipment has deteriorated or been damaged to such an extent that it is 
not suitable for installation, the Sub-contractor shall replace this equipment at his own cost. 
 
 
 
 
 

2.06 Site Supervision 
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The Sub-contractor shall ensure that there is an English-speaking supervisor on the site at all times during 
normal working hours. 
 

2.07 Installation 
 

Installation of all special plant and equipment shall be carried out by the Sub-contractor under adequate 
supervision from skilled staff provided by the plant and equipment manufacturer or his appointed agent in 
accordance with the best standards of modern practice and to the relevant regulations and standards described 
under Clause 2.03 of this Section. 

 
2.08 Testing 
 
2.08.1 General 
 

The Sub-contractor’s attention is drawn to Part ‘C’ Clause 1.38 of the “Preliminaries and General 
Conditions”. 

 
2.08.2 Material Tests 
 

All material for plant and equipment to be installed under this Sub-contract shall be tested, unless otherwise 
directed, in accordance with the relevant B.S Specification concerned. 
 
For materials where no B.S. Specification exists, tests are to be made in accordance with the best modern 
commercial methods to the approval of the Engineer, having regard to the particular type of the materials 
concerned. 
 
The Sub-contractor shall prepare specimens and performance tests and analyses to demonstrate conformance 
of the various materials with the applicable standards. 
 
If stock material, which has not been specially manufactured for the plant and equipment specified is used, 
then the Sub-contractor shall submit satisfactory evidence to the Engineer that such materials conform to the 
requirements stated herein in which case tests of material may be partially or completely waived. 

              Certified mill test reports of plates, piping and other materials shall be deemed acceptable. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.08.3 Manufactured Plant and Equipment – Work Tests 
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The rights of the Engineer relating to the inspection, examination and testing of plant and equipment during 
manufacture shall be applicable to the Insurance Companies or Inspection Authorities so nominated by the 
Engineer. 
 
The Sub-contractor shall give two week’s notice to the Engineer of the manufacturer’s intention to carry out 
such tests and inspections. 
 
The Engineer or his representative shall be entitled to witness such tests and inspections. The cost of such tests 
and inspections shall be borne by the Sub-contractor. 
 
Six copies of all test and inspection certificates and performance graphs shall be submitted to the Engineer for 
his approval as soon as possible after the completion of such tests and inspections. 
 
Plant and equipment which is shipped before the relevant test certificate has been approved by the Engineer 
shall be shipped at the Sub-contractor’s own risk and should the test and inspection certificates not be 
approved, new tests may be ordered by the Engineer at the Sub-contractor’s expense. 

 
2.08.4 Pressure Testing 
 

All pipework installations shall be pressure tested in accordance with the requirements of the various sections 
of this Specification.  The installations may be tested in sections to suit the progress of the works but all tests 
must be carried out before the work is buried or concealed behind building finishes.  All tests must be 
witnessed by the Engineer or his representative and the Sub-contractor shall give 48 hours notice to the 
Engineer of his intention to carry out such tests. 
 
Any pipework that is buried or concealed before witnessed pressure tests have been carried out shall be 
exposed at the expense of the Sub-contractor and the specified tests shall then be applied.  
 
The Sub-contractor shall prepare test certificates for signature by the Engineer and shall keep a progressive 
and up-to-date record of the section of the work that has been tested. 

 
2.09 Colour Coding 
 

Unless stated otherwise in the Particular Specification all pipework shall be colour coded in accordance with 
the latest edition of B.S 1710 and to the approval of the Engineer or Architect. 

 
2.10 Welding 
 
2.10.1 Preparation 
 

Joints to be made by welding shall be accurately cut to size with edges sheared, flame cut or machined to suit 
the required type of joint.  The prepared surface shall be free from all visible defects such as lamination, 
surface imperfection due to shearing or flame cutting operation, etc., and shall be free from rust scale, grease 
and other foreign matter. 
 
 
 
 
 

2.10.2 Method 
 

All welding shall be carried out by the electric arc processing using covered electrodes in accordance with 
B.S. 639. 
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Gas welding may be employed in certain circumstances provided that prior approval is obtained from the 
Engineer. 

 
2.10.3 Welding Code and Construction 
 

All welded joints shall be carried out in accordance with the following Specifications: 
 
Pipe Welding 
 

All pipe welds shall be carried out in accordance with the requirements of B.S.806. 
 

General Welding 
 

All welding of mild steel components other than pipework shall comply with the 
general requirements of B.S. 1856. 
 

Welders Qualifications 
 

 
Any welder employed on this Sub-contractor shall have passed the trade tests as laid down by the 
Government of Kenya. 
 
The Engineer may require to see the appropriate to see the appropriate certificate obtained by any 
welder and should it be proved that the welder does not have the necessary qualifications the Engineer 
may instruct the Sub- contractor to replace him by a qualified welder. 
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SECTION  X  1.1 

1.1.0 Kitchen Equipment Installation Particular Specifications  

The specifications cover the supply, delivery and installation of kitchen equipment as described. 

1.1.1“Zanussi” Cooker Oven 
 
The unit shall have a rating of at least 55,000 BTU/H for each burner 
 
-Unit size 900 x 900 x 850mm high as “Zanussi” or equivalent. 
 
1.1.2 “Zanussi” Gas Cooking Range (High Pressure)  
 
Four-burner H.P. gas cooking range with oven as follows: - 
 
- Exterior satin finish 18/10 stainless steel, 4mm thick. 
- Open burners in cast iron with double crown cover in printed brass. 
- Cast iron pan supports. 
- Stainless steel spillage tray, 0.8mm thick. 
- Automatic burners lighting device with pilot flame. 
- Flame failure device. 
 
The oven and door shall be double walled with insulation, complete with: - 
- Pipe shaped burner with automatic burner lighting device. 
- Flames failure protection device. 
- 1 No. Chromium plated grid shelf 
- Three position shelf supports. 
- Secondary drip tray below burners (in stainless steel) 
- Unit size 900 x 900 x 850mm high 
 
1.1.3 Ditto but with low pressure 4burner gas cooking range 

Four-burner L.P. gas cooking range with oven as follows: - 
 
- Exterior satin finish 18/10 stainless steel, 4mm thick. 
- Open burners in cast iron with double crown cover in printed brass. 
- Cast iron pan supports. 
- Stainless steel spillage tray, 0.8mm thick. 
- Automatic burners lighting device with pilot flame. 
- Flame failure device. 
-The oven and door shall be double walled with insulation, complete with: - 
- Pipe shaped burner with automatic burner lighting device. 
- Flames failure protection device. 
- 1 No. Chromium plated grid shelf 
- Three position shelf supports. 
- Secondary drip tray below burners (in stainless steel) 
- Unit size 900 x 900 x 850mm high 
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1.1.4 Ditto high pressure and 2 Burner  

Two-burner H.P. gas cooking range with oven as follows: - 
- Exterior satin finish 18/10 stainless steel, 4mm thick. 
- Open burners in cast iron with double crown cover in printed brass. 
- Cast iron pan supports. 
- Stainless steel spillage tray, 0.8mm thick. 
- Automatic burners lighting device with pilot flame. 
- Flame failure device. 
The oven and door shall be double walled with insulation, complete with: - 
- Pipe shaped burner with automatic burner lighting device. 
- Flames failure protection device. 
- 1 No. Chromium plated grid shelf 
- Three position shelf supports. 
- Secondary drip tray below burners (in stainless steel) 
- Unit size 350 x 900 x 850mm high 
 
1.1.5 “Zanussi” Griddle ½ Grooved, ½ Smooth 
- Zanussi Griddle ½  grooved ½ smooth, surface 

- Stainless Steel front and sides 

-25mm thick polished steel griddle plate 

-Spatula width front grease trough 

-120volt snap action thermostat for each 305mm griddle width  

- Rear 20mm dia gas convection and gas pressure regulator 

- Pilot ignition 

The oven and door shall be double walled with insulation, complete with: - 
- Pipe shaped burner with automatic burner lighting device. 
- Flames failure protection device. 
- 1 No. Chromium plated grid shelf 
- Three position shelf supports. 
- Secondary drip tray below burners (in stainless steel) 
- Thermostatically controlled oven temp to range from 500 C- 3500C. 
- Unit size 900x350x850mm H 

1.1.6 SS Infill table  

SS Infill worktop size 400 x 900 x 850mm high. 
- Adjustable legs worktop made form grade 304 stainless steel, 16 gauge 
The unit shall have a total power rating of 18kw, 3phase. External dimensions of  
400 x 900 x 850mm high. 
 

1.1.7 “Zanussi” Gas heated Tilting Boiling Pan  

A cylindrical gas-boiling pan as “Zanussi” Italy or equal of capacity 100L constructed as follows:- 

 - Satin finished 18/8 stainless steel external plating and well both 4mm thick. 

 - Satin finished 18/8 stainless steel spring balanced lid with handle  

 - 32mm outlet with tap for discharge.  

 - Removable vegetable basket. 

 - Cast iron ring burners with Automatic ignition device, pilot flame and flame failure                  protection Device.  
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 - Glass wool thermal insulation of combustion chamber. 

 - Adjustable stainless steel legs  

 - Water supply connections  

  - 20mm gas connection  

  - Unit size 800 x 900 x 850mm high  

 

1.1.8 “Zanussi” Electric Deep Fat Fryer 45-50lb  

Electric heated double well deep fat fryer with oil capacity of 13 litres for each well constructed as follows:-  

   - Exterior satin finish 18/10 stainless steel, 4mm thick 

   - The Fryer wells shall be of 18/10 stainless steel with oil draw off tap. 

   - Stainless steel oil collection bin. 

   - Frying steel baskets with athermic handles  

   - Stainless steel frying basket supports  

   - Cast iron burners with Automatic pilot light ignition device, flame failure protection device for each burner and oil 
temperature regulation thermostat ranging from 90ºC to 200ºC.  

The unit shall have external dimensions of 700x750x850mm high and shall be free standing with adjustable legs.  

 

1.1.9 “Zanussi” SS Chips Dump  

Electric portable SS chips dump size 400x900x850mm high. Power rating 0.75Kw, 1Phase 

 

1.1.10 “Zanussi” Tilting Gas Brat pan  

Gas Brat pan as “Zanussi”Italy or equal constructed as follows:- 

 - Satin finished 18/8 stainless steel external plating and well both 4mm thick. 

 - Satin finished 18/8 stainless steel spring balanced lid with handle  

 - 32mm outlet with tap for discharge.  

 - Removable vegetable basket. 

 - Cast iron ring burners with Automatic ignition device, pilot flame and flame failure protection  

   device  

 - Glass wool thermal insulation of combustion chamber. 

 - Adjustable stainless steel legs  

 - Water supply connections  

 - 20mm dia gas connection  

- Burners with optimized combustion, flame failure device and piezo ignition with electronic     
  Flame control are built-in to the base of the well, so they move together during tilting for better     
  cleaning and for the highest safety conditions.                    
- Working temperature (from 120ºC to 300ºC) controlled through a thermostat and energy input  
   through an energy regulator. 
- Unit size 900 x 900 x 850mm high 

 
-All models have right-angled side edges to allow flush fitting between units, eliminating gaps  
  and possible dirt traps.  



105 
 

 
-The stainless steel well features rounded corners and has a seamless weld joining the bottom plate from the rest of the 
well for fast, safe and easy cleaning.  
- Double skinned lid/worktop in stainless steel. Front and side panels in stainless steel with Scotch Brite finish.  
 
-Well cooking surface in mild steel, typically indicated for “dry cooking” or “shallow frying”, sautéing, poaching, 
steaming, boiling, stewing and regular frying. In order for the mild steel surface to be used for “Wet cooking”, it must 
be properly treated and maintained to prevent against corrosive foods (any food having a high amount of acids or salt, 
such as tomato sauces please refer to owners manual on procedure).  
 
- All the Bratt Pans incorporate a chromed tap as standard.  
-Main connections can be via the base of the unit.  
-Manual tilt mechanism to facilitate the emptying of the Bratt Pan.  
-The special design of the control knobs and bazels guarantees against water infiltration.  
-One control knob to select cooking temperature and for simmostat function. 
- All gas appliances are supplied for use with natural gas, with LPG conversion jets supplied as  
  standard.  
-All models can be installed on cantilever system.  
-IPx5 water protection. 
-Feet in stainless steel are adjustable up to 50mm in height.  
Characteristics     Model (Z9BRGHMOFM) 
Power Supply               Gas/Electric 
External dimensions – mm  
Width                 800 
Depth       900 
Height       850 
Height adjustment      50 
Cooking surface  
Material       Mild steel 
Temperature limiter      • 
Automatic tilting      • 
Maximum Well Capacity –It   80 
Cooking surface dimensions – mm  
Width        680 
Depth       565 
Working temperature – min/max - ºC  120,300 
Power – KW  
Gas        21 
Auxiliary      0.1  
Net Weight – Kg.     150 
Supply voltage      230 V, 1N, 50/60 
 
1.1.11 SS Service Duct  

16 gauge, SS Service Duct size 200x4000x850mm high  

 

1.1.12 SS Service Duct  

16 gauge, SS Service Duct size 200x4000x850mm high 

 

1.1.13 Kitchen Hood  

16 gauge SS kitchen hood grade 430, complete with Vokes grease filters, Grease Drain Channel and Cork size 
4000x2800x600mm high.  
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1.1.14 Gms Duct  

 16 gauge Gms Extract duct complete with fittings  

Size 500x500mm 

 

1.1.15 Hood Extract Fan  

‘Woods” or equal Centrifugal fan 30 inch duty 3m/s at 400pa complete with speed regulator, 2No. 500mm diax500mm 
long silencer, weather cowl and starter.  

 

1.1.15a Hood Discharge Odour Filter (Electrostatic Precipitator) 

Hood discharge unit manufactured from 1.2mm thick stainless steel grade 304 

Capable of handling 3m3/s at 400Pa 

Unit Size: 800x800x800mm, Power rating 4.5Kw, 3Phase  

Unit to be self cleaning, maintenance free as Kleanland or equal. 

 

1.1.16 SS Wash hand basin 

520x430x250mm SS wash hand basin complete with Single Lever Cobra Hot/Cold water mixer tap 300mm long 
flexible connectors and plastic bottle trap. 

 

1.1.17 SS Worktop  

Stainless Steel Dumping Table with the following;- 

 - The top shall be of 16s.w.g. Stainless Steel sheet grade 304 backed with 4mm thick mild steel    for reinforcement.  

 - The unit frame to be 32mm R.H.S. Stainless steel and each leg to be equipped with an   

   adjustable sanitary  foot, and the corners strengthened to give stability.  

 - The table top to have turned down edges in front and ends.  

 - The top shall be strengthened with the frame such that it takes heavy loads without sagging.  

 - Unit size 1800x600x850mm high. 

 

1.1.18 Milk Urn  

Electrically heated stainless steel milk urn of capacity 27 litres with twin jacket for indirect heating complete with 
stainless steel lift off cover.  

 

It shall be complete with non-drip draw off tap and drain plugs and water supply 0.5m.  

It shall have an element of 3Kw with selector switch and automatic safety cut out.  

 

1.1.19 Coffee Making Machine  

Electrically heated automatically regulated coffee making machine of brewing a maximum of 2litres every 5 minutes. 
The machine to be equipped with hot plates for the glass bewels to keep brewed coffee hot (3 glass bowls and hot 
plates). Brewing shall be carried directly in glass bowls, which shall also be used for serving. The amount of coffee 
brewed is to be adjustable by a control on the front of a machine.  
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The machine shall be hygienic and efficiently insulated. Outer casing, inner tank and brewing head with filter plates 
shall be made of ground stainless steel grade 304. 

 

The glass bowls shall be made of robust, heat-resistant borosilicate glass with non-heat conduiting plastic handless 
secured to the neck by a ground stainless steel clamp.  

1.1.20 Hot Water / Tea Urn  

Electrically heated coffee/Tea urn of capacity 27litres with an infuser. It shall be of stainless steel casing with lift off 
cover.  

The Urn shall be complete with non-drip draw off tap and drain plug, and water supply with control valve and drain 
plug.  

It shall have immersion electric element of loafing 3Kw single phase with selector switch and automatic safety cut-
out. 

1.1.21a  Stainless Steel Table with lockable under shelves  

Stainless Steel working table size 2000x600x850mm high with a stainless steel grid shelf shall be incorporated. The 
top shall be of 16s.w.g. Stainless steel sheet grade 304 backed with 4mm thick mild steel for reinforcement. The unit 
frame to be 32mm R.H.S. Stainless steel and each leg to be equipped with adjustable sanitary foot, and the corners 
strengthened to give stability. The table top to have turned down edges in front and ends. The top shall be 
strengthened with the frame such that it takes heavy loads without sagging.  

 

1.1.21b SS Worktop 

SS Worktop Size 1200mm x 600 x 850mm high 

1.1.22 Double Bowl Double Drainer Sink On Stand  

DBDD Sink size 1500x600x850mm with 2No. bowls size 400x400x280mm deep each. Centrally placed and a 
stainless steel grid under shelf shall be incorporated. The top shall be of 16 s.s.g. Stainless steel grade 304. Unit frame 
to be 32mm R.H.S stainless steel and each leg to be equipped with an adjustable sanitary foot. The feet/stand shall 
have a spacing of maximum 1000.  

 

Each bowl shall be fitted with perforated removable corner strainer in full own height, a 40mm waster outlet with 
stand overflow outlet fitting and Cobra Single Lever hot/cold water sink mixer, pillar type with over arm swivel outlet, 
plastic bottle trap and 300mm long (2No) cold/hot water flexible connectors..  

 

1.1.23 “Zanussi” or equal Ice Crushing Machine  

Size 400x400x640mm high. Power rating 0.4Kw, 1Phase  

 

1.1.24 Plate Stacking Rack-shelf  

2-Tier stainless steel plate stacking rack of size 3200 x 300 x 400mm high. Each shelf shall be constructed in gauge 16 
stainless steel sheet grade 304 with a 50mm up a stand all round. The whole unit shall be substantially constructed 
such that each shelf can accommodate at least 150No.9 inch diameter earthenware plates without deflection. The unit 
frame shall be stainless steel, 32mm square with adjustable sanitary. 

1.1.25 “Zanussi” Convection Oven  

-20 Tray steam injection gas heated Combi oven Complete with 40No. Baking Trays  

-Stainless steel exterior finish  

-Stainless steel interior compartments with covered corners  

-Coll to the touch door with motorized closing mechanism  
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-Programmable electronic controls with 3 function modes i.e convection oven, convection steamer or combination of 
both.  

--Meat probe 

-Mobile pan rack assembly 

-Unit equipped with self clearing facility to be Hobart or equivalent.  

-Unit size 890 x 1215 x 1750mm high. 

-Stainless steel front, painted sides, top and legs  

-Solid stainless doors with windows  

-Porcelain enamel on steel over interior 

-40Rack positions  

-2speed fan motor 

-Power rating 4Kw, 3phase  

-Unit to be as Zanussi or equivalent 

 

  

1.1.26 Kitchen Hood  

16 gauge SS Kitchen Hood grade 430 complete with washable Vokes or equal grease filters, Grease drain Channel and 
Cork Hook size 3000x900x500mm high.  

 

1.1.27 Hood Extract Duct  

16Sm Extract duct in 1.5mm thick gms complete with bends, tees and transformation pieces.  

 

1.1.28 Hood Extract Fan  

‘Woods” Centrifugal or equal extract fan 24inch, duty 1.5m3/s at 200pa complete with 2No. 500mm dia x500mm long 
silencers, weather cowl and starter and speed regulator. 

 

1.1.29 Ice Making Machine - Capacity 150kg/24hr  

Scotsman (Italy) or equal Ice making machine capable of producing pure, hard, compact (with no holes0, crystal clear 
and slow melting its fast chilling action and slow dilution makes drinks taste better. Production air=10ºC 
WATER=24g=1,225 cubes air=21ºC/WATER=15ºC 22Kg=100cubes, storage bin 9Kg=450 cubes Scotsman Model 
Unit size 800x810x900mm high.  

 

-All models are available in air-cooled or water-cooled versions* 
-The ice-making method (spray layering) guarantees compact, hygienically pure ice cubes that are resistant to melting.  
-R404a refrigerant.  
-Reliability is guaranteed by the quality of the construction materials used (plastic flap on the     
  front, top and sides in ABS) and the sophisticated product and process technology involved.  
-The compact dimensions of the ice cubers make them highly suitable for any location,  
  particularly those where space is at a premium.  
-The metal sprayers are easy to take away, permit a simple flowing and prevent limestone  
  formation.  
-All models comply with the standards required by the main international approval bodies and are  
  C€ marked.  
 
Characteristics     Model IMC140WB20 
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Air cooled       • 
Water cooled        
Output – Kg/day      140 
Bin capacity – Kg      200 
Kind of cube      7g 
External dimensions – mm 
Width        870 
Depth       790 
Height       1707 
Refrigerant type      R404a 
Power – Kw 
Installed-electric       1.4  
Net weight – Kg.       159 
Power supply – V, phase, Hz    220-240 V, 1N, 50 
 
INCLUDED ACCESSORIES  
S/S COLLECTION BIN 2000KG FOR ICE MAKERS     
 

1.1.30 Stainless Steel Table  

Stainless Steel working Table size 1500x600x850mm high with a stainless steel grid shelf shall be incorporated. The 
top shall be of 16s.w.g Stainless steel sheet grade 304 backed with 4mm thick mild steel for reinforcement. The unit 
frame to be 32mm R.H.S stainless steel grade 304 and each leg to be equipped with adjustable sanitary foot, and the 
corners strengthened to give stability. The table top to have turned don edges in front and ends. The top shall be 
strengthened with the frame such that it takes heavy loads without sagging.  

1.1.31 Vegetable Cleaning Machine  

Ditto Sama (Fance) Vegetable cleaning machine  

-Model El65, Capacity 12kg. 65litres basket  

-Power rating 0.75Kw 1Ph.  

-For spinning 12Kg. of vegetables per 2 minutes or 10/15Kg of green salads 

-Size 578x639x1005mm high  

1.1.33 Stainless Steel Receiving Table  

Stainless Steel working table size 2000x600x850mm high with a stainless steel grid shelf shall be incorporated. The 
top shall be of 16s.w.g. Stainless steel grade 304 backed with 4mm thick mild steel for reinforcement. The unit frame 
to be 32mm R.H.S. stainless steel and each leg to be equipped with adjustable sanitary foot, and the corners 
strengthened to give stability. The table top to have turned down edges in front and ends. The top shall be 
strengthened with the frame such that it takes heavy loads without sagging. 

 

1.1.34 SS Meat Trolley  

Meat Trolley size: 1200x800x1200mm high 

 

1.1.35 Sliding Weighing Scale – 150Kg. 

Sliding weight scale suitable for efficient utilization in weighing meat up to 150Kg capacity with accuracy. As 
“Avery” or equal and approved. Size 600x500x800mm high.  

 

1.1.36 4Tier Plastic Shelf 

 

1.1.37 4Tier Plastic Storage Shelf 
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1.1.38 Upright Freezer 

SS Upright 2door Freezer as Fargo or equal. The refrigerator shall be anti-polyurethane insulation. The inside shall 
have aluminum inner cabinet with 5No. adjustable stainless steel wire GN1/1 shelves. Fridge size: high 

The refrigeration system shall be tropicalized hermetically sealed with thermostat control. It shall be suitable for 
240V, single phase, 50Hz power supply, with R134a refrigerant unit size 1420x700x1800 high, power rating 4Kw, 
3phase. 

 

1.1.39 Bone Saw 

Crypto peerless Bone saw size 520x490x840mm table top. 
Unit to be in stainless steel grade 304,gauge 16, Power rating 0.5Kw,1Phase 
 
Bone saw to be suitable for various bones with meat frozen meat, poultries and fishes. All machine parts air contact 
with food are stainless steel material grade 304 

 

1.1.40 Teflon Slicing Board  

Teflon slicing board size 400x400x400mm thick. 

1.1.41 Stainless Steel Worktop 

Stainless Steel worktop Sink size 2000x600x1800mm high as described in item 3.1.12 

 

1.1.42 Meat Slicing Machine  

 

Crypto Peerless Gravity feed meat-slicing of knife size 220mm and cut capacity of 170 for around cut, 150mm for 
square cut and 125x170mm for rectangular cut. The machine to have a thickness control of between 0 to 15mm shall 
be supplied with stainless carriage guard, ‘last slice’ device that minimizes wastage and a built-in self setting knife 
sharpening unit.  

- Construction in part anodized Aluminium where in contact with meat and acid resistant.  

-Food carriage mounted on ball bearings featuring mining.  

-Easily removable carriage, knife cover and end grip. 

-Built-in precision sharpener  

-Rubber feet grip work surface for safe use.  

The motor power to be 1kw 1phase and suitable 240V, single phase, 50H2 power supply. The unit construction to be 
of a highly polished anodized aluminium finish and a hardened chrome steel knife. The overall machine dimension to 
be approx. 630x530x460mm high. The unit to be as ‘crypto peerless’ or equal and approved.  

 

1.1.43 Meat Mincer  

Crypro Peerless Meat Mincer in full Stainless steel, capacity 120Kg/hr Power rating 0.6Kw, 1Phase 

 

 

1.1.44 Meat Preparation Room Steam Blower 

Handled LG or equal Steam blower size 300mm diax400mm Power rating 2.5Kw, 3Phase with heating element and 
pump.  

-Unit heats up in 30Sec. Variable steam. Finger tip control  
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-4m power /water supply cord/flexible pipe.  

-Includes utility razzle, squeeze, large, straight nozzle.  

-Utility brush and cloth covers.  

-Unit size 220x140x200mm. 

1.1.45 Stainless Steel worktop with Undershelf  

Stainless Steel with sliding doors, stainless steel with undershelf.  

Size 1200x600x850mm high. 

 

1.1.46  Teflon Slicing Board  

Teflon Slicing Board as described above.  

 

1.1.47 SS Worktop  

SS Worktop as described above but size 1500mm x 600 x 850mm high. 

 

1.1.48 SS High lever 2Tier shelf as described  

Size 2100x300x400mm 

 

1.1.49 Vegetable Preparation Machine  

Gravity feed vegetable preparation machine. The machine to have a thickness control of between 0 to 15mm shall be 
supplied with stainless carriage guard, ‘last slice’ device that minimizes wastage and a built-in self setting knife 
sharpening unit.  

 

The motor power to be 0.3hp (224w) and suitable 240V, single phase, 50H2 power supply. The unit construction to be 
of a highly polished anodized aluminium finish and a hardened chrome steel knife. The overall machine dimension to 
be approx. 655x315x535mm high. The unit to be as ‘crypto peerless’or equal and approved.  

 

1.1.50 Stainless Steel Under Counter Fridge  

Arisco Under counter Fridge size 1800x700x850mm. Power rating 1Kw, 1phase  

 

1.1.51 Multi Fruit Juice Extractor  

Juice Extractor Multifruit speed control extracting the greatest amount of juice possible out of any type of fruit any 
vegetable. From apples, kiwi, fruits or pineapple to carot or celery, its modern centrifuge system and its efficient 
filtering system allow a high quality pulp-free juice to be obtained. Speed:3500/45000 r.p.m 700 W-870W anty-
humidity protection:IPX2. Sound pressure. Thermol protection. Dim320x500x580mm high Wt. 15Kg product.  

 

1.1.52 Food Blender  

Smoother 13 Blender, pre-program, Computer control, 1500watt 2litre polycarbonate Jar & with Sound enclose. Easy 
one touch keyboard activation. Powerful Mortars available in 2 sizes, 6amp. Extremely durable jar. Durable metal 
blender platform in or on counter mounting style in design. Sound enclose baffling for significant sound reduction. 
Solid state electronics with LCD Unit size 240x240x480mm high. Power rating 0.6Kw, 1Phase.  

 

 1.1.53 Stainless Steel Worktop  

SS worktop as described in 3.1.12 but size 1900x600x850mm  



112 
 

 

1.1.54 Citrus Juice Extractor  

Citrus Juice Extractor commercial heavy duty motor capacity 10-12 gallons an hour, interchangeable Bulbs for orange 
grapefruit etc. siunkist model J2 or equal. Unit size 300diax400mm high. Power rating 1Kw, phase.  

1.1.55 Teflon Slicing Board 

As described above. 

 

1.1.56  SS Worktop  

As described in item 3.1.12 but size 1000x600x850mm high.  

 

1.1.57  Salad Blender  

Smoother 13blender, pre-program, computer control, 1500watt 2litre polycarbonate Jar and with sound enclose. Easy 
one touch keyboard activation. Powerful Mortars available in 2 sizes, 6amp. Extremely durable jar. Durable metal 
blender platform in or on counter mounting style in design. Sound enclosure baffling for significant sound reduction. 
Solid state electronics with LCD Unit size 300diax400x480mm high. Power rating 1Kw, 1Phase.  

 

1.1.58 Vegetable /Salad Slicer  

 

Crypto peerless or equal salad slicer  

 

1.1.59 Microwave Oven  

Microwave oven capacity of 37 litres to be equipped with rotating motor driven turntable on which the food is to be 
cooked to avoid hot and cold spots. 

 

The Oven shall be of variable power output both at low and high intensity to be capable of cooking food for a short 
time and a long time. Oven door shall have provision for monitoring the process of food cooking in the oven.  

 

It shall be equipped with a  time switch capable of being adjusted to the desired time for each recipe and able to switch 
off automatically after the desired cooking time has elapsed.  

 

The ovens hall incorporate safety features for safe operation such as the interlock switches to ensure switch off when 
the door is open or not properly closed.  

 

The oven shall be as LG or equal and approved.  

Unit size; 400x500x500mm high. 

 

1.1.60 Salamander Grill as “Zanussi” or equal 

Salamander Grill capable of roasting 840 pieces per hour with a chamber dimension of 800x450x450mm height 
complete with the following:-  

 

-Chamber manufactured in Vitreous enameled steel with chrome-plated steel grids with anti-tilt supports heat proof 
plastic handles.  

-All controls serviceable from front  



113 
 

-Stainless steel panels and drip tray protected from heat.  

-Heating obtained by means of two independent banks of elements located on top of the chamber. 

-Stainless steel reflecting place above electric elements. 

-Each bank of elements controlled by independent simmer seats which permits operation with two different 
temperature zones.  

-4No. Stainless steel gastro norm pans (sizes 400x325mm). 

 

The unit shall be operational on 3phase 415v + N/24V with 3Kw power consumption and shall be as Zanussi Italy or 
and equal and approved.  

 
 

1.1.61 Stainless Steel bain Marie with Hot Cupboard  

Stainless steel working table size 2000x700x850mm high with a stainless steel grid shelf shall be incorporated. The 
top shall be of 16s.w.g Stainless steel grade 304 sheet backed with 4mm thick mild steel for reinforcement. The unit 
frame to be 32mm R.H.S. Stainless steel and each leg to be equipped with an adjustable sanitary foot, and the corners 
strengthened to give stability. The table top to have turned down edges in front and ends. The top shall be 
strengthened with the frame such that it takes heavy loads without sagging. Unit to have 3No. 3Kw elements, 1phase.  

 

1.1.62 SS 2Tier High level Shelf  

Size: 2000x300x400mm 

 

1.1.63 Stainless Steel Hot Cupboard  

SS Hot Cupboard size 1800x600x850mm 

 

1.1.64 SS Hot Pass  

Size 1800x300x500mm Power rating 2Kw, 1phase  

 

1.1.64 Soup Blender  

Robot Coupe Soup/food blender size 200dia x 100mm, 0.6kw, 1phase.  

 

1.1.66 Food Blender  

Smoother 13 Blender, pre-program, Computer control, 1500watt 2litre polycarbonate Jar & with Sound enclose. Easy 
one touch keyboard activation. Powerful Mortars available in 2 sizes, 6amp. Extremely durable jar. Durable metal 
blender platform in or on counter mounting style in design. Sound enclose baffling for significant sound reduction. 
Solid state electronics with LCD Unit size 240x240x480mm high. Power rating 1Kw, 1Phase.  

1.1.66 SS Sterilizing Trough  

Stainless steel Pot wash Double bowl sterilizing Trough size 900x600x850mm complete with 2No. 3Kw elements – 1phase. 

-Unit to have digital temperature  display. Drip edge to front and both ends.  

 

1.1.67 Stainless Steel Run-out table  

Stainless steel working table size 1950x600x850mm stainless steel grid shall be incorporated. The top shall be of 16s.w.g. 
stainless steel sheet grade 304 backed with 4mm thick mild steel for reinforcement.  The unit frame to be 32mm R.H.S. 
Stainless steel and each leg to be equipped with an adjustable sanitary foot, and the corners strengthened to give stability. 
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The table top to have turned down edges in front and ends. The top shall be strengthened with the frame such that it takes 
heavy loads without sagging.  

 

1.1.68 Stainless Steel Sorting Worktop 

Stainless Steel worktop Sink size 1500x800x1550mm high as described in item 3.1.12 

 

1.1.69 SS Dumping /Receiving Table 

Stainless steel Dumping table with 15litre SS waste bin and the following:  

-The top shall be of 16s.w.g. Stainless steel sheet grade 304 backed with 4mm thick mild steel for reinforcement.  

-The unit frame to be 32mm R.H.S. stainless steel and each leg to be equipped with an adjustable sanitary foot, and the 
corners strengthened to give stability.  

-The table top to have turned down edges in front and ends.  

-The top shall be strengthened with the frame such that it takes heavy loads without sagging.  

-Unit size shall be 1500x600x850mm high.  

 

1.1.70 SS Single bowl pre-rinse Sink  

SS Sink size 1200x600x850mm high  

 

1.1.71 Chlorine Dosage Unit  

Chloride dosage Unit Size 600x600x500mm 

 

1.1.72 Conveyor Dish Washing Machine as “Crypto Peerless” or equal 

Automatic dishwasher characterized by filling of tank, heating, wash cycles and rinse cycle. Complete with boiler with 
thermostat controlled  rinse  water temperature, door, micro switch which turn off the machine if the door is opened during 
a working cycle, safety thermostat for boiler and heater element protection against dry start. The boiler, well and door  to be 
considered out of 18/10 stainless steel and wash jets and filters to be of high performances plastics. 
The machine will also be supplied 
- 4 No. Plate baskets 
- 4 No. baskets for servicing dishes 
- 2 No. baskets for gastronome trays 
-8 No. flat-bottom basket for glasses 
-8 No. assorted basket for glasses 
-2 No. containers for cutlery 
-2 No. Slide tabling of 18/10 stainless steel with supports in chrome-plate steel                                                                                       
suitable for direct fixing to the unit. Unit size : 2000x1200x1500mm high. 
 
1.1.73 Stainless Steel 4-Tier Rack shelf  
Size: 2200x400x1800mm high 
 
1.1.74 Stainless Steel Floor Channel grating  

Size 450x450mm wide with ease of maintenance removal and slot back SS grating. Grating to be fabricated from 6mm thick 
SS grade 205 welded onto 36x25mm angle plate and middle reinforcement bars. 

 

1.1.75 Insect Killer  

Insectocutor of stainless steel housing with powder coated safety grille, removable plastic tray, fully protected high-tension 
grid operating at a voltage of about 16000 volts and wall mounting brackets. It shall also have a facility to emit ultra-violet 
light and shall be operational on240 V, 50HZ supply. Power rating 0.2kw, 1phase. 
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SECTION X   1.2 

1.2 PARTICULAR SPECIFICATIONS FOR F&B BAR COUNTERS KITCHEN EQUIPMENT  

The specifications cover the supply, delivery and installation of various kitchen equipment as described. 

1.2.1 Counter top to ID Detail (by MC) 

 

1.2.2 Under Counter Glass Washer (Arisco or equal) 

- 1000 Glasses/ hour 
- Body supporting frame, paneling and builtin booster heater made of stainless steel. 
- Automatic filling of wash tank and constant water level control. 
- Wash and rise temperatures automatically and constantly controlled by two independent thermostats for perfect wash 

and rinse action. 
- Electrical components and cabling complying with international standards and security regulations. 
- All components may be easily reached and inspected for quick and efficient servicing. 
- Full automatic wash cycle at 550C with a program cycle of 2 minutes. 
- Hot water rinse cycle at 80-850C 
- Together with door safety switch and automatic rinse aid dispenser. 
- Size 610x600x810mm high. 

  

1.2.3 Stainless Steel 4Tier Rack Shelf  

Stainless Steel working table size 900x600x850mm high with a stainless steel grid shelf shall be incorporated. The top shall 
be of grade 304, 16s.w.g. Stainless steel sheet backed with 4mm thick mild steel for reinforcement. The unit frame to be 
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32mm R.H.S. Stainless steel and each leg to be equipped with adjustable sanitary foot, and the corners strengthened to give 
stability. The table top to have turned down edges in front and ends. The top shall be strengthened with the frame such that 
it takes heavy loads without sagging 

 

1.2.4 Single Bowl Single Drain Sink with refuse hole and speed rail  

SBSD Sink size 1200x740x850mm with bowl size 400x400x280mm deep each. Centrally placed and a stainless steel grid 
under shelf shall be incorporated. The top shall be of Stainless steel grade 304,16 s.w.g. Unit frame to be 32mm R.H.S 
stainless steel and each leg to be equipped with an adjustable sanitary foot. The feet/stand shall have a spacing of maximum 
1000.  

Each bowl shall be fitted with perforated removable corner strainer in full own height, a 40mm waster outlet with stand 
overflow outlet fitting and cobra single lever hot/cold water sink mixer, pillar type with over arm swivel outlet and plastic 
bottle traps.  

 

1.2.4a SS Under Counter dust bin  

SS Dustbin 

Size: 600 dia x 600mm high as Kenpoly 

 

1.2.5 Under Counter Fridge as Fargo or Equal 

- Electric  
- Without container. 
- Stainless steel exterior except rear panel. 
- Stainless steel interior with rounded corners at the bottom. 
- Glass door. 
- Stainless steel adjustable legs. 
- Doors with lock. 
- Includes 2 integral grid shelves. 
- Internal lighting. 
- Working temperature of +2/+80C at room temperature of 480C. 
- Refrigerant: R134A 
- Thick polyurethane injected insulation, CFC free. 
- Automatic evaporation of water during defrosting. 
- Electronic temperature and defrosting control and display. 
- Fan assisted cooling. 
- Size 1800x700x850mm 
 

1.2.6 Upright Refrigerator as Fagor or Equal 

SS Upright refrigerator with anti-polythene insulation. The inside shall have aluminium inner cabinet shelves. The 
refrigeration system shall be hermetically sealed with thermostat control with R134a refrigerant. 

Unit Size 1200x600x1850mm high 

 

1.2.7 SS 6Tier Storage Rack 

SS Tier storage rack gauge 16 and grade 304 

Size: 950x450x1800mm high 

 

1.2.9 Coffee Espresso Machine (Arisco or Equal) 

Electrically heated automatically regulated coffee making machine of brewing a maximum of 2litres every 5 minutes. 
The machine to be equipped with hot plates for the glass bowels to keep brewed coffee hot (3 glass bowls and hot 
plates). Brewing shall be carried directly in glass bowls, which shall also be used for serving. The amount of coffee 
brewed is to be adjustable by a control on the front of a machine.  
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The machine shall be hygienic and efficiently insulated. Outer casing, inner tank and brewing head with filter plates 
shall be made of Stainless steel grade 304. 

 

The glass bowls shall be made of robust, heat-resistant borosilicate glass with non-heat conduiting plastic handless 
secured to the neck by a ground stainless steel clamp.  

 

Cappuccino machine to have: 

- Rotative  SS pipe for water & steam 
- Automatic water filling 
- Large Cup-warming area. 
- Automatic control 3 group 
- Unit capacity 18 litres 
- Power rating 0.6kw 1 phase. 
- Size 1000x500x450mm high. 
 

1.2.10 Coffee Grinder (Arisco or equal) 

 

- Electric coffee grinder moderate consumption. 

- Production capacity: 9kg/h 

- Grindstone diameter: 64mm 

- Hopper capacity: 1.5kg 

- Power: 1400rpm 

- Size 280x140x450mm high 

1.2.11 SS Juice Extractor 

As described in item 3.1.66 

1.2.12 Juice Blender  

As described in Item 3.1.74 

1.2.14 Ice Crusher 

Ice crushing machine as Scotsman or equal  

Size:400x400x640mm high, power rating 0.4Kw, 1Phase 

1.2.15 Ice Maker as Scotsman or equal  

Ice making machine as described in item3.1.30 but capacity 24kg/24hr 

Size: 390x600x645mm high 

1.2.16a Under counter Fridge as Fargor or equal (Red /White Wine) 

1.2.16b 

- Electric  

- Without container 

- Stainless steel exterior except rear panel 

- Stainless steel interior with rounded corners at the bottom. 

- Stainless steel door. 

- Stainless steel adjustable legs. 
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- Doors with lock. 

- Includes 2 integral grid shelves. 

- Internal lighting. 

- working temperature of +2/ +80C at room temperature of 480C. 

- Refrigerant: R 134A 

- Thick polyurethane injected insulation, CFC free. 

- Automatic evaporation of water during defrosting. 

- Electronic Fan assisted cooling 

- Size 600x600x680mm high. 

1.2.17 Under Counter Fridge as Fargo or Equal 

- Electric  
- Without container. 
- Stainless steel exterior except rear panel. 
- Stainless steel interior with rounded corners at the bottom. 
- Glass door. 
- Stainless steel adjustable legs. 
- Doors with lock. 
- Includes 2 integral grid shelves. 
- Internal lighting. 
- Working temperature of +2/+80C at room temperature of 480C. 
- Refrigerant: R134A 
- Thick polyurethane injected insulation, CFC free. 
- Automatic evaporation of water during defrosting. 
- Electronic temperature and defrosting control and display. 
- Fan assisted cooling. 
- Size 450x450x600mm 
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SECTION XI 

 
Particular Specification For L.P. Gas Installations  
 
 
3.2.1  Sub-Contract Works 
 
A Pipework 
 

The L.P. Gas pipe work installation shall comply with the requirements of 

 B.S.C.P. 331: Part 3. 

 
Pipes for L.P. Gas installations shall be galvanized mild steel tubing to B.S. 1387: Class C with Pipe threads 
to B.S. 21. 
 
Pipefittings shall be either welded or seamless wrought steel pipefittings to B.S. 1740: Class C. 
 
All joint shall be provided on all straight runs of pipe work at a maximum interval of six meters. 
 
Pipe work laid under ground shall be wrapped with pipe wrapping material having vapour permeability of less 
than 0.11g/m2/d   at 250 C and % relative humidity.  The pipe wrapping material shall have high resistance to 
mineral acids,, alkalis and salts and shall be on non-cracking and non-hardening characteristics. 
 
Under ground L.P. Gas distribution pipe work shall be laid to a slope of 1 and 200.  Gas service pipes, from 
the gas distribution pipes to the parts of building they service, shall be laid to raise from the distribution pipe 
at a slope of 1 in 200.  All pipes under the ground shall rest throughout their length on a 150mm deep, flue 
sand topping, follow by an approved backfilling. 
 
Where the pipe passes through  the building fabric, it shall be located within a galvanized steel pipe sleeve, 
one diameter larger than the pipe passing through it.  The void between the pipe and the sleeve shall be packed 
with bitumen or approved equal material. 
 
Horizontal and vertical pipes within the building shall be fixed off the walls with brass build in brackets or 
spacer type steel pipe clips.  The pipe supports spacing intervals for both the horizontal and vertical pipe runs 
shall be as follows: 
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Pipe nominal diameter: 15mm  Interval:  1.82 metres 
   : 20 & 25mm  :  2.44 metres 
   : 32 & 40mm  :  2.75 metres 
   : 50mm   :  3.00 metres 
   : 65mm   :  3.65 metres 
 

The pipe work underneath the tables worktops to which shall be connected the gas outlets shall be made from gas 
quality copper. 

 
B. L.P. Gas Cylinders 

A built gas storage tank exists on site. The sub contractor shall pressure test hr tank using compressed air and 
water. He shall maintain a test pressure of 25 bars for a period of six hours. Any leaks shall be repaired to the 
satisfaction of both the gas supplier and the Engineer. The storage tank shall then be filled with gas from a 
supplier to be recommended by the Client. 

 

C Chainlink Fence 

It shall be the responsibility of others to erect a 1.2m high chain link fence with lockable gates around the 
cylinders to protect them. 

 

D Gas Isolation Valve  

The L.P. Gas isolation valves shall be quarter turn; lever operated ball valve of stainless steel construction. 
The valve shall have “open” and “closed” positions clearly marked on the valve body. 
The values shall be as ‘Saunders’ or equal and approved. 

 
E Testing And Commissioning 
 

The whole pipe work system shall be pressure tested using compressed air.  The test pressure shall be 7.0 bars, 
which shall be maintained for a period of six hours.  If the pressure drops during this period, leaks in the pipe 
work shall be made good and the pressure test repeated for a further six hours. 

The pressure test on pipe work shall be made before any part of the pipe work is concealed in any manner. 
 

The bulk gas storage tank shall be pressure tested using water and compressed air.  Test pressure of 25 bars shall 
be maintained for a period of six hours. 
 
After completion of pressure tests and installation, the L.P. Gas installations shall be balanced to give the required 
gas flows at each gas user’s point. 
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SECTION XII: 
 

SCHEDULE OF CONTRACT DRAWINGS 
 
  

 
DRAWING NO. 

 

 
DRAWING TITLE 

 

 

R548-001M.a 

 

 

R548-002M.a 
 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

Ground Floor Kitchen Equipment 

Layout.  

 

First Floor Service Kitchen And Bar 
Counter Equipment Layout. 
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SECTION XIII: 
 
 

BILLS OF QUANTITIES 
 

AND 
 

SCHEDULE OF UNIT RATES 
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BILLS OF QUANTITIES AND SCHEDULE OF UNIT RATES 
 

CONTENTS 
 

 
 
CLAUSE No.         PAGE 
 
1. GENERAL NOTES TO TENDERERS……………………………H-1 to H-2 
 
2. STATEMENT OF COMPLIANCE…………………………………H-3 
 
3. BILLS OF QUANTITIES …………………………………………  H/1/1 to  H/5/1 
 
4. SUMMARY PAGE………………………………………………… H/5/2 
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BILLS OF QUANTITIES 

 
A) PRICING OF PRELIMINARIES ITEMS. 
 
Prices will be inserted against item of preliminaries in the sub-contractor’s Bills of Quantities  
and specification.  These Bills are designated as Bill 1 in this Section. Where the sub-contractor fails to insert his price 
in any item he shall be deemed to have made adequate provision for this 
 on various items in the Bills of Quantities.  The preliminaries form part of this contract and together with other Bills 
of Quantities covers for the costs involved in complying with all the requirements for the proper execution of the 
whole of the works in the contract. 
 
The Bills of Quantities are divided generally into three sections:- 
 
Preliminaries – Bill 1 
Sub-contractors preliminaries are as per those described in section C – sub-contractor preliminaries and conditions of 
contractor.  The sub-contractor shall study the conditions and make provision to cover their cost in this Bill.  The 
number of preliminary items to be priced by 
 the Tenderer have been limited to tangible items such as site office, temporary works and  
others. However the Tenderer is free to include and price any other items he deems  
necessary taking into consideration conditions he is likely to encounter on site. 
Installation Items – Other Bills 
The brief description of the items in these Bills of Quantities should in no way modify or  
supersede the detailed descriptions in the contract Drawings, conditions of contract and specifications. 
The unit of measurements and observations are as per those described in clause 3.05 of 
 the section C. 
 
 (c) Summary 
  
The summary contains tabulation of the separate parts of the Bills of Quantities carried forward with provisional sum, 
contingencies and any prime cost sums included.  The sub-contract shall insert his totals and enter his grand total 
tender sum in the space provided below the summary.   
This grand total tender sum shall be entered in the Form of Tender provided elsewhere in this document 
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SPECIAL NOTES 
  
1.      The Bills of Quantities form part of the contract documents and are to be read in  

conjunction with the contract drawings and general specifications of materials and works. 
 
2. The prices quoted shall be deemed to include for all obligations under the  

sub-contract including but not limited to supply of materials, labour, delivery to site,  
storage on site, installation, testing, commissioning and all taxes (including 16% VAT). 

 
In accordance with Government policy, 3% Withholding Tax  
shall be deducted from all payments made to the Tenderer, and the same 
 shall be forwarded to the Kenya Revenue Authority (KRA). 

 
3 All prices omitted from any item, section or part of the Bills of Quantities shall be   

deemed to have been included to another item, section or part there of. 
 
4. The brief description of the items given in the Bills of Quantities are for the  

purpose of establishing a standard to which the sub-contractor shall adhere.  
Otherwise alternative brands of equal and approved quality will be accepted. 

 
Should the sub-contractor install any material not specified here in before receiving  
Written approval from the Project Manager, the sub-contractor shall remove the  
material in question and, at his own cost, install the proper material. 

 
5. The grand total of prices in the price summary page must be carried forward to the  

Form of Tender for the tender to be deemed valid. 
 
6. Tenderers must enclose, together with their submitted tenders, detailed  

manufacturer’s Brochures detailing Technical Literature and specifications  
on all the equipment they intend to offer. 
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Statement of Compliance 
 

I confirm compliance of all clauses of the General Conditions, General Specifications and Particular 
Specifications in this tender. 

 
I confirm I have not made and will not make any payment to any person, which can be perceived as an 

inducement to win this tender.  
 
 
 
 
 
 Signed: …………………………………….for and on behalf of the Tenderer 
 
 
 Date: …………………….. 
 
 
 Official Rubber Stamp: …………………………………………………………… 
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SECTION XIII (1.1) 
 

Item Description Unit Qty. Rate Kshs. Cts. 

 
 
 
 
 
 
 
 
1.1.1 
 
 
 
 
 
 
 
1.1.2 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
1.1.3 
 
 
 
 
 
 
 
 
 
 
 
 

KITCHEN EQUIPMENT 
 
To supply and install the following Equipment or equivalent 
complete with water, power, gas connection fittings to 
satisfactory operation and Engineer’s approval 
 
COOKING ISLAND 
 
“Zanussi”  Cooker  Oven 

-Unit size 890 x 1215 x 750mm high. 

-Power rating 4Kw, 3phase 

-Unit to be as Zanussi or equivalent 

 

 
4Burner High Pressure Gas Cooking Range 
-  Heavy duty gas cooking range with oven as “Zanussi” or equal 
- 4No 33,000 Btu/hr cast iron burners with lift off burner 
heads 
- Individual pilot lights and controls for each burner 
- Heavy duty cast iron burner grates easily lift off 11 x 12 
inch infront 14 x 12 with rear 
- Grates are separate from aeration bowl for ease of 
cleaning 
-Stainless Steel front, plate ledge, front top ledge with pull 
out condiment rails, sides, base, exterior bottom stub back 
and 150mm adjustable legs 
- Unit size 900 x 900 x 850mm high 
 
 
 
Ditto but low Pressure Gas Cooking Range 
-  Heavy duty gas cooking range with oven as “Zanussi” or equal 
- 4No 33,000 Btu/hr cast iron burners with lift off burner 
heads 
- Individual pilot lights and controls for each burner 
- Heavy duty cast iron burner grates easily lift off 11 x 12 
inch infront 14 x 12 with rear 
- Grates are separate from aeration bowl for ease of 
cleaning 
-Stainless Steel front, plate ledge, front top ledge with pull 
out condiment rails, sides, base, exterior bottom stub back 
and 150mm adjustable legs 
- Unit size 900 x 900 x 850mm high 
 

 
 
 
 
 
 
 
 
 
 
No. 
 
 
 
 
 
 
 
 
 
 
 
No. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
No. 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
1 
 
 
 
 
 
 
 
 
 
 
 
3 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
1 
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Item Description Unit Qty. Rate Kshs. Cts. 

 
1.1.4 
 
 
 
1.1.4a 
 
 
 
 
 
 
 
 
 
 
 
 

1.1.5 
 
 
 
 
 
 
 
 
 
 
 
 

 
1.1.6 
 
 
 
 
 
 
 
 
 
 
 
 

 
SS Infill table 
- Unit size: 750 x 750 x 850mm high 
 

 
Gas Heated Boiling Pan 
100 litre gas boiling pan in thick surface and anti-overflowing drain 
system as Zanussi or equal 

- Satin finished 18/8 stainless steel spring balanced lid with handle 

-Radial bottom of the cooking container allows an easy cleaning 
covered by a balanced anti-condensation cover with ergonomic 
handle. 

-Heating to be controlled by a safety valve with gradual output 
adjustment and with thermo cluple. 

-Unit size 900x800x850mm high. 

 

Twin Basket Electric Deep Fat Fryer 
- Zanussi or equal Electric Deep fat fryer 
-  Capacity 45 – 50Lb 
- Large cold area 
- 32mm dia full port ball type drain valve 
- Stainless Steel front door 
- G90 high galvanized non-corrosive finish sides and back 
- Door liner for added stability 
- 4No nickel plated adjustable legs 
- Twin fry baskets with plastic coated handles 
- Behind the door snap action milli volt thermostat control 
adjust from 90ºC to 200ºC with standing pilot. 
- Unit size 700 x 750 x 850mm high 
 
“Zanussi” Tilting Gas Brat pan 

Gas Brat pan as “Zanussi ”Italy or equal 80Litre constructed as 
follows:- 

- Satin finished 18/8 stainless steel external plating and well both 
4mm thick. 

- Satin finished 18/8 stainless steel spring balanced lid with handle 

- 32mm outlet with tap for discharge. 

- Removable vegetable basket as described in Section 3 

- Size: 800x900x850mm high 

 
 
No. 
 
 
 
 
 
No. 
 
 
 
 
 
 
 
 
 
 
 
 
No. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
No. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
1 
 
 
 
 
 
1 
 
 
 
 
 
 
 
 
 
 
 
 
2 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
1 
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Item Description Unit Qty Rate Kshs. Cts. 

 
1.1.7 
 
 
 
1.1.8 
 
 
1.1.9 
 
 
1.1.10 
 
 
1.1.11 
 
 
 
 
 
1.1.12 
 
 
 
1.1.13 
 
 
1.1.14 
 
 
 
 
 
1.1.15 
 
 
1.1.16 
 
 
 
 
 
 
1.1.17 
 
 
 
 
 
 
 
 

 
“Zanussi ” or equal Electric Chips dump 
SS Chips dump seize 400x900x850mm high 
Power rating 0.75kw, 1phase 
 
SS Service duct with high level storage tank 
SS Service duct size 4100x200x850mm high 
 
Kitchen Hood 
SS Hood size 4000x2400x500mm high 
 
Hood Extract Duct 
1.2mm thick SS Extract duct complete with fittings 
 
Hood Extract Fan 
“Woods” or equal Axial Extract Fan full inch duty 2.5m3/s 150Pa or 
equal with silencer type C size 450diax500mm length, Power rating 
380-420V/50HZ/3ᴓ 
 
Cooking Support Area 
SS Wash Hand basin 
SS Wash hand basin as described in Item 3.1.16                        Size 
500x400mm 
 
SS Worktop 
Stainless Steel Work table size 1500x600x850mm 
 
Milk Urn 
Milk Urn size 350dia x 600mm high 14litres urn in polished heavy 
gauge SS complete with immersion type elements incorporating 
automatic cut-outs units. Lift off cover and suitable glass no-drop tap 
etc. 
 
Coffee Brewer 
Espresso Coffee Machine 45Litres 1.5Kw, 1 Phase 
 
Hot water Urn 
Hot water Urn 40litres Urn in polished heavy gauge SS complete with 
immersion type elements incorporating automatic cut-outs units. Lift 
off cover and suitable glass no-drop swith allowing user to select 
temperatures power rating 3Kw, 1Phase. 
 
Tea urn 

Electrically heated coffee/Tea urn of capacity 27litres with an infuser. It 
shall be of stainless steel casing with lift off cover. 

The Urn shall be complete with non-drip draw off tap and drain plug 
and water supply with control valve and drain plug. 

It shall have immersion electric element of loafing 3Kw single phase 
with selector switch and 

Automatic safety cut-out. 

 

 
 
No. 
 
 
 
No. 
 
 
Item 
 
 
SM 
 
 
 
Item 
 
 
 
 
No. 
 
 
 
No. 
 
 
 
 
 
No 
 
 
 
 
No. 
 
 
 
 
No. 
 
 
 
No. 

 
 
2 
 
 
 
1 
 
 
1 
 
 
40 
 
 
 
1 
 
 
 
 
1 
 
 
 
1 
 
 
 
 
 
1 
 
 
 
 
1 
 
 
 
 
1 
 
 
 
1 
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Item Description Unit Qty Rate Kshs. 
Cts 

 
1.1.18 
 
 
 
1.1.19 
 
 
 
1.1.20 
 
 
 
 
 
 
1.1.21 
 
 
 
1.1.22 
 
 
 
 
 
 
 
 
1.1.23 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
1.1.24 
 
 
1.1.25 
 
 
1.1.26 

 
Stainless Steel Worktop with lockable Under-shelves 
Stainlesss Steel table as described in 3.21                                               Size: 
2500x600x850mm high. 
 
SS Worktop 
Size 1500x600x850mm high 
 
 
DBDD Stainless Steel sink 
Stainless steel double bowl double drain sink size 1500x600x850mm 
Double bowl double stainless steels inks treated to give sound deadening. 
Moulded fillets to prevent drips. 
2No. holes drilled for taps at rear of sink bowls. Adjustable legs for leveling and 
griddle racks shelf underneath. Unit to include as cobra Single lever mixer tap 
 
Ice Crushing Machine 
Ice crushing machine size 400x400x640mm high. Power rating 0.4kw, 1phase. 
 
 
Plate Stacking Rack-shelf 

2-Tier stainless steel plate stacking rack of size 3200 x 400 x 1100mm high. 
Each shelf shall be constructed in stainless steel sheet with a 50mm up a stand all 
round. The whole unit shall be substantially constructed such that each shelf can 
accommodate at least 150No.9 inch diameter earthenware plates without 
deflection. The unit frame shall be stainless steel, 32mm square with adjustable 
sanitary,and drainage pipe to sink or floor channel below. 

 

“Zanussi” or equal Gas Combi Oven 

-20 Tray steam injection gas heated Combi oven Complete with 40No. Backing 
Trays 

-Stainless steel exterior finish 

-Stainless steel interior compartments with covered corners 

-Coll to the touch door with motorized closing mechanism 

-Programmable electronic controls with 3 function modes               i.e convection 
oven, convection steamer or combination of both. 

--Meat probe 

-Mobile pan rack assembly 

-Unit equipped with self clearing facility to be Zanussi or equivalent. 

-Unit size 890 x 1215 x 1800mm high. 

 

 
Vegetable cleaning Machine 
Size:900x900x850mm 
 
Stainless steel receiving table 
Size:2400x600x850 
 
Sliding weighing Machine 150Kg 
 

 
 
 
No. 
 
 
 
No. 
 
 
 
No. 
 
 
 
 
 
 
 
No. 
 
 
 
 
 
No. 
 
 
 
 
 
 
 
 
No. 
 
 
 
 
 
 
 
 
 
 
 
 
 
No. 
 
 
No. 
 
 
No. 

 
 
 
1 
 
 
 
1 
 
 
 
1 
 
 
 
 
 
 
 
1 
 
 
 
 
 
1 
 
 
 
 
 
 
 
 
1 
 
 
 
 
 
 
 
 
 
 
 
 
 
1 
 
 
1 
 
 
1 
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Item Description Unit Qty Rate Kshs. 
Cts 

1.1.27 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
1.1.28 
 
 
1.1.29 
 
 

Under Counter Fridge as Fargo or Equal (Smaller) 
- Electric 

- Without container. 

- Stainless steel exterior except rear panel. 

- Stainless steel interior with rounded corners at the bottom. 

- Glass door. 

- Stainless steel adjustable legs. 

- Doors with lock. 

- Includes 2 integral grid shelves. 

- Internal lighting. 

- Working temperature of +2/+80C at room temperature of 480C. 

- Refrigerant: R134A 

- Thick polyurethane injected insulation, CFC free. 

- Automatic evaporation of water during defrosting. 

- Electronic temperature and defrosting control and display. 

- Fan assisted cooling. 

- Size 450x450x600mm 

 
Upright 2 Door Fridge 
Double door Fridge as LG Size 900x800x400mm 2.0Kw, 1Ph. 
 
LG Chest Freezer 
600L Chest Freezer as described in section 3 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
No. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
No. 
 
 
 
No. 

 
 
 
 
 
 
 
 
 
 
1 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
4 
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Item Description Unit Qty Rate Kshs. 
Cts 

 
1.1.30 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
1.1.31 
 
 
 
 
 
 

 

1.1.33 
 
 
 
1.1.34 
 
 
 
1.1.34 
 
 
1.1.35 

 
“Zanussi” Pizza Oven or equal 
-20 Tray steam injection gas heated Combi oven Complete with 
40No. Backing Trays 
-Stainless steel exterior finish 
-Stainless steel interior compartments with covered corners 
-Coll to the touch door with motorized closing mechanism 
-Programmable electronic controls with 3 function modes           i.e. 
convection oven, convection steamer or combination of both. 
--Meat probe 
-Mobile pan rack assembly 
-Unit equipped with self clearing facility to be Hobart or equivalent. 
-Unit size 890 x 1215 x 750mm high. 
-Stainless steel front, painted sides, top and legs 
-Solid stainless doors with windows 
-Porcelain enamel on steel over interior 
-40Rack positions 
-2speed fan motor 
-Power rating 4Kw, 3phase 
-Unit to be as Zanussi or equivalent 
 
Receiving Area 
Scotsman or equal Ice Machine capacity 150Kg/24hr 
Ice cube machine capable of Producing Gourmet’ Ice cube which is 
pure, hard, compact (with no holes), crystal clear and slow melting. 
It’s fast chilling action and slow dilution makes drinks taste better. 
Production air = 10ºC water = 24Kg = 1,225 cubes air = 21ººC / water 
= 15ºC 22Kg = 1,100 cubes, storage bin 9Kg = 450 cubes Scotsman 
or equal. 
 
Meat Preparation Room 
 
Weighing Scale 
Weighing Scale as Avery for upto 500Kg. 
Size 600x500x800mm high 
 
Bone Saw 
Crypto Peerless or equal Bone saw size 500x400x840mm table top in 
Stainless steel. 
 
Teflon Slicing board 
Teflon Slicing board size 400x400x40mm 
 
Wood Chopping block 
Chopping block Size 500x500x40mm high 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
No 
 
 
 
 
 
 
 
No 
 
 
 
 
 

 

No. 
 
 
 
No. 
 
 
 
No 
 
 
No. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
1 
 
 
 
 
 
 
 
1 
 
 
 
 
 
 
 
 
1 
 
 
 
1 
 
 
 
4 
 
 
1 
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Item Description Unit Qty Rate Kshs. Cts 
1.1.36 
 
 
 
 
 
 
 

1.1.37 
 
 
 
 
1.1.38 
 
 
 
1.1.39 
 
 
 
 

Meat Slicing Machine 
Gravity feed meat-slicing of knife size 220mm and cut 
capacity of 170 for around cut, 150mm for square cut and 
125x170mm for rectangular cut. The machine to have a 
thickness control of between 0 to 15mm shall be supplied 
with stainless carriage guard, ‘last slice’ device that 
minimizes wastage and a built-in self-setting knife 
sharpening unit. 
 
Meat Mincer 
Cryptopeerless or equal Meat mincer in Stainless steel 
capacity 200Kg/1hr Power rating: 1Kw, 1phase. 
 
 
Meat Preparation Room Steam Blower 
Steam blower size 300mm dia x400mm Power rating 2.5Kw, 
3phase complete with heater element and pump. 
 
Stainless Steel Worktop 
Stainless Steel table with under shelf size 900x600x850mm 
high Stainless steel worktop in 1.5mm heavy gauge and 
mounted on a frame 38x38mm RHS. SS tubes. 
Each leg to be provided with an adjustable sanitary foot 
under shelf of 1.5mm stainless steel table to be with 60mm 
splash back. 
 
 

 
 
 
 
No. 
 
 
 
 
 
No. 
 
 
 
 
No 
 
 
 
 
No 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
1 
 
 
 
 
 
1 
 
 
 
 
2 
 
 
 
 
2 
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Item Description Unit Qty Rate 
Kshs. 
 

Cts 

 
1.1.40 
 
 
 
 
 
 
 
 
 
 
 

1.1.41 
 
 
 
 
 
 
 
 
 
 
 

1.1.42 
 
 
 
 
 
 
 
 
 
 
1.1.43 
 
 
 

 
Vegetable Preparation Machine 
Gravity feed vegetable preparation machine. The machine 
to have a thickness control of between 0 to 15mm shall be 
supplied with stainless carriage guard, ‘last slice’ device 
that minimizes wastage and a built-in self-setting knife 
sharpening unit. 
The motor power to be 0.224w, 1Phase and suitable 240V, 
single phase, 50HZ power supply. The unit construction to 
be of a highly polished anodized aluminium finish and a 
hardened chrome steel knife. The overall machines 
dimension to be approx. 655x315x535mm high The unit to 
be as “Ditto Sama” or equal and approved. 
 
Multi Fruit Juice Extractor 
Juice Extractor Multi fruit Speed Control extracting the 
greatest amount of juice possible out of any type of fruit 
and vegetable. From apples, Kiwi fruit or pineapples to 
carrot or celery, Its modern centrifuge system and its 
efficient filtering system allow a high quality pulp-free 
juice to be obtained. Speed: 3500 / 4500 r.p.m. 700 W – 
870 W anti-humidity protections: IPX2. Sound pressure 
level Lower than 70db (A) Safety: Dual safety micro with 
on handle and recipient magnetic detector on waste bowl. 
Thermal protection. Dim.51 .3 x 49.3 x 29.3h.cm. wt. 15Kg 
product. 
 
Food Blender 
Smoother 13 or equal Blender, pre-program, Computer 
Control, 1500watt 2litre polycarbonate Jar & with Sound 
encloser. Easy one-touch keypad activation. Powerful 
Mortars available in 2 sizes, 6 amp. 
Extremely durable blender jar. Durable metal blender 
platform. in or on counter mounting style in one design. 
Sound enclosure baffling for significant sound reduction. 
Solid state electronics with LCD readout, 
 
 
Citrus Juice Extractor 
Citrus Juice Extractor commercial heavy duty motor 
capacity 10-12 gallons an hour, interchangeable Bulbs for 
orange grapefruit etc. siunkist model J2 or equal. Unit size 
300diax400mm high. Power rating 1Kw, phase. 
 
 

 
 
 
 
 
No 
 
 
 
 
 
 
 
 
 
 
 
 
No 
 
 
 
 
 
 
 
 
 
 
 
No. 
 
 
 
 
 
 
 
No 

 
 
 
 
 
2 
 
 
 
 
 
 
 
 
 
 
 
 
2 
 
 
 
 
 
 
 
 
 
 
 
2 
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Item Description Unit Qty Rate 
Kshs. 
 

Cts 

 
 
1.1.44 
 
 
1.1.45 
 
 
1.1.46 
 
 
 
1.1.47 
 
 
1.1.48 
 
 
1.1.49 
 
 
 
 
 
 
 
 
 

1.1.50 
 
 
 
 
1.1.51 
 
 
 
1.1.52 
 
 
 
 
 
 
 
 
 
 
 
 

Salad Preparation Area 
 
SS High level 2Tier Shelf 
Size 400mmx2400mmx1800mm high 
 
Salad Slicer 
Dia 280mm,1.0Kw 
 
Teflon Slicing board 
Size:400x400x40 
 
Dispatch Area 
SS Worktop 
Size: 800x600x850mm 
 
SS Worktop 
Size: 2800x600x850mm high 
 
LG or equal  Microwave Oven 
-Heavy duty microwave capacity 30litres 
-Stainless Steel internal finish 
-Front air filter 
- Alanod oven interior 
-Energy efficient, no pre-heated time required 
-10 Recipe electronic control programs 
-Power rating 1.5Kw, 3phase 
-Unit Size, 400x500x500mm high 
 
Salamander Grill 
As described in item 3.93 size 800x450x450mm high 
Power rating 3Kw, 3phase 
 
Potato Peeler 
Crypto peerless or equal potato peeler as described in 
section 3 
 
(Universal) 40L Mixer 
-Sama or equal Universal mixer with 3 fixed speed. 
- Grease transmission, 15minutes smart timer speed 
- Ergonomic swing out bowl, stainless steel bowl guard, 
open base. 
-Powder coat finish rubber foot pads 
-Three fixed speeds plus sir speed 
-Shift on the fry controls 
-Single point bowl intelligence 
-Unit size 500x800x900mm high 
 
 
 
 

 
 
 
No. 
 
 
No. 
 
 
No. 
 
 
 
No. 
 
 
No. 
 
 
 
 
No 
 
 
 
 
 
 
 
No. 
 
 
 
No. 
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Item Description Unit Qty Rate 
Kshs. 
 

Cts 

1.1.53 
 
 
 
 
 
 
 
 
 

1.1.54 
 
 
1.1.55 
 
 
1.1.56 
 
 

1.1.57 
 
 
 
 
 
1.1.58 
 
 
 
 
 
 
 
 
 

SS Baine Marie 
Stainless steel working table size 2000x700x850mm high with a 
stainless steel grid shelf shall be incorporated. The top shall be 
of 16s.w.g Stainless steel sheet backed with 4mm thick mild 
steel for reinforcement. The unit frame to be 32mm R.H.S. 
Stainless steel and each leg to be equipped with an adjustable 
sanitary foot, and the corners strengthened to give stability. The 
table top to have turned down edges in front and ends. The top 
shall be strengthened with the frame such that it takes heavy 
loads without sagging. Unit to have 3No. 3Kw elements, 1phase. 
 
SS Level 2Tier Shelf 
Size 2200x300x400mm 
 
SS Hot Cupboard 
size 1400x600x850mm 
 
SS 2Tier Hot Pass 
Size 1800x300x500mm Power rating 2Kw, 1Phase 
 
Food Soup Blender 
Robot Coupe Soup Blender 
Robot Coupe Stick Blender 100litre capacity, power rating 
0.6Kw, 1Phase 
Unit size 200mm dia x 100mm long 
 
Food Blender 
Smoother 13or equal Blender. Computer control, 1500watt 2litre 
polycarbonate Jar & with Sound enclose. 
-Easy one-touch keypad activation. Powerful Mortars available 
in 2sizes, 6amp. 
-Extremely durable blender jar. Durable metal blender platform 
in or on counter mounting style in one design. 
-Sound enclosure baffling for significant sound reduction.  Solid 
state electronics with LCD readout. 
 
 

 
 
 
 
 
 
No 
 
 
 
 
No 
 
 
No 
 
 
No 
 
 
 
 
No 
 
 
 
 
 
 
 
No 
 
 
 
 
 
 

 
 
 
 
 
 
2 
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Item Description Unit Qty Rate 
Kshs. 
 

Cts 

 
1.1.59 
 
 
 
1.1.60 
 
 
 
 
 
 

1.1.61 
 
 
1.1.62 
 
 
1.1.63 
 
 
1.1.64 
 
 
1.1.65 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
1.1.66 
 
 
1.1.67 
 
 
1.1.68 
 
 
1.1.69 
 
 
1.1.70 
 
 
1.1.71 
 
 
1.1.72 
 

Dish Wash Area 
Stainless Steel Worktop Sorting Table 
Stainless Steel table as described in item 3.107 but size 500x600x850mm 
high 
 
SS Receiving Work top 
Stainless Steel worktop in 1.5mm heavy gauge and mounted on a frame 
38x38mm RHS SS tubes. Each leg to be provided with an adjustable 
sanitary foot under shelf of 1.5mm stainless steel sheer table to be with 
60mm splash back. 
Unit size 500x600x1200mm high 
 
SS Worktop 
Size:500x600x850mm high 
 
SS Infill table 
Size:350x700x850mm high 
 
SS Pre-Rinse Sink 
SS Pre-Rinse Sink size 500x600x850mm high 
 
Chlorine Dosage Unit 
Chlorine dosage Unit size 600x600x500mm high 
 
Conveyor Type Dish Washing Machine as “Zanussi” 
Automatic dishwasher characterized by filling of tank, heating, wash 
cycles and rinse cycle. Complete with boiler with thermostat controlled  
rinse  water temperature, door, micro switch which turn off the machine 
if the door is opened during a working cycle, safety thermostat for boiler 
and heater element protection against dry start. The boiler, well and door 
to be considered out of 18/10 stainless steel and wash jets and filters to 
be of high performances plastics. 1st speed 85baskets/hr,2nd speed 
110baskets /hr  and upto 2200 plates /hr 
The machine will also be supplied 
- 4 No. Plate baskets 
- 4 No. baskets for servicing dishes 
- 2 No. baskets for gastronome trays 
-8 No. flat-bottom basket for glasses 
-8 No. assorted basket for glasses 
-2 No. containers for cutlery 
-2 No. Slide tabling of 18/10 stainless steel with supports in chrome-plate 
steel suitable for direct fixing to the unit. 
Unit Size:1000x900x1600mm high 
 
Stainless Steel Extract Hood 
Size: 2800x1000x500mm high 
 
Stainless Steel Extract duct 
Size: 400x400mm 
 
Extract Fan 
Fan as woods or equal centrifugal 24 inch, duty 1.5m3/s at 200Pa with 
2No woods Silencer & speed regulator 
Stainless Steel 4Tier Shelf 
SS 4Tier shelf size 1000x500x1800mm 
 
Stainless Steel 4Tier shelf 
SS 4Tier shelf size 1000x500x1800mm 
 
Stainless Steel 4Tier shelf 
SS 4Tier shelf size 1000x500x1800mm 
 
SS Glass Trolley /Storage Shelf 
Glass Trolley size 1000x400x1800mm 

 
 
No. 
 
 
 
No. 
 
 
 
 
 
 
No. 
 
 
No. 
 
 
No. 
 
 
No. 
 
 
 
No. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
No. 
 
 
No. 
 
 
No. 
 
 
No 
 
 
No 
 
 
No 
 
 
No 
 

 
 
1 
 
 
 
1 
 
 
 
 
 
 
1 
 
 
1 
 
 
1 
 
 
1 
 
 
 
1 
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1 
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1 
 
 
1 
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ITEM DESCRIPTION UNIT QTY RATE KSHS. CTS 
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SECTION XIII (2.2) 
 

F&B Bar Counters Kitchen Equipment 
 

Bills of Quantities 
 

First Floor –Services Kitchen & F&B Bar Counter 
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Item Description Unit Qty. Rate Kshs. Cts. 

 
 
 
 
 
 
 
 
 

2.2.73 
 

 
 

 
 

2.2.74 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 

2.2.75 
 
 
 
 
 
 
 
 
 
 
 

 

KITCHEN EQUIPMENT 
 
To supply and install the following Equipment or equivalent 
complete with water, power, gas connection fittings to 
satisfactory operation and Engineer’s approval 
 
FIRST FLOOR SERVICES KITCHEN 
 
“Zanussi”  Cooker  Oven  

-Unit size 890 x 1215 x 750mm high. 

-Power rating 4Kw, 3phase  

-Unit to be as Zanussi or equivalent 

 

 
4Burner High Pressure Gas Cooking Range  
-  Heavy duty gas cooking range with oven as “Zanussi” or equal 
- 4No 33,000 Btu/hr cast iron burners with lift off burner  
   heads 
- Individual pilot lights and controls for each burner 
- Heavy duty cast iron burner grates easily lift off 11 x 12  
   inch infront 14 x 12 with rear 
- Grates are separate from aeration bowl for ease of  
  cleaning 
-Stainless Steel front, plate ledge, front top ledge with pull 
 out condiment rails, sides, base, exterior bottom stub back  
 and 150mm adjustable legs 
- Unit size 900 x 900 x 850mm high 
 
 
 
Ditto but low Pressure Gas Cooking Range  
-  Heavy duty gas cooking range with oven as “Zanussi” or equal 
- 4No 33,000 Btu/hr cast iron burners with lift off burner  
   heads 
- Individual pilot lights and controls for each burner 
- Heavy duty cast iron burner grates easily lift off 11 x 12  
   inch infront 14 x 12 with rear 
- Grates are separate from aeration bowl for ease of  
  cleaning 
-Stainless Steel front, plate ledge, front top ledge with pull 
 out condiment rails, sides, base, exterior bottom stub back  
 and 150mm adjustable legs 
- Unit size 900 x 900 x 850mm high 

 
 
 
 
 
 

 
 

 
 

No. 
 
 
 
 
 
 
 
 
 

 
 

No. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

No. 
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 Description Unit Qty Rate 
Kshs. 
 

Cts 

 
   

2.2.76 
 
 
 
 
 
 
 
 
 
 
2.2.77 

 
 
 

2.2.78 
 

 
2.2.79 

 
 

2.2.80 
 
 

2.2.81 
 
 

2.2.82 
 

 
2.2.83 

 
 
 
 

2.2.84 
 

2.2.85 
 

 

2.2.86 
 

2.2.87 
 

2.2.88 
 

2.2.89 
 

 

Gas Heated Boiling Pan  
100 litre gas boiling pan in thick surface and anti-overflowing drain 
system as Zanussi or equal 

 - Satin finished 18/8 stainless steel spring balanced lid with handle  

 -Radial bottom of the cooking container allows an easy cleaning 
covered by a balanced anti-condensation cover with ergonomic 
handle.  

-Heating to be controlled by a safety valve with gradual output 
adjustment and with thermo cluple.  

-Unit size 900x800x850mm high.  

 
Stainless Steel Plate warmer  
Size: 450x450x850mm high  
Power rating 1.5 kw, 1phase 
 
Stainless Steel Plate/ Cutlery Holder  
Size: 400mm dia 
 
Glass Chaffing Dishes 
SS Bread station,150mm 
 
Toaster Size  
400x300x150mm. Power rating 2.5Kw,1Phase 
 
Beverage Flasks 
Capacity10 Litres. 
 
Juice Dispenser  
3Tank Juice Dispenser 
 Power Rating 1kw, 1phase   
Insect Killer  
-80Sq. m insect killer with 2No. 15watts tube lights  
-3way Stainless Steel finish  
-Power rating 0.1Kw, 1Ph 
 
1/2 smooth, 1/2  groove griddle 900x900x850mm 
 
Bench-top Weighing Scale  
Weighing Scale as Avery for upto 500Kg. Size 400x400x300 mm 
high  
 
Soup Tourine (5Ltrs), Power rating 1.5Kw,1Phase 
 
Stainless Steel Extract hood 
Size:3000x1200x500mm high 
Stainless Steel Extract Duct 
Size: 400x400mm high 
Extract Fan 
Fan as Woods or equal Centrifugal 24 Inch, duty 1.5m2/s @200Pa 
with hood silencer & speed regulator. 

 
 
 
 
 
 

No 
 

 
 
 
 
 

 
No 

 
 
 

No. 
 
 

No. 
 
 

No. 
 
 

No. 
 
 

No. 
 
 
 

No 
 
 

No. 
 
 

No. 
 
 

No 
 
 

No. 
 

No. 
 
 

No. 
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1 
 
 

1 
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Item Description Unit Qty. Rate Kshs. CTS 

 
 
 
 

 

 
3.3.1 

 

3.3.2 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
3.3.3 

 
 
 
 
 
 
 
 
 
 
 

 
3.3.4 

 
 
 
 
 
 

 
 

F&B Bar Counter  Kitchen Equipment  

To supply and install the following including all connectors, 
accessories, mortices and fittings.  

Prices to include VAT 

 

Counter top to ID detail (by MC) 

 

Under Counter Glass Washer (Arisco or Equal) 

- 1000 Glasses/ hour 
- Body supporting frame, paneling and builtin booster heater 

made of stainless steel. 
- Automatic filling of wash tank and constant water level 

control. 
- Wash and rise temperatures automatically and constantly 

controlled by two independent thermostats for perfect wash 
and rinse action. 

- Electrical components and cabling complying with 
international standards and security regulations. 

- All components may be easily reached and inspected for 
quick and efficient servicing. 

- Full automatic wash cycle at 550C with a program cycle of 2 
minutes. 

- Hot water rinse cycle at 80-850C 
- Together with door safety switch and automatic rinse aid 

dispenser. 
- Size 610x600x810mm high. 
 
Stainless Steel 4Tier Rack Shelf  

Stainless Steel working table size 900x600x850mm high with a 
stainless steel grid shelf shall be incorporated. The top shall be of 
grade 301,16s.w.g. Stainless steel sheet backed with 4mm thick 
mild steel for reinforcement. The unit frame to be 32mm R.H.S. 
Stainless steel and each leg to be equipped with adjustable 
sanitary foot, and the corners strengthened to give stability. The 
table top to have turned down edges in front and ends. The top 
shall be strengthened with the frame such that it takes heavy 
loads without sagging 

Single Bowl Single Drain Sink with refuse hole and speed rail  

SBSD Sink size 1200x740x850mm with bowl size 
400x400x280mm deep each. Centrally placed and a stainless 
steel grid under shelf shall be incorporated. The top shall be of 
grade 304, 16 s.w.g.Unit frame to be 32mm R.H.S stainless steel 
and each leg to be equipped with an adjustable sanitary foot. The 
feet/stand shall have a spacing of maximum 1000.  

Each bowl shall be fitted with perforated removable corner 
strainer in full own height, a 40mm waster outlet with stand 
overflow outlet fitting and cobra single lever hot/cold water sink 
mixer, pillar type with over arm swivel outlet and plastic bottle 
traps.  

 
 
 
 
 

 
 
No. 

 
 
 

No. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

No. 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
No. 
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Item Description Unit Qty. Rate Kshs. CTS 

 
 

3.3.4a 
 
 
 
 

3.3.5 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
3.3.6 

 
 
 
  

3.3.7 
 
 
 

 
 
 
 
 
 
 
 
 

 

 

SS Under Counter dust bin  

SS Dustbin 

Size: 600 dia x 600mm high as Kenpoly 

 

Under Counter Fridge as Fargo or Equal 

- Electric  
- Without container. 
- Stainless steel exterior except rear panel. 
- Stainless steel interior with rounded corners at the bottom. 
- Glass door. 
- Stainless steel adjustable legs. 
- Doors with lock. 
- Includes 2 integral grid shelves. 
- Internal lighting. 
- Working temperature of +2/+80C at room temperature of 

480C. 
- Refrigerant: R134A 
- Thick polyurethane injected insulation, CFC free. 
- Automatic evaporation of water during defrosting. 
- Electronic temperature and defrosting control and display. 
- Fan assisted cooling. 
- Size 1800x700x850mm 
 
Upright Refrigerator 

SS Upright fridge as Fagor or  equal as described                   in 
item 3.2.6 

Size:1200x600x1850mm high 

 

SS 6Tier Storage Rack 

SS Tier storage rack gauge 16 and grade 304 

Size: 950x450x1800mm high 
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No. 
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Item Description Unit Qty Rate Kshs. CTS 

3.3.9 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
3.3.10 

 
 
 
 
 
 
 
 
 
 
 

3.3.11 
 
 

 
3.3.12 

 
 
 

3.3.14 
 
 

 

Coffee Espresso Machine as Arisco or Equal 

Electrically heated automatically regulated coffee making machine 
of brewing a maximum of 2litres every 5 minutes. The machine to 
be equipped with hot plates for the glass bowels to keep brewed 
coffee hot (3glass bowls and hot plates). Brewing shall be carried 
directly in glass bowls, which shall also be used for serving. The 
amount of coffee brewed is to be adjustable by a control on the 
front of a Machine.  

 

The machine shall be hygienic and efficiently insulated. Outer 
casing, inner tank and brewing head with filter plates shall be made 
of ground stainless steel 18/88.  

 

The glass bowls shall be made of robust, heat-resistant borosilicate 
glass with non-heat Conduiting plastic handless secured to the neck 
by a ground stainless steel clamp.  

 

Cappuccino machine to have: 

- Rotative  SS pipe for water & steam 
- Automatic water filling 
- Large Cup-warming area. 
- Automatic control 3 group 
- Unit capacity 18 litres 
- Power rating 0.6kw 1 phase. 
- Size 1000x500x450mm high. 
 
Coffee Grinder (Arisco) or equal 

- Electric coffee grinder moderate consumption. 

- Production capacity: 9kg/h 

- Grindstone diameter: 64mm 

- Hopper capacity: 1.5kg 

- Power: 1400rpm 

- Size 280x140x450mm high 

 

SS Juice Extractor 

As described in item 3.1.66 

 

Juice Blender  

As described in Item 3.1.74 

 

Ice Crusher 

As described in item 3.2.14 

 
 
 
 
 
 
 
 
 
 
 

No. 
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Item Description Unit Qty   Rate        Kshs. CTS 

3.3.15 

 
 

 
 

3.3.16a 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

3.3.16b 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

3.3.17  
 
 
 
 
 
  3.3.18 
 

Ice Maker as Scotsman or equal (Small) 

Ice making machine as described in item3.1.30 but capacity 
24kg/24hr 

Size: 390x600x645mm high 

SS Under counter Fridge as Fagor or equal (White Wine) 

- Electric  

- Without container 

- Stainless steel exterior except rear panel 

- Stainless steel interior with rounded corners at the bottom. 

- Stainless steel door. 

- Stainless steel adjustable legs. 

- Doors with lock. 

- Includes 2 integral grid shelves. 

- Internal lighting. 

- working temperature of +2/ +80C at room temperature of 480C. 

- Refrigerant: R 134A 

- Electronic Fan assisted cooling 

- Size 600x600x680mm high. 

SS Under counter Fridge as Fagor or equal (Red Wine) 

- Electric 

- Without container 

- Stainless steel exterior except rear panel 

- Stainless steel interior with rounded corners at the bottom. 

- Stainless steel door. 

- Stainless steel adjustable legs. 

- Doors with lock. 

- Includes 2 integral grid shelves. 

- Internal lighting. 

- working temperature of +2/ +80C at room temperature of 480C. 

- Refrigerant: R 134A 

- Electronic Fan assisted cooling 

- Size 600x600x680mm high. 

Under Counter Fridge as Fargo or Equal (Smaller) 

- Electric  
- Without container. 
- Stainless steel exterior except rear panel. 
- Stainless steel interior with rounded corners at the bottom. 
- Glass door. 
- Stainless steel adjustable legs. 
- Doors with lock. 
- Includes 2 integral grid shelves. 
- Internal lighting. 
- Working temperature of +2/+80C at room temperature of 480C. 
- Refrigerant: R134A 
- Size 450x450x600mm 
SS 6Tier Rack Shelf 

Size 3500x600x1800mm high 
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ITEM DESCRIPTION UNIT QTY RATE KSHS. CTS 

 
 

 
 
 
 
 
 
 

 
 
 
 
 

First  Floor Service Kitchen & F&B Bar 
Counter Kitchen Equipment 
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Item 
 

Description Unit Qty Rate Kshs. 
 

Cts 

 
 
 
 

 
4.4.100 
 
 
 
 
4.4.101 
 
 
 
4.4.102 
 

4.4.103 
 

4.4.104 
 

4.4.105 
 
4.4.106 
 
4.4.107 
 
4.4.108 
 
 
4.4.109 
 
4.4.110 
 

 

4.4.111 

 

4.4.112 
 
4.4.113 

 

4.4.114 

 

4.4.115 

4.4.116 

 

 
L. P. Gas Cylinders 
To supply and install Gas cylinders complete with 
accessories as described below:- 

Allow for 50Kg Gas Cylinders,375 dia x 1289 mm 

Gas Pipe work  

Seamless black steel schedule 40 Pipework  complete with 
jointings, Unions and gas sealant to Engineers approval  

32mm dia Seamless black steel Schedule 40 Pipe  

25mm dia Seamless black steel Schedule 40 Pipe  

15mm dia Seamless black steel Schedule 40 Pipe  

32mm dia blacksteel bend  
 
25mm dia blacksteel bend  
 
15mm dia blacksteel bend  
 
Allow for 100mm thick  Class 20 Concrete surround 50mm 
dia UPVC Sleeve 

Allow for Gas Cylinder Mani fold 
 
15mm Gas outlet / terminals & fittings as “Rego”. 

Isolation Valves  
32mm diameter full way gate valves round body type with 
solid gun metal wedge and non-rining stem, threads to BSP 
as Pegler Pattern 1070 suitable for LPG installations or 
equal and approved. Valve to be complete with weld 
adaptors as necessary. 

25mm dia ditto 
 
15mm dia ditto 
 
Regulators  
Rego 2503 B low Pressure regulator 32mm pipe  

Rego 2503 B low Pressure regulator 25mm pipe  

Rego 2503 B low Pressure regulator 15mm pipe  

Allow for testing / commissioning & working / As Built 
drawings. 

  

 
 
 
 
 
 
No 
 
 
 
 
Lm 
 
 
Lm 
 

Lm 
 

No. 
 
No. 
 

No. 
 
Lm 
 
 
No. 
 

No. 
 

No 
 
 
 
 
No. 
 
 

No. 
 
  
No. 
 
 
No. 
 
 
No. 
 
Item 

 
 
 
 
 
 
3 
 
 
 
 
15 
 
 
25 
 

25 
 

5 
 
10 
 

20 
 
30 
 
 
1 
 

10 
 

4 
 
 
 
 
4 
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4 
 
 
4 
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Item Description Unit Qty Rate 
Kshs. 
 

Cts 

4.4.58 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
4.4.59 

 
 
4.4.60 

 
 

 
4.4.61 

 
 
 

4.4.62 
 
4.4.63 

 
 
 
 

4.4.64 
 

 
4.4.65 

 
 
 

 

Cold Room (4ºC to -2ºC) 

Supply and install Polyester Pre-painted gauge 20 
galvanised steel, 100mm thick insulated panels for 
walls, floor and roof or equivalent Modular cold-
room unit as specified complete including 
accessories, insulated refrigerant piping, refrigerant 
charge, support brackets and control panels. (provide 
technical details of  

equipment with tender) {builders work internal size 
W1800xL2150mmxH2400mm, Internal cold room 
size  
W1600xL1950xH2400 -Dimensions to be verified on 
site before order} - Ref: BITZER Cooling Equipment 
Condensing unit Type 2DES-3F1Y Evaporator 
BASETEC 040. 1B/14-AW 
Equipment 2000W condensor unit as ''Danfoss''or 
Equal and approved. 
Refrigerant R134a 
 
Cold Room  - Shelving 
Supply & install Plastic RACK 4-Tier Shelving as 
specified size; 500x1400x1800high with adjustable 
legs 

Allow for complete Insulated cold Room Door 
including safety lock and  SS Hinges to Engineers 
Approval 

Allow for installation of condensate drain pipe work 
to discharge into nearest Gully Trap/Pot from the 
cold room equipment 

 
Associated Electrical wiring for cold room between 
Isolator, indoor and outdoor unit. 

Cold Room Accessories i.e1No Cold Room weather 
proof lighting fitting, Thermometer, view glass, cut 
off switch, and all other items to complete 
installation. 

 900mm Air Curtain,220V as 'Carrier' or equal and 
approved 

 
Allow a sum for shop Drawing & As built drawings 
(2No. A3 Format & 1No. Soft Copy in CD) 
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Proposed County House, Nairobi 
 
Kitchen Equipment Installation (Supply & Installation) 
 
MAIN SUMMARY 

Item                                            From Page                   
 
Preliminaries       ………………………………………………….                           

 
Bills of Quantities………………..149…………………………                  
 

                  
 Add Contingency Sum…………………………………………. 
 
 
Total carried to Form of Tender ………………………………… 
 
 
 
 
 
  
 
 
 

 
 
 
 
 
 
 

 
 
 
 
   

 
1,000,000 
 

 

 
 

 

 
 
 
 
 
 
 
 

 
 
 
 
 
00 
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SECTION XIV: 
 
 

TECHNICAL SCHEDULE OF ITEMS TO BE SUPPLIED 
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TECHNICAL SCHEDULE OF ITEMS TO BE SUPPLIED 
 
 

CONTENTS 
 
 
CLAUSE No.                   PAGE 
 
1. GENERAL NOTES TO THE TENDERER………………………. 181 
 
2. TECHNICAL SCHEDULE…………………………………………. 182-183 
 
3. TECHNICAL SCHEDULE…………………………………………. 184 
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TECHNICAL SCHEDULE 

 
 
1. General Notes to the Tenderer 
 

1.1 The tenderer shall submit technical schedules for all materials and equipment upon which he has based his 
tender sum. 

 
1.2 The tenderer shall also submit separate comprehensive descriptive and performance details for all plant 

apparatus and fittings described in the technical Schedules. Manufacturer’s literature shall be accepted. Failure 
to comply with this may have his tender disqualified. 

 
1.3 Completion of the technical schedule shall not relieve the Contractor from complying with the requirements of 

the specifications except as may be approved by the Engineer. 
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2. TECHNICAL SCHEDULE 
ITEM DESCRIPTION MANUFACTURER COUNTRY OF 

ORIGIN 
REMARKS 

(Catalogue No.etc.) 

1 
 

2 
 
 
3 
 
 
4 
 
5 
 
6 
 
7 
 
8 
 
9 
 
10 
 
11 
 
12 
 
13 
 
14 
 
15 
 
16 
 
17 
 
18 
 
19 
 
10 
 
21 
 
22 
 
23 
 
24 
 
25 
 
26 
 

Cooker Oven 
 
 4Burner High Pressure Gas Cooking 
Range 
 
4Burner  Low  Pressure Gas 
Cooking Range 
 
Gas Heated Boiling Pan 
 
Twin Basket Deep Fat Fryer  
 
Tilting Gas Brat Pan 
 
Electric Chips Dump 
 
Water/Tea/ Milk Urn 
 
Kitchen sink 
 
Gas Combi Oven 
 
Under Counter Fridge 
 
Upright 2 Door Fridge  
 
Chest Frezzer 
 
Pizza Oven 
 
Ice Machine 
 
Weighing Scale 
 
Bone Saw 
 
Meat Slicing Machine 
 
Meat Mincer 
 
Meat Steam Blower 
 
Vegetable Preparation Machine 
 
Multi Fruit Juice Extractor 
 
Food Blender 
 
Citrus Juice Extractor 
 
Microwave 
 
Salamander Grill 
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27 
 
28 
 
29 
 
30 

Potato Peeler 
 
 
40L Mixer 
 
Baine Marie 
 
Food/Soup Blender 
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3. TECHNICAL SCHEDULE 
 
 

ITEM DESCRIPTION MANUFACTURER COUNTRY OF 
ORIGIN 

REMARKS 
(Catalogue No.etc.) 

31 
 

32 
 
33 
 
34 
 
35 
 
36 
 
37 
 
38 
 
39 
 
40 
 
41 
 
42 
 
43 
 
44 
 
45 
 
46 
 
47 
 
 

Dish Washing Machine  
 
 Plate Warmer 
 
Toaster 
 
Beverage Flasks 
 
Juice Dispenser  
 
Insect Killer  
 
Under Counter Glass Washer  
 
Coffee Expresso Machine 
 
Coffee Grinder  
 
Juice Extractor  
 
Juice Blender  
 
Ice Crusher  
 
Racks 
 
Kitchen Sink 
 
Ice Machine 
 
L.P.Gas Cylinders 
 
Cold Room 
 

 
 
 
 
 
 
 
 
 
 

  

I-3 
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SECTION XVIII: 
 
 

STANDARD FORMS 
 
 

NOTE: 
 

ALL FORMS IN THIS SECTION MUST BE FILLED AS THEY SHALL BE PART OF THE EVALUATION 
CRITERIA 
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NOTE: 
 
1.0 Tenderers must duly fill these Standard Forms as a mandatory requirement. 
  
2.0    Any tender returned with unfilled  Standard Forms shall be considered non-   
         responsive and shall automatically be disqualified. 
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PERFORMANCE BANK GUARANTEE 
 
To: The Clerk to the National Assembly 
 P.O. Box 41842. 
 NAIROBI 
 
Dear Sir, 
 
WHEREAS ……………………………………….(hereinafter called “the Contractor”) has undertaken, in pursuance 
of Contract No. ………………………… dated ……………… to execute 
…………………………………………………  (hereinafter called “the Works”); 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank 
Guarantee by a recognised bank for the sum specified therein as security for compliance with his obligations in 
accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor, 
up to a total of: 
Kshs. …………………………………. (amount of Guarantee in figures)  
Kenya Shillings ……………………………………………………………………………………     
……………………………………………………………….(amount of Guarantee in words),  
and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums within 
the limits of Kenya Shillings …………………….. ……………………………………………………………….. 
(amount of Guarantee in words) as aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the 
demand. 
 
We further agree that no change, addition or other modification of the terms of the Contract or of the Works to be 
performed thereunder or of any of the Contract documents which may be made between you and the Contractor shall 
in any way release us from any liability under this Guarantee, and we hereby waive notice of any change, addition, or 
modification. 
 
 
This guarantee shall be valid until the date of issue of the Certificate of Completion. 

  
SIGNATURE AND SEAL OF THE GUARANTOR  ……………………………. 

 
Name of Bank  ………………………………………………………………….   
  
Address  …………………………………………………………………………  
   
Date  ………………………………………………………………………………… 
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TENDER QUESTIONNAIRE 

 
 Please fill in block letters. 
 
Full names of Tenderer: 
 

……………………………………………………………………………………… 
 
Full address of Tenderer to which tender correspondence is to be sent (unless an agent has been appointed below): 
 

……………………………………………………………………………………… 
 
Telephone number (s) of Tenderer: 
 

……………………………………………………………………………………… 
 
Telex/Fax Address of Tenderer: 

……………………………………………………………………………………… 
 
Name of Tenderer’s representative to be contacted on matters of the tender during the tender period: 

……………………………………………………………………………………… 
 
Details of Tenderer’s nominated agent (if any) to receive tender notices.  This is essential if the Tenderer does not 

have his registered address in Kenya (name, address, telephone, telex): 
 

……………………………………………………………………………………… 
 
……………………………………………………………………………………… 
 
       _______________________ 
       Signature of Tenderer 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2(c) 
and (2d) whichever applies to your type of business. 

 
You are advised that it is a serious offence to give false information on this Form. 

 
Part 1 – General 

 
Business Name  ……………………………………………………………………… 

 
Location of business premises:          Country/Town………………………. 

 
Plot No……………………………………… Street/Road ………………………… 

 
Postal Address……………………………… Tel No……………………………….. 

 
Nature of Business………………………………………………………………….. 

 
Current Trade Licence No…………………… Expiring date………………… 

 
Maximum value of business which you can handle at any time:   
Kenya Shillings……………………………………………………………………… 

 
Name of your bankers……………………………………………………………… 

 
Branch………………………………………………………………………………… 

 
Part 2 (a) – Sole Proprietor 

 
Your name in full…………………………………… Age………………………… 

 
Nationality………………………………… Country of Origin………………… 

 
Citizenship details ………………………………………………………………… 
 
Part 2 (b) – Partnership  

 
Give details of partners as follows: 

 
  Name in full      Nationality      Citizenship Details        Shares 
 

1. …………………   ………………. ……………………….. …….. 
 
2. ………………… ………………. ……………………….. ……… 
   
3.  ………………… ………………… ………………………… ……… 
 
4. ………………… ………………… ………………………… ……… 
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Part 2(c) – Registered Company 
 
Private or Public …………………………………………………………………………… 
 
State the nominal and issued capita of the company: 
 
Nominal  KShs. ………………….. 
 
Issued  KShs. ………………….. 
 
Give details of all directors as follows: 
 
 Name in full  Nationality  Citizenship Details* Shares 
 
1. ……………….. ……………  ……………………….. ……….. 
 
2. ……………….. ……………  ……………………….. ……….. 
 
3.  ……………….. ……………  ……………………….. ……….. 
 
4.  ……………….. ……………  ……………………….. ……….. 
 
 
 
Part 2(d) Interest in the Firm: 
 
Is there any person/persons in the employment of the Government of Kenya WHO has interest in 
this firm? Yes/No ……. (Delete as necessary) 
 
I certify that the above information is correct. 
 
 

…………………..  …………………………….   …………………. 
Title    Signature     Date 

 
 
 
 
 
* Attach proof of citizenship 
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KEY PERSONNEL 
 

 
Qualifications and experience of key personnel proposed for administration and execution of the Contract.  

 
 

POSITION NAME YEARS OF 
EXPERIENC
E 
(GENERAL) 

YEARS OF 
EXPERIENCE IN 
PROPOSED POSITION 

 
1. 

 
2. 
 
3. 
 
4. 
 
5. 
 
6. 
 
7. 
 
8. 
 
9. 
 
10. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
I certify that the above information is correct. 
 
……………………..  ……... ………………….  ……... …………… 
 Title    Signature    Date 
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CONTRACTS COMPLETED IN THE LAST EIGHT (8) YEARS 

 
Work performed on works of a similar nature, complexity and volume over the last 8 years.  
 

PROJECT NAME NAME OF CLIENT TYPE OF 
WORK AND 
YEAR OF 
COMPLETION 

VALUE OF 
CONTRACT 
(Kshs.) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
I certify that the above works were successfully carried out and completed by ourselves. 
 
……………………….  ………………………….  …………………. 
 Title     Signature    Date 
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SCHEDULE OF ON-GOING PROJECTS 
Details of on-going or committed projects, including expected completion date. 

 
PROJECT 

NAME 
NAME OF 
CLIENT 

CONTRAC
T SUM 

% 
COMPLET
E 

COMPLETIO
N DATE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    

 
I certify that the above works are currently being carried out by ourselves. 
 
………………….        …………….……………  …………………. 
 Title     Signature    Date 
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SCHEDULE OF MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT PROPOSED FOR CARRYING 
OUT THE WORKS 

 
 
ITEM OF 
EQUIPMENT 

DESCRIPTION, MAKE AND 
AGE  (Years) 

CONDITION (New, 
good, poor) and 
number available 

OWNED, LEASED 
(From whom?), or 
to be purchased 
(From whom?) 
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FINANCIAL REPORTS FOR THE LAST FIVE YEARS 
(Balance sheets, Profits and Loss Statements, Auditor’s reports, etc.  
 List below and attach copies) 
 
1. .           . 
 
2. .           . 
 
3. .           . 
 
4. .           . 
 
5. .           . 
 
6. .           . 
 
7. .           . 
 
8. .           . 
 
9. .           . 
 
10 .           . 
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EVIDENCE OF FINANCIAL RESOURCES TO MEET QUALIFICATION REQUIREMENTS 
(Cash in Hand, Lines of credit, e.t.c. List below and attach copies of supportive documents.) 
 
1. .           . 
 
2. .           . 
 
3. .           . 
 
4. .           . 
 
5. .           . 
 
6. .           . 
 
7. .           . 
 
8. .           . 
 
9. .           . 
 
10 .           . 
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NAME, ADDRESS AND TELEPHONE, TELEX AND FACSIMILE OF BANKS 

(This should be for banks that may provide reference if contacted by the employer) 
 
NAME ADDRESS TELEPHONE  TELEX FACSIMILE 
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DRAFT PROGRAM OF WORKS IN THE FORM OF A BAR CHART 
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DETAILS OF LITIGATIONS OR ARBITRATION PROCEEDINGS IN WHICH THE TENDERER IS 
INVOLVED AS ONE OF THE PARTIES 
 
 
1. .           . 
 
2. .           . 
 
3. .           . 
 
4. .           . 
 
5. .           . 
 
6. .           . 
 
7. .           . 
 
8. .           . 
 
9. .           . 
 
10 .           . 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 


